



पश्चिमांचलविद्युतवितरणनिगम लि०
तिथिविस्तार

एतद्वारा इस कार्यालय द्वारा आमंत्रित ई०-निविदा संख्या
38 / 2023-24 / EDC/GZB एवं अल्पकालीन ई० निविदा सं०
47 / 2023-24 / EDC/GZB जो दिनांक 31.10.2023 को खोली जानी थी।
उपरोक्त निविदा ऑमेंबिड न्यूनतम निर्धारित 03 बिड से कम प्राप्त हुई है। अतः उक्त
कारणों से उक्त निविदाओं की तिथि दि० 04.11.2023 तक विस्तारित की जाती है। ये
ई निविदा ई०-निविदा पोर्टल पर **दिनांक 04.11.2023** को 14:00 बजे तक भरी जा
सकती है तथा **दिनांक 04.11.2023** को 18:00 बजे के पश्चात अधोहस्ताक्षरकर्ता द्वारा
खोली जायेगी।

निविदा की अन्य नियम एवं शर्तें पूर्व की तरह यथावत रहेगी।

अधिसूचनी अधिकारी
विद्युत वितरण निगम
मोदी नगर

राष्ट्र हित में बिजली बचायें, विद्युत चोरी की सूचना 9412207451 पर दे।

r.up.nic.in/nicgep/app

work better in Microsoft Edge.

Open in Microsoft Edge

Show in toolbar

Debar User
My Organisation Hierarchy
My Accounts
Tender Management
Create Tender / Tender List
Publish Tender
Published Tenders
Seek Clarifications
Pre-bid Meeting
Downloaded Tenders
Bids Submitted Tenders
Tender Status
Archived Tenders
Archived Clarification
Corrigendum
Create Corrigendum
Publish Corrigendum
Published Corrigendum
Bid Opening
Tenders to be Opened
Bid Evaluation
Technical Evaluation
Financial Evaluation
Short fall Documents
Forfeit Tenders

Tender ID		Tender Title	edc/gzb
		Clear	Search

The latest 20 tenders are displayed below. Click on search with required details for listing specific tenders.

Tender List				
S.No	Tender ID	Tender Title/Tender Ref No.	Bid Opening Date	No.of Valid Bids
1.	2023_PVVNL_849416_1	work of installation/Increasing capacity/protection of distribution transformer in the area of EDD Muradnagar on	31-Oct-2023 06:00 PM	3
2.	2023_PVVNL_849501_1	work of various connections, load increase, electrification and pole shifting etc. to be released on 11 KV and LT lines will be done under the deposit plan Under EDD Muradnagar Area/47/2023-24/EDC/GZB	31-Oct-2023 06:00 PM	0
3.	2023_PVVNL_849429_1	work of replacement of dilapidated AB cable/ dilapidated wire/ installation of pole/ additional circuit on the LT line in the area of EDD Muradnagar on semi-turnkey basis./38/2023-24/EDC/GZB	31-Oct-2023 06:00 PM	2
4.	2023_PVVNL_853842_1	work of installation/Increasing capacity/protection of distribution transformer in the area of EDD Modinagar on semi-turnkey basis/49/2023-24/EDC/GZB	28-Oct-2023 04:00 PM	3
5.	2023_PVVNL_853801_1	Work of re-conducting on 11 KV and 33 KV, work of installing poles and replacement of broken poles should be done on semi turnkey basis under Business Plan 23-24./48/2023-24/EDC/GZB	28-Oct-2023 04:00 PM	3
6.	2023_PVVNL_849471_1	Work of underground cabling (construction of 33 KV, 11 KV underground link lines/replacement of damaged underground cables/laying additional underground circuits) in the area of EDD Modinagar on semi-turnkey basis /39/2023-24/EDC/GZB	25-Oct-2023 04:00 PM	3
7.	2023_PVVNL_849403_1	Work of 11 KV line construction/connection work/strengthening (worn wire/pole/guarding etc.) on semi turnkey basis Under EDD Muradnagar/36/2023-24/EDC/GZB	21-Oct-2023 04:00 PM	3
8.	2023_PVVNL_847480_1	Work of replacement of lines on broken/crooked poles from time to time in 11 KV/LT lines emanating from 33/11 KV sub-stations under Sub-division-III Dasna Muradnagar /45/2023-24/EDC/GZB	16-Oct-2023 04:00 PM	3
9.	2023_PVVNL_847491_1	Works related to guarding under power lines in the working area of SDO-1 Muradnagar /46/2023-24/EDC/GZB	16-Oct-2023 04:00 PM	3
10.	2023_PVVNL_841033_1	Work Construction of lines etc. for issuing connections as per the application on (Nivesh Mitra/Jhatpat Portal) under the full deposit scheme in the area of EDD Modinagar/41/2023-24/EDC/GZB	12-Oct-2023 04:00 PM	3
11.	2023_PVVNL_841042_1	Work related to transfer of 33/11/ LT lines under full deposit scheme for 33/11 KV sub-stations under Electricity Distribution Division-Modinagar./42/2023-24/EDC/GZB	12-Oct-2023 04:00 PM	3

अधिरासी अभियन्ता
विद्युत वितरण खण्ड
मोदीनगर