E-Tender No.8S/ECWD/Gzb/2023-24

Electricity Construction & Works Division
33/11KYV Sub-Station, RDC

Raj Nagar, Ghaziabad (UP)

ity of 33/11KV $/S
capacity of 33/11KV
Increasing capacity of
)MVA (4) Increasing

apur (2x5+10)MVA to (2x10+5)MVA

Issued By:
Office of The
‘Executive Engineer
Electricity Construction & Works Drvision, Ghaziabad (UP) |
Contact No.9193320591
Website:-www.etender.up.nic.in
Tender Cost deposit: Rs.3,000.00 + 18% GST Extra

‘Earnest money deposit: Rs.40,500.00
Bid Estimate Value for Tender Work : Rs.40.44 Lacs (without GST)
Last date ¢ Time of Submission:-19-04-2024, 13:00 Hrs.

Date of Opening of part-1: 19-04-2024, 16:00 Hs.

o

(VARUN VERMA)
EXECUTIVE ENGINEER
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E-Tender No.8S/ECWD/Gzb/2023-24

NIT
E-Tender Notice
RFP No.253/ECWD/GZB Dated:11.03.2024

E-tenders are invited in two parts (Part-1 Techno Commercial Bid and Part 1l Price Bid) for the the
work of (Project Description in brief) in PYVNL Discoms. Bid document (Tender Specification) is
available online on https://etender.up.nic.in as per particulars indicated below. Any changes in the Bid
Schedule, corrigendum etc. shall also be notified via same website. Prospective bidders are therefore
requested to regularly check the website for any updates.

S.No. Particulars ¥ Details
| E-Tendering Notice No, SSIECWDKszQOEB-N
2 E-Bid Portal (website) https://etender.up.nic.in
3 | Name of Work (1) 33/ 11®odlo fga Sud= = fER wge @) emargfy (2xs A

s+10)uHoflovo w1 w1l | (2) 33/ 1idodlo Rewr Iudwe T Fen egE
@ eargfE (10410 A 5410+10)YH0N0T0 B :}Tlih (3) 33/ 11%0f0
faga Sud= godogwosmgododo- B ryE @ mgﬁa (s+10 @
10+10)THoROT0 &1 @A | (4) 33/ n1odlo Rgd IyP= IUES EYS
) GHATGIE (2%5+10 § 1%5+2%10)gH000 &1 BT |

Supply of material with [ = —=e-eemmmemne-
quantity

4 E-Tender Cost Rs.3.000.00 + GST (@18%)- Total Rs.3. 540.00 (Non Rciundabh.)

Earnest money deposit Rs.40.500.00 (Rupees Forty Thousand five hundred only)

6 Bid Estimate Value for Rs.40.44 Lacs.
Tender Work without

|

GST R
7 Document 12/04/2024

downloading/sale date

starts
8 | Document download/ 19/04/2024

sale date ends

9 | E-Bid submission start 12/04/2024

date

10 | E-Bid submission end 19/04/2024 at 13:00 Hrs.
date

11 | Opening date of e-bid 19/04/2024 at 16:00 Hrs.
part-l

12 | Opening date of e-bid Will be notified later.
part-1I (Price Part)

Note: Bid shall be accepted thorough the e-tender portal, Tender issuing authority is not responsible for the
delay/downloading of tender document by the recipient due to any problem in accessing the e-tender website.
The tender issuing authority is also not responsible for delay in uploading bids due to any problem in the e-tender
website. Cost of Bid Document (in the form of NEFT/RTGS) & Earnest Money Deposit (EMD) (in the form of
NEFT/RTGS only) shall be in favour of Executive Engineer. :h!ccll‘iClI} Urban Construction Division
(Distribution), PVVNL, Ghaziabad, Name of Banl State Bank of India. Ghaziabad Bank Account Number:-
10149900065 IFSC Code SBIN0003279. Further details are available at website: https: etender.up.nic.in
Discom reserves the right to reject any or all proposals or cancel the bid without assigning any reason thereof.

O
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E-Tender No.85'ECWD/Gzb/2023-24

INSTRUCTIONS TO THE CONTRACTOR

Tenderers are requested to go through the instructions carefully and furnish complete information, along
with their tender offer, failing which their offers may not be considered at all tenders shall be received in
two parts {Part-1 (Fee & pre qualifying Conditions) and Part-11-Price Bid} will be filled up in E-Tender
Website http:/etender.up.nic.in

»
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10.

Tender documents will not be sold in hard copy. Detail tender document along with price bid will be
available online at www.etender.up.nic.in and will also be available on PVVNL website
http://www.pvvnl.org,

Before submitting the tender, the tenderers are requested to make themselves fully conversant with the
work and site technical specification and general terms and conditions of contract as per form *A" of
UPPCL (Formerly UPSEB).

Tenderer shall upload following documents on e-tender portal www.etender.up.nic.in using his digital
signature. The tender submission module of e-procurement website http://etender.up.nic.in enables
the bidder to submit the e-tender online against this tender. Price bid may be submitted only during
the period and time stipulated in tender. Tenderers are advised 1o start the tender submission process
well in advance so that they can submit their tenders in time. The tenderers shall upload their tenders
taking into account the server time displayed on the e-procurement website. This server time is the
time by which the tender submission activity will be allowed till the permissible time on the last date
of submission stipulated period. For delay in submission of tender. due to any reasons, the
responsibility shall be of tenderers.

The bidders have to fulfil following minimum conditions of experience and financial competence in order
to qualify for consideration in this tender

The price bid uploaded on E-tender website shall be considered for evaluation of the lowest bidder,
The Tender submissions of bidders, who don not qualify the minimum eligibility criteria, is liable to be
rejected and shall not be considered for further evaluation.

JV(Joint Venture) is not allowed.

Fferer @ Ffter & wrr-mm § sEAfARIT Pre-Qualifying Conditions & SAR U3 E-Tender
Website http:/etender.up.nic.in 9% Upload HYI9 3Ma9T® B | 9o YU @UE HIITHT § Physical &Y
¥ Wier 76 5 S| I ffder &1 Rl e 9w @1 @ SR o AR Pre-

Quallfvlng Conditions Fulﬁll (GT@ H |

Conditions (Technical and Financial Requirement) for Part-1
COpy of RTGS)’[\EFT Bank Receipt on a/c of Tender fee along with applicable GST in single
transaction should be uploaded which shall be deposited in the current bank A’c. of Executive Engineer,
Electricity Urban Construction Division (Distribution), PVVNL Ghaziabad bank Account No.
10149900065 (IFSC Code SBIN0003279) in State Bank of India. Ghaziabad.

Copy of RTGS/NEFT Bank Receipt on a/c of Earnest Money in single transaction should be uploaded
which shall be deposited in the current bank A/c. of Executive Engineer, Electricity Urban Construction
Division (Distribution). PVVNL Ghaziabad bank Account No. 10149900065 (IFSC Code SBINO003279)
in State Bank of India, Ghaziabad.

The bidder should have a valid G.S.T Registration certificate and should upload the proof of the-same. No
provisional GST registration certificate will be accepted,

The bidder should have a valid Class ‘A" Electrical License, minimum validity upto date of opening of
Bid (Part-I) issued by Electricity Safety Directorate of UP and should upload the proof of the same.

The bidder should have a valid PAN card and should upload the proof of the same.

Copy of last three years latest Income Tax Return/Clearance Certificate and should upload the proof of the
same,

The bidders must upload the photocopy of Aadhar Card.

The bidders must upload the photocopy of valid character certificate issued from the office of D.M./S.S.P.
The bidders must have valid labour insurance registration with labour commissioner, Ministry of Labour
and Employment Govt. of India and must upload photocopy of the same.

Financial Requirement:- The bidder should have a minimum average annual turnover (MAAT) of
Rs.60.66 Lac per annum for the best three financial years out of the last five financial years, The audited
balance sheet / CA's certificate with UDIN Number shall be enclosed/UPLOADED in support of above
failing which the bid shall not be considered.
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E-Tender No.85S'ECWD'Gzb2023-24

Net worth of the bidder should be positive. Net worth means the sum total of the paid up capital and free
reserves (excluding reserves created out of revaluation) reduced by aggregate value of accumulated losses
(including debit balance in profit and loss account for current year) and intangible assets

Solvency:- The bidder have a minimum solvency of 25% of estimated cost of tender or credit facility for

the same from nationalized / Scheduled bank (Last one year old solvency will be accepted) or issued from

any State Govt.

The bidder should have successfully completed the electrical work (Construction of New 33 1] KV

Substation or Construction of 33 KV Overhead / Underground Line or Increasing capacity work of

33/11KV Substation) in the last three financial year in PVVNL/UPPCL/Govt/ Semi Govt Organization as

prime contractor from the date of opening of bid part-1. Which must be in running condition for at least
last one year and must upload the, Performance/Experience certificate copies of satisfactory work
completion report mentioning compietion of work within stipulated time issued by the officer of

PVVNL/UPPCL/Govt/ Semi Govt not below the rank of Executive Engineer (Performance/Experience

certificate/Agreements copies are to be uploaded/enclosed) as proof of the same.

a. Should have successfully completion of the electrical work (i.e. Construction of New 33/11 KV
Substation or Construction of 33 KV Overhead * Underground Line or Increasing capacity work of
33/11KV Substation) or higher rating work in a single order/agreement, having minimum value
of Rs.32.35 Lac or two orders/agreements having minimum value of Rs.20.22 Lac or three
orders/agreement having minimum value of Rs.16.17 Lac or more with copy of satisfactory work
performance certificate issued by competent authority.

The bidder must upload signed & sealed complete tender document in support of acceptance of terms &

conditions of this tender

Declaration on Rs. 10.00 non-judicial stamp paper about proposal in response to the above invitation shall

not be withdrawn within 180 days from the date of opening. (upload copy)

The bidder should not be black listed/debarred from business in any Govt./Semi Govt.'PSU/local Bodies

etc. at the time of bid opening. They have to upload an undertaking regarding that ("Our firm

M/S.oiniiininnn with  address......... have not been blacklisted/debarred from business in

PVVNL/UPPCL/Any Govt Semi Government/PSU Local Bodies etc™) at the time of bid opening on Rs.

10.00 non judicial stamp paper.

v fAfderemEl @ Afder & 9 ggm § SR 9 T 99E SUGEl B 3MavIE 'H e
gaa fafaer & fgdra s =8 wien |

eRIEY R 9w @ o Ffdeer & v @ 9w @ PR B gen d@ den Hagd o 0
IYTES AT 81 |

wavd Afaereant grr Afder @ vem—arT & suae 53 T dad e gyl / Al o
& faar far s

gaw fAfderms] gr Al gua Aifds /g afafa @ ewerged 92 g8 PAfde @
HT-WH & 1 UArs HA 81 = 999 Afder & fgeda v 98 @ o |
JeEwe B fAfdeer /o9 g uRgd gEo-uHl /el @ weged gq e sferal @
A @R @M vd ffa e ard we aferd 9 sifelal @) qfte eed &1 sfer a2

I

(Varun Verma)
Executive Engineer
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E-Tender No.85/ECWD/Gzb/2023-24

ltfrD ments t

Requirement

Tender No.-85/ECWD/GZB/2023-24 for (1) Increasing capacity of 33/1 IKV S/S Anand Vihar, Hapur
(2x5)MVA to (5+10)MVA (2) Increasing capacity of 33/I1KV Substation Coka-Kola, Hapur
(2x10)MVA to (2x10+35)MVA (3) Increasing capacity of 33/11KV Substation UPSIDC-II. Hapur
(5+10)MVA 1o (2x10)MVA (4) Increasing capacity of 33/11KV Substation Upera. Hapur

S.No ‘

(2x5+10)MVA 1o (2x10+5)MVA /

Description

Yes/No page No.

Uploaded on ll

|

|

Copy of RTGS/NEFT Bank Receipt on a/c of Tender fee along with |
applicable GST in single transaction should be uploaded which shall be
deposited in the current bank A/c. of Executive Engineer, Electricity Urban
Construction Division (Distribution), PVVNL Ghaziabad bank Account No.
10149900065 (IFSC Code SBIN0O003279) in State Bank of India. Ghaziabad

ra

' Code SBIN0003279) in State Bank of India, Ghaziabad.

Copy of RTGS/NEFT Bank Receipt on a/c of Earnest Money in sia'lgheTI

transaction should be uploaded which shall be deposited in the current bank [
Alc. of Executive Engineer, Electricity Urban Construction Division
(Distribution), PVVNL Ghaziabad bank Account No. 10149900065 (IFSC

|
!

The bidder should have a valid G.S.T Registration certificate and should |
upload the proof of the same. No provisional GST registration certificate ‘

will be accepted. i

The bidder should have a valid Class ‘A" Electrical License. minimum
validity upto date of opening of Bid (Part-) issued by Electricity Safety
Directorate of UP and should upload the proof of the same.

The bidder should have a valid PAN card and should upload the proof of the
same.

Copy of last three years latest Income Tax Return/Clearance Certificate and
should upload the proof of the same.

The bidders must upload the photocopy of Aadhar Card.

The bidders must upload the photocopy ol valid character certificate issued | |
from the office of D.M./S.S.P.

.

The bidders must have valid labour insurance registration with labour
commissioner, Ministry of Labour and Employment Govt. of India and must

upload photocopy of the same |

Financial Requirement:- The bidder should have a minimum average |
annual turnover (MAAT) of Rs.60.66 Lac per annum for the best three
financial years out of the last five financial years. The audited balance sheet
CA's certificate with UDIN Number shall be enclosed/UPLOADED in
support of above failing which the bid shall not be considered.

Net worth of the bidder should be positive. Net worth means the sum total
of the paid up capital and free reserves (excluding reserves created out of
revaluation) reduced by aggregate value of accumulated losses (including
debit balance in profit and loss account for current vear) and intangible |
assets

|

Solvency:- The bidder have a minimum solvency of 25% of estimated cost
of tender or credit facility for the same from nationalized / Scheduled bank |
(Last one year old solvency will be accepted) or issued from any State |

| Gowvt.

|

e
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E-Tender No.8S/ECWD/Gzb/2023-24

S.No

Description

Yes/No

Uploaded on
page No.

The bidder should have successfully completed the electrical work
(Construction of New 33/11 KV Substation or Construction of 33 KV
Overhead / Underground Line or Increasing capacity work of 33/1 1KV
Substation) in the last three financial year in PVVNL/UPPCL/Govt/ Semi
Govt Organization as prime contractor from the date of opening of bid part-
I. Which must be in running condition for at least last one year and must
upload the Performance/Experience certificate copies of satisfactory work
completion report mentioning completion of work within stipulated time
issued by the officer of PYVNL/UPPCL/Govt! Semi Govt not below the
rank of Executive Engineer (Performance/Experience
certificate/Agreements copies are to be uploaded/enclosed) as prool of the
same,

a) Should have successfully completion of the electrical work (ie
Construction of New 33/11 KV Substation or Construction of 33 KI'

Overhead / Underground Line or Increasing capacity work of 33/11K1°

Substation) or higher rating work in a single order/agreement having
minimum value of Rs.32.35 Lac or two orders/agreements having minimum

value of Rs.20.22 Lac or three orders/agreement having minimum value of
8 g .

Rs.16.17 Lac or more with copy of satisfactory work performance certificate
issued by competent authority.

The bidder must upload signed & sealed complete tender document in
support of acceptance of terms & conditions of this tender

Declaration on Rs. 10.00 non-judicial stamp paper about proposal in
response to the above invitation shall not be withdrawn within 180 days from
the date of opening. (upload copy)

The bidder should not be black listed/debarred from business in any
Govt./Semi Govt./PSU/local Bodies ete. at the time of bid opening. They
have to upload an undertaking regarding that (“Our firm M/s.............with
address......... have not been blacklisted/debarred from business in
PVVNL/UPPCL/Any Govt/ Semi Government/PSU/Local Bodies etc”) at
the time of bid opening on Rs. 10.00 non judicial stamp paper,

TENDERER SIGNATURE WITH SEAL
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E-Tender No.85/ECWD/Gzb/2023-24

INSTRUCTION TO BIDDERS
Definition(s)

In this bid document (including all the appendices). unless the context otherwise requires. the terms given
below shall have the following meanings assigned to them:

*Addendum” shall mean any other document issued to the bidders in addition to the bid document by the
DISCOM in the context of this bidding process,

“Agency / Service Provider/Contractor™ shall mean the successful bidder who has received the Letter of
Award and signed the agreement with the DISCOM to execute the Contract

Award of Contract™ shall mean the issue of the Letter of Award/l etter of Intent.

Bid/Tender” shall mean the proposalidocument that the bidder submits in the requested and specified
form as mentioned in bid documents.

“Bidder” shall mean the firm/party who quotes the offer against a tender or Expression of Interest.

“Bid documents™ shall mean all the documents issued to the bidder to procure works/services/ materials,
“BG” shall mean Bank Guarantee.

“Business™ shall mean electricity distribution and Revenue collection activities

“Companies Act” shall mean The Companies Act, 1956 (as amended or replaced fromtime to time).

“Consumer™ shall mean any person who is supplied with electricity for his own use by a licensee or the
Government or by any other person engaged in the business of supplying electricity to the public under
this Act or any other law for the time being in force and includes any person whose premises are for the
time being connected for the purpose of receiving electricity with the works of a licensee. the Government
or such other person, as the case may be:

“Contract” means the Contract Agreement entered into between the DISCOM and the
Agency/servicer/Contractor, together with the Contract Documents referred to therein: all such documents
shall constitute the Contract and the term Contract shall in all such documents be construed accordingly.
“Contract value™ shall mean the Original contract value, as adjusted after giving effect of (i) price
escalation (as per the statutory provisions), and (ii) changes in statutory taxes which is to be compensated
by DISCOM as per the contractual provisions (if any).

“Circle office™ shall mean offices which manage and control working of Divisions. Circle Office operates
under Regional Office and has a number of divisions.

“Division office™ shall mean offices which manage and control working of ECWC'EDCs  Zones.
Division Office operates under Circle office and have a number of ECWC/EDCs/ Zones.

“EMD™ shall mean Earnest Money Deposit.

“Engineer [n charge™ shall be the officer under whose office the work stipulated in contract is executed.
“Instruction™ shall mean any drawings and/or instruction in writing, details, directions and explanations
issued by the DISCOM from time to time during the Contract Period.

“Month™ shall mean calendar month.

“Notice in Writing™ or “Written Notice™ shall mean a notice, in written, typed or printed characters sent
(unless delivered personally or otherwise proved to have been received) by registered post 1o the last
known private or business address or registered office of the addresses or electronic media and shall be
deemed to have been received when in ordinary course of post it would have been delivered.

“DISCOM™ or “Service Recipient™ or “Discom™ shall mean (Name of the Discom Pashehimanchal
Vidyut Vitaran Nigam Limited)

“Services™ shall mean all the services which the successtul bidder is required 10 provide under the scope
of work to the DISCOM under the Contract. .

“Successful bidder™ shall mean the bidder who has received the letter of award/Loi from the DISCOM to
execute the work as per specification/contract.

*Work Order™ means written order signed by the DISCOM after the successful bidder has acknowledged
the LOA/LOL. This along with LOA, Specifications (RfP) document and the bidders response to RFP
shall constitute Part of the Contract.

“Work™ shall mean services to be provided by the Agency under the *Work Order™ or*Contract™.
“Zone” means Distribution Zone operates Operation & Maintenance (O&M) activities for a defined area
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E-Tender No.8S/ECWD/(Gzb/2023-24

in city divisions. Zone is a smallest business unit in Discom in ¢city divisions. Zone works under City
Division office,

Availability of Bid documents

The bid document will be uploaded on the DISCOM"'s website/E-portal of Government of Uttar Pradesh
(Go UP) as mentioned in E-tender Notice, the same can be downloaded and submitted on E-portal along
with desired EMD on due date as specified in E-tender notice as bid document. The tender fees shall have
to be submitted along with submission of thebid.

Invitation of Bids

The DISCOM is hereby inviting unconditional bids for procuring works/services/material as specified in
the bid document through domestic competitive bidding (open bidding mode) from bidders fulfilling the
criteria specified in Section “Eligibility criteria for bidders™.

The bidding process shall be undertaken through Single-Stage Two-Envelope method through e-
tendering. The tender information has been provided in relevant section of Biddocuments.

Consortium/Joint venture Bidding

Consortium bidding/Joint venture bidding as mentioned in Pre-qualification requirement,
Eligible Bidders

A Bidder may be an individual, private entity, government-owned entity - subject to clause 5.2 below. and
shall furnish as part of their unconditional bid. documents establishing the bidder's gualifications 1o
perform the works/services to the satisfaction of the DISCOM/Service Recipient. The detailed eligibility
criteria are listed out in Section:- Eligibility Criteria for Bidders,

Bidders shall provide such evidence of their continued eligibility satisfactory to the ECWD, Ghaziabad
DISCOM, as the DISCOM shall reasonably request.

Responsibility of bidder(s)

The DISCOM will not assume any responsibility regarding information gathered, interpretations or
conclusions made by the bidder or regarding information, interpretations or deductions the bidder may
derive from the data furnished by the DISCOM or any other data.

Verbal agreement or conversation with any officer’employee of the DISCOM either before or after the
submission of bid shall not affect or modify any of the terms and conditions or obligations contained
herein.

It shall be the sole responsibility of bidders to determine and to satisfy themselves by such means as they
consider necessary or desirable as to all matters pertaining to this bidding process including in particular
all factors that may affect the cost, duration and execution of the works/services.

Eligibility criteria

The bidder(s) shall furnish, as part of their unconditional bid. documents establishing the bidder's
qualifications to perform the works/services to the satisfaction of the DISCOM. The detailed eligibility
criteria are listed out in Eligibility criteria/Pre-Qualification requirement of this bid document.

Notwithstanding anything stated therein, the DISCOM reserves the right to inquire and review the bidder's
capability and capacity to perform the work during the course of evaluation or after award.

Project site visit

The bidder is advised to visit and examine the site where the works/services is to be executed and its
surroundings; and obtain for himself on his own responsibility all information that may be necessary for
preparing the bid, submission of offer and entering into a Contract for execution of works/services. The
cost of visiting the site shall be borne by the bidder.

The bidder and any of its authorized personnel shall be granted permission by the DISCOM to enter in its
premise(s) and land(s) for the purpose of such inspection, but only upon the condition that the bidder and
its personnel shall release and indemnify the DISCOM and its personnel from and against all liability in
respect thereof and shall be responsible for death or personal injury, loss of or damage to property.
Process to be Confidential

This bid document and any other document(s) released. information provided. discussions held, etc., as
part of the bidding process, is strictly confidential and must not be divulged to anyone who is not directly
involved in preparation of the bid, and the bidder(s) shall keep all information within this proposal or
gained during the bidding or other processes confidential. No information or publicity will be allowed to
any third party unless specific written authorization is obtained from the DISCOM.
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E-Tender No.8S/ECWD/Gzb/2023-24

Clarifications on bid documents

The bidders are expected to be fully conversant with all the clauses of the bid document before responding
to it. However, prospective bidder(s) requiring any clarification on bidding documents may notify the
DISCOM in writing through email/fax/post, to the address as mentioned in E-tender Notice of this bid
document, two days prior to the Pre-bid conference, if any. The queries shall be accepted only from the
accredited/authorized officers or executives of the bidder(s).

Pre-bid Conference:- The Discom may invite a pre-bid conference in which all prospective bidders are
requested to participate. The date, time and place of pre-bid conference is mentioned in the NIT e-portal.
The bidders are requested to send their authorized representatives 1o attend the prebid meetings along with
the queries regarding the bid documents, if any. The reply of queries will be uploaded on e-portal, only.
However, attending the pre-bid cofiference is not a mandatory requirement for submitting the bid
documents. '

The DISCOM will respond only to those queries or request(s) for clarification that it receives during pre-
bid conference or prior to the scheduled/extended date of submission of bid documents as prescribed by
the DISCOM. Replies to the clarifications sought and corresponding amendment(s) to the bid, if any. will
be intimated to all bidders through e-portal only. All such clarifications shall form part of the bid
documents and shall be incorporated in the bidder”s Proposal.

The DISCOM reserves the right to defer/decline responding or addressing to such queries/clarification
sought that it feels are inappropriate without assigning any reasons whatsoever,

The copies of all the replies/clarifications issued by the DISCOM shall also be a part of the tender
specification.

Preparation of Bids

The bidder shall submit only one (1) unconditional bid in response to this tender/bid document.

The transfer of bid document(s) purchased by one bidder to another is not permissible in any case. Such
bids shall be summarily rejected by the DISCOM.

The price bid should be duly filled and signed in accordance with the terms and conditions specified in bid
documents thereto for online submission.

All pages of the bid documeni(s) including conditions ot Contract. specification. etc.. shall bear the tull
signatures with official rubber stamp (at the bottom right hand corner of the page) by the bidder. Necessary
documents in support thereof must be enclosed with bid documents at the time of submission. failing
which bid will be treated as non-responsive and will not be considered. Any bid not bearing signatures on
all the documents will stand liable for rejection.

General information, which is not specifically requested for in the bid documents, must be atached
separately to the techno-commercial proposal and clearly labelled as "Supporting Material".

Deviations from terms and conditions of the bid

The bidder must furnish Annex. G, H & 1. Proforma for *No Deviations” from Terms and Conditions of
Bid Document given as Annexure duly filled and signed by the authorized signatory of bidder.

Bid Forms

Wherever a specific form or schedule is prescribed in the bid document, the bidder shall use the same to
provide relevant information. If the form or schedule does not provide space tor any required information.
space at the end of the form or additional sheets shall be used to convey the required information.

For all other cases, the bidder shall design a form to get the required information from the bidder.
DISCOM shall in no case be bound by any printed conditions or provisions in the bidder's bid forms
whatsoever.

Conditional Bid B

The bidders shall offer only unconditional bid as conditional bid are liable to be rejected,

Bidder’s printed terms and conditions enclosed with the proposal/otfer will not be considered as a part of

the Bid under any circumstances whatsoever it may be. These types of bids shall be deemed as conditional
bids and shall stand liable for rejection.

Deadline for submission of bids

Bids must be submitted on in e-portal only but no later than the time and date as specified in E- tender
Notice of Tender Document. In the event of the specified date for submission of bids being declared a
holiday for the DISCOM, the bids will be received up to the appointed time on the next working day

’ﬁé’ Page 9
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E-Tender No.85/ECWD/Gzb/2023-24

Such postponement of date will not have any impact on the other dates specified in the bidding documents
(i.e. bid validity and validity of bidsecurity).

The DISCOM may, at its discretion, under intimation to the bidders who have purchased the bidding
documents, extend the deadline for the submission of bids/opening of bids by issuing an addendum. in
which case all rights and obligations of the DISCOM and bidders previously subject to the original
deadline shall thereafter subject to the deadline as extended.

Late Bid

Bid(s) received by the DISCOM after the bid submission/opening deadline as prescribed in the bid
documents will be summarily rejected and shall not be opened to the bidder(s),

Withdrawal of Bids

The bidder shall not be permitted to withdraw their bid during the interval between bid submission
deadline (as mentioned in e-tender) and the period of bid validity as per e-tender. If any withdrawal of bid
is made by the bidder during the above period, it shall result in the forfeiture of the EMD.

Associated cost of bid preparation and submission

The bidder shall bear all the cost and expenses associated with preparation and submission of its bid
including post bid discussions, technical and other presentations, etc.

The DISCOM shall in no case be responsible for or liable to the costs or in DISCOM evaluation of bids.
regardless of the conduct or outcome of the bidding process.

Request for Modifications/Amendments in Bid Specification:-

The bidders may request for clarification or changes in the bid documents by submitting the issues prior to
the pre-bid conference date as specified in E-notice tender.

The DISCOM at their sole discretion may modify the bid documents if deemed appropriate by issuing
addendum as a result of a request or clarification discussed during the pre-bid conference.

Language of the bid

The bid prepared by the bidder and all documents relating to the bid, exchanged between the bidder and
the DISCOM shall be written in the English language. provided that any printed literature furnished by the
bidder may be written in another language so long as the bid is accompanied by duly certified English
translation of its pertinent passages. Failure to comply with this may disqualify a bid. For purposes of
interpretation of the bid, the English translation shall prevail

Amendment(s) to bid documents

At any time prior to the deadline for submission of the bid or extended date, if deemed necessary. the
DISCOM reserves the right to add/modify/delete any portion of bid document by issue of an
amendment/addendum, which will be sent to all such bidders, who have indicated their intention to bid,
The DISCOM will bear no responsibility or liability arising out of non-receipt of the same in time or
otherwise by the bidder. The DISCOM shall assume that the information contained therein will have been
taken into account by the bidder in its bid.

The amendment(s) to bid documents shall be binding on all bidders.

In a scenario where the interested bidder has already submitted its bid post which the DISCOM issues an

addendum/amendment to this bid document then such bidders shall be allowed to submit addendum to the

already submitted bid but not after opening of Bid envelope-1.

Earnest Money Deposit

The EMD amounting Rs.40,500.00 (1% of cost estimate) shall be submitted online through NEFT/RTGS

receipts to be uploaded on the E-tendering portal,

The bidders are required to deposit EMD online through NEFT/RTGS in Bank Account Number:-

10149900065 [IFSC Code SBIN0003279 in the name of Executiv i icity Urbs
; s e R T ki

G / Y 1
in bank State Bank of India, Ghaziabad

(Name of Bank) through RTGS/NEFT. Proof of on line deposit viz. Unique Transaction Reference (UTR)
number or copy of original pay in slip of the bank. scanned copy of original bank Guarantee along with
copy of confirmation mail from issuing bank shall be uploaded e-Procurement portal of Go UP.

The bid proposal/offer shall necessarily contain EMD of requisite amount and should be furnished
through appropriate mode as specified in Section- “Essential tender information on e-portal™ of the bid
document. In case EMD is to be deposited through a BG/DD from a scheduled nationalized bank and in
prescribed format, the same shall be uploaded while filling the e-tender. The bidder shall to submit the
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BG/DD (in original) in Discom office within 5 days of opening of bid part-1. failing which their bid shall
not be considered for opening of their bid part-2 (Price Part).

Any bid proposal/offer not accompanied by the EMD shall be rejected and returned to the bidder
unopened.

If on opening of bid any discrepancy in EMD is found (relating to amount, etc.). the bid shall be
summarily rejected.

In case of unsuccessful bidders, the EMD shall be refunded afier successful submission of Contract
performance guarantee by the successful bidder. No interest whatsoever shall be payable on such deposits
lying with the DISCOM.

If the successful bidder fails to furnish the contract performance guarantee within thirty (30) days afier the
issue of Letter of Award (LoA), their EMD shall be liable to be forfeited.

In case the bidder is likely to be awarded the Contract or if the case has not been finalized. the EMD shall
be retained for the period equal to the bid validity period. The EMD of successful bidder shall
become part of the initial contract performance guarantee. No interest shall be payable on such deposits
lying with the DISCOM.

The DISCOM reserves the right to forfeit EMD or part thereof in circumstances and initiate actions as
deemed appropriate, which according to it indicates that the bidders are not earnest in accepting/executing
orders placed under given specifications.

The bank charges (if any) shall be attributable to the bidder, only.

EMD shall be forfeited in case of withdrawal or modification of a bidofter atter opening of the bids
within the validity perioad as specified in E-teder Notice.

Documents comprising the bid and sealing of bid

Part-l (A )-Envelope- (to be submitted online as well as payment receipt physically super scribing “Earnest
Money Deposit™ along with tender/bid specification number: name of work/service; name, address and
contact of the bidder; and due date/time of bid opening): It shall contain EMD details. However. scanned
copy of document in support of proof of online submission of EMD must be uploaded and submitted
physically also in Envelope-1 (A), within 5 days of opening of bid part-1.

Part-1(B)-Envelope- (to be submitted online only); It shall contain all the documents as notified in
Section- “Eligibility criteria of bidders” of the bid document in scanned format. Other
documents/Proforma (if any) provided in Annexure or elsewhere in the bid document and are pertinent to
techno-commercial evaluation shall necessarily be furnished (duly filled and signed) in scanned copies,
Pant-11- Price Bid- Price Bid shall be submitted online only in the Proforma as per BoQ While preparing
the Price Bid, bidders are expected to take into account the requirements and conditions outlined in the bid
documents.

Part [(A) and Part | (B) shall be referred as Enevelope-1.
Submission of bid

Both the Part-1 and Part-2 shall be submitted online only and physically in separate sealed envelopes and
these envelopes shall be properly super scribed as Part-1: “Earnest Money Deposit™, Each envelope shall
also be super scribed with tender/bid specification number: name of work service: name, address and
contact of the bidder; and due date/time of bid opening.

. The bidders are requested to ensure that they furnish the envelope-1 and Il appropriately online
which should be DIGITALLY signed. Any correction / overwriting should be signed by the
bidder. An offer with correction / overwriting without signature of the bidder is likely to be
rejected.

. The Bidders are requested to ensure that all required schedules duly filled-in, are submitted. The
bidders should also note that in absence of any of the schedules except price bid, their offer is
likely to be rejected.

“ Transfer of the documents purchased online by one bidder to any other bidder is not permissible.

. The submission of a tender by the bidder implies that he has read and accepted the instructions,
conditions of the Contract and made himself aware of the scope and specifications of the work to
be done/ supplies to be made. The DISCOM will not, after acceptance of Contract rate, pay extra
charges for any reason whatsoever. in case the bidder is found later to have misjudged any
condition(s).

B/ Page 11
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) It is necessary to purchase the Bid documents online from e-portal of GoUP.

PERIOD OF VALIDITY :- The period of validity shall not be less than that specified in the Bid
documents.

Nobody is authorized to receive or issue receipt of bid delivered by hand.
All required copies of the Techno-commercial Proposals are to be made from the original.

An authorized representative of the bidder shall initial all pages of the original proposal/offer. The
authorization shall be in the form of a written power of attorney in the name of the Bidder purchasing the
proposal. The signed proposal shall be marked as“ORIGINAL".

Bid shall be submitted in the forms attached herein and all blanks in the bid shall be duly filled in the
original copy. The complete forms shalliform part of Contract documents in case of successful bid.

The bidder should quote the prices strictly online in the manner indicated herein failing which the bid is
liable for rejection. The rate/prices shall be in figures.

No post bid development shall be allowed regarding any change in terms of prices or techno- commercial
specifications. Notwithstanding anything contained to the contrary in the specifications of the bid or in
subsequent exchange of correspondence, these conditions of Contract shall be binding on the bidder and

any change or variation expressed or implied, however. made in the said condition shall not be entertained
whatsoever.

The bid documents include certain statements, description, projections etc. with respect to the DISCOM
and their businesses. They reflect various assumptions made by the management and’or their consultants,
No representation, promise or warranty is given to their reasonableness. completeness or otherwise. The
bidders are expected to make their own judgments of the same. Upon receipt of their bids, it shall be
construed that they have based it on their own independent analysis and judgment.

Opening of bids

The DISCOM shall open online bids at the date and time for opening of bids as specified in Section-
“Essential tender information™ of this bid document or on the date and time as intimated to the bidder on
successful completion of evaluation of techno-commercial bids in case of Single-Stage Two-Envelope
bidding. In the event of the specified date for the opening of bids being declared a holiday for the
DISCOM, the bids will be opened at the appointed time on the next working day.

Bids that are not opened and read out at bid opening will not be considered for further evaluation,
regardless of the circumstances.

The bidders™ names, bid prices, and the presence or absence of the requisite EMD and such other details
as DISCOM at its discretion may consider appropriate, will be recorded at the time of bid opening.

In the case of Single-Stage Two-Envelope bids, on the bid opening date only the techno- commercial bid
shall be opened. The date for opening of the Price bid shall be as per Key date. In case of extension of due
date, the same shall be uploaded in DISCOM"s website & e-portal and accordingly Key date shall be
amended. No separate intimation shall be given to the bidders.

Opening of Envelope-1 (A) (containing Earnest Money Deposit) and Envelope- [ (B) (containing Techno-
commercial bid): The first envelope with EMD shall be opened on the due date and time of bid opening as
specified in Section-1 Essential tender information of this bid document. The requirement for EMD shall
be verified and thereafter the second envelope. i.e. the Techno-commercial bid. shall be opened on the
same date in respect of eligible bidders (whose EMD is found 1o be as per the requirements),

Opening of Envelope-II - Price bid: Price Part of only those Bidders shall be opened on- line who are
determined as having submitted substantially responsive bids and are ascertained to be qualified to
satisfactorily perform the Contract. A negative determination of the bids. shall be notified by the
DISCOM to such Bidders and the price bid uploaded by them shall not be opened

In the event, the DISCOM, in its discretion, decides not to Open the bid for want of adequate response to
the bidding, the DISCOM may either extend the bid pursuant to Clause no. 15.2 and 26.1 of Section-111:
Instructions to Bidders or cancel the bidding process.

It is to be noted that the bid evaluation will be executed strictly as per procedure mentioned in Bid
evaluation section.

Change in date and time of opening of bids

May be noted that the due date/time of opening of bid can be altered/extended if desired bv the DISCOM,
without assigning any reason thereof. However, due intimation shall be available at DISCOM"'s website.
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The bidder shall be responsible for keeping itself updated on the changes in date and time of opening of
bid.

Canvassing of bids

Bid shall be deemed to be under consideration. after opening of bid. till placement of order t0 the
successful bidder. During this period, the bidders or their authorized representative(s) or other interested
parties are advised strongly in their own interest. to refrain from contacting or intfluencing by any means
any of the DISCOM''s personne! or representative on matters relating to bid under process. As any such
effort or activity may result in rejection of that bidder's proposal/offer,

DISCOM’s right to accept any bid, and to reject any or all bids

The DISCOM reserves the right to accept or reject any bid, and to annul the bidding process and reject all
bids at any time prior to award of Contract, without thereby incurring any liability to the affected bidder(s)
or any obligation to inform the affected bidders) of the grounds for such decision. No correspondence, in
any form, and at any time, shall be entertained by the DISCOM in this regards.

Currency of Price Bid

For the works/services required in the bid, all prices or rates shall be quoted in Indian National Rupees
(INR) only as the payment for such works/services shall be made in Indian currency only (i.e. Indian
National Rupees).

Interpretation of conditions of bid(s)

The DISCOM shall be the final authority to interpret any or all condition(s)/clause(s) specified in the bid
documents at any point of time. In case any ambiguous or contradictory term(s)/condition(s) arise in the
bid, interpretation as deemed appropriate by the DISCOM shall be final and binding on all the bidders.
Validity of bids

The bidder’s proposal must remain valid for acceptance for a period of 180 days from the date of opening
of bid (Envelope-1) or any other extended date for their receipt or any other extended period consented
upon by the bidders. The DISCOM may ask the bidder to extend the validity period of their bid) and
during this period no bidder shall be allowed to withdraw their bid. Any such withdrawal during the said
period will entail forfeiture of EMD deposited by the bidder with their bid. The bidders who agree to such
extension shall confirm that they maintain the availability of the professional staff nominated in the
proposal or in their confirmation of extension of validity of the proposal.

The bid along with the rates and condition thereby shall be open for acceptance of the DISCOM for a
period of 180 days from the date of opening of the bids and no request for any variation in quoted rates
and/withdrawal of tender on any ground by successful bidder be entertained within validity period. In case
the DISCOM requests for extension of the validity period. the bidder may extend the validity without
changing the terms and conditions of their bid (except change in wages or any other statutory compliance
as per Government norms). In case Bidder does not extend the validity, he/she must respond his/her
unwillingness within 7 working days from the date of receipt of letter to this intent so that his EMD/bid
security can be returned.

Issue of Letter of Award, Contract Signing and Issue of Work Order

The DISCOM shall award the Contract to the bidder whose bid has been adjudged successtul after techno-
commercial and financial evaluation,

The DISCOM shall issue a detailed Letter of Award (LoA) to the successful bidder

Post issue of Letter of Award to the successful bidder, Contract Agreement shall be signed between the
two parties at respective Circle Offices.

Signing of the Contract Agreement, work order shall be issued by respective Circles,

Bid evaluation

Preliminary examination

The DISCOM will examine the bids to determine whether they are complete, whether required sureties

have been furnished. whether the documents have been properly signed. and whether the bids documents
are generally in order.

The DISCOM may waive any minor informality, nonconformity or irregularity in a bid that does not
constitute a material deviation, whether or not identified by the Bidder in its bid. and that does not
prejudice or affect the relative ranking of any Bidder as a result of the technical and commercial
evaluation. Examination of Substantive responsiveness and Qualification requirement

‘83/ Page 13
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Prior to the detailed evaluation, the DISCOM will determine whether each bid is of acceptable quality, is
complete and is substantially responsive to the Bidding Documents. Any deviations, conditionality or
reservation introduced will be reviewed to conduct a determination of the substantial responsiveness of
the bidder’s bid. For purposes of this determination, a substantially responsive bid is one that conforms to
all the terms, conditions and specifications of the Bidding Documents without any material deviations,
objections, conditionalities or reservations and complies with all the statutory laws in force as amended
from time to time. A material deviation, objection, conditionality or reservation is one (i) that affects in
any substantial way the scope, quality or performance of the Contract: (ii) that limits in any substantial
way, inconsistent with the Bidding Documents, the DISCOM™s rights or the successful Bidder's
obligations under the Contract; or (iii) whose rectification would unfairly affect the competitive position
of other bidders who are presenting substantially responsive bids,

During bid evaluation, the DISCOM may, at its discretion, ask the Bidder for a clarification of its bid. In
case of erroneous/non-submission of documents required to be submitted by the Bidder as per the
provisions of the Bidding Documents, the DISCOM may give the Bidder not more than 7 working days”
notice to rectify/furnish such documents, failing which the bid shall be rejected.

The request for clarification and the response shall be in writing, and no change in the price or substance
of the bid shall be sought, offered or permitted.

Bids containing deviations from critical provisions will be considered asnon-responsive,

If a bid is not substantially responsive, it will be rejected by the DISCOM. and may not subsequently be
made responsive by the Bidder by correction of the nonconformity, The DISCOM"s determination of a
bid’s responsiveness shall be based on the contents of the bid itself without recourse to extrinsic evidence,

The DISCOM will ascertain to its satisfaction whether Bidders determined having submitted substantially
responsive bids are qualified, as per the Qualification Requirement mentioned in the bid documents. The
DISCOM shall be the sole judge in this regard and the DISCOM's interpretation of the Qualification
Requirement shall be final and binding.

The determination will take into account the Bidder's financial, technical capabilities, in particular the
Bidder’s Contract work in hand, future commitments and past performance during execution of contracts
that have been awarded by the DISCOM on the Bidder. It will be based upon an examination of the
documentary evidence of the Bidder's qualifications submitted by the Bidder. as well as such other
information as the DISCOM deems necessary and appropriate. This shall, however. be subject to
assessment that may be carried out, if required. by the DISCOM.

The DISCOM may waive any minor informality, nonconformity or irregularity in a bid that does not
constitute a material deviation, affecting the capability of the Bidder to perform the Contract.

An affirmative determination will be a prerequisite for the DISCOM to evaluate the Techno- Commercial
Part and to intimate successful bidders to be present on new date, time & location to open the online price
schedule of the Bidder. A negative determination will result in rejection of the Bidder’s bid.

The bid from those bidders shall not be accepted who failed to submit Performance Security on issue of
Letter of Award (LoA) for any other Contract of DISCOM in past 3 years.

To assist in the analysis, evaluation and computation of the bids, the DISCOM may ask bidders
individually for clarification of their submitted bids, The request for clarification and the response shall be
in writing but no change (whatsoever) in the price or substance of the bid offered shall be permitted,

After successful evaluation and compliance to techno- commercial condition (satisfying the qualification
requirement), financial bid shall be opened.

Period of Contract

The quantity of work under contract shall be completed as per agreement. Further, the Discom may
terminate the contract by giving 30 days™ notice without assigning any reason.
Contract Performance Guarantee

A Contract Performance Security. the successful Bidder. to whom the work is awarded. shall be
required to furnish a Performance security from a Public Sector Indian Bank. in the specified format
(NEFT/RTGS/DD/Bankers Cheque/Bank Guarantee) in favour of the Owner. The guarantee amount
shall be equal to Ten percent (10%) for Supply/work/services contract, of the total Contract price
and it shall guarantee the faithful performance of the Contract in accordance with the terms and
conditions specified in these documents and specifications, Proforma annexed as Annexure.
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The guarantee shall be valid till the end of Warranty Period (06 Months) from the date of
commissioning) and handing of the work/completion of all the ordered quantity (for supply contract
only). The bank guarantee should also have a further claim period of 90 days from the date of
completion of the contract,

In any case, the successful bidder shall not be allowed to deduct CPG amount from their running bills
and they are required to submit valid & requisite Contract Performance Guara ntee.

W

(Varun Verma)

Executive Engineer
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Discom’s representative
The Discom shall appoint an officer/employee designated as the Controlling Officer/Officer-in- charge
who shall carry out the functions and obligations of the Discom under the Contract.

The Discom may from time to time appoint any other person as the Controlling Officer/ Officer
in- charge in place of the person previously so appointed, and shall give a notice of the name of such
other person to the Contractor without delay. The Discom shall take reasonable care 1o see that no
such appointment is made at such a time or in such a manner as to impede the progress of
works/services. The Controlling Officer/ Officer-in-charge shall represent and act for the Discom at all
times during the currency/validity bf the Contract.

Any decision, instruction or approval given by the Controlling Officer /Officer-in-charge of
the Discom to shall be binding on theContractor.

All notices, instructions, orders, consents, certificates, approvals and all  other
communications under the Contract shall be given by the Controlling Officer/ Officer-in-charge.

The Controlling Officer/ Officer-in-charge may authorize his representative(s) as site-in-charge
for the works/services.

Contractor’s Representative

The Contractor shall employ at least one competent representative (name, address, telephone
number, identity proof of the representative shall be communicated in writing to the Controlling
Officer/officer-in-charge by the Contractor) to supervise the works/services at each Circle. The said
representative, (or if more than one shall be employed, then one of such representatives). shall be
present whenever required and should be approachable in person or on phone at time and location as
specified by the Discom/ Service Recipient. Any written order or instruction which the Controlling
Officer/officer-in-charge or his duly authorised representative may give to the said representative of the
Contractor shall be deemed to have been given to the Contractor.

The Controlling Officer/officer-in-charge shall be at liberty to object to the presence of any
representative or person employed by the Contractor for execution of the Contract or otherwise at the
site, who in his/her opinion is found to have misconduct him-self/her-self or be incompetent or
negligent and the Contractor shall remove the person so objected to. upon receipt from the Controlling
Officer/ officer-in-charge a notice in writing requiring him to do so and shall provide in his place a
competent representative at the Contractor”s risk and expense.

Bankruptey/Insolvency of the Contractor

If the contractor is imprisoned, becomes insolvent, compound with his creditors, has a
receiving order made against him or carries on business under a receiver for the benefit of the
creditor or any of them or being a partnership firm, become dissolved or being a corporation, goes
into liquidation or is being wound up. not being a voluntary winding up for the purpose only of
amalgamation or reconstruction, the Discom shall be at liberty:

To give such liquidated contractor or other person in whom. the Contract may
become vested. the option thereof to award the Contract or a portion (o any other contractor,
thereof to be determined by the Discom subject to his/her providing an appropriate guarantee
for the performance of such Contract.

Duty and Behavior of Contractor’sPersonnel
The personnel deployed by the Contractor must always carry their Photo-1D card issued by Disocm.

The personnel deployed by the Contractor shall maintain the decorum and obey the instructions
of the officer-in-charge of the Discom for that particular work and place of duty. They must follow
the procedures of duty, performance and stipulated time guideline for working hours as set by the
officer-in-charge of the Discom from time totime,

It shall be accepted as an inseparable part “of the Contract that in matters regarding
competency, efficiency. conduct and behaviour. the decision of the Officer-in-charge of the Discom
shall be final and binding on the Contractor in all such matters.

Safety Provisions

The Contractor shall arrange for the safety in its operation as prescribed by the Discom and all safety
protective equipment”s and tools are to be provided by the contrcator. It is the responsibility of the
Contractor to deal with any liability arising due to any injuries occurring to the Contractor”s staff
during performance of duty. The Discom would not be liable to pay any compensation to the injured
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employees of the Contractor under any circumstances.

In case the Contractor fails to make such arrangement, the authorized officer/staff of the
Discom shall be entitled to recover the costs thereof from the Contractor, The failure to comply with
the provisions of the Safety Rules and Regulations. if any. the Contractor shall without prejudice to
any other liability pay to the Discom a penalty amount, as determined by the competitive authority of
the Discom.
Checks and Supervision by the Contractor
The Contractor shall ensure that its personnel perform their duties efficiently by exercising frequent
surprise checks and by appointing sufficient supervisory staff as felt necessary by the Discom. In
case it is found that any damage has occurred due to negligence. ignorance or not performing the duty
by the personnel of the Contractor, all the losses so occurred to the Discom shall be recovered from
the amounts payable to the Contractor and its security deposits or Contract Performance Guarantee.
Notices and Instructions
The Contractor shall furnish the complete address of its permanent office and local office along with
telephonic numbers, fax numbers, emails, etc. to the Discom. Any notice or instructions to be given to
Contractor under the terms of the Contract shall be deemed to have been served on him if it has been
sent at local office or to the address of the Contractor last notified by them or delivered to authorized
signatory.
Health of the Personneldeploved
All persons deployed by the Contractor shall be of sound physical and mental health and should not be
under the influence of any drug or liquor during duty and have full knowledge and experience to
competently complete the job assigned to them. In case it is found that any loss has occurred to the
Discom’s property/interest due to deployment of such personnel, the same shall have to be replaced by
the Contractor without any extra cost to the Discom,

Subletting
The Contractor shall not sublet any activity or any part thereof under the Contract.

Force Majeure

Force Majeure means any event or circumstance or combination of events and circumstances
including those stated below that wholly or partly prevents or unavoidably delays an affected party in
the performance of its obligations under this Agreement, but only if and to the extent that such events or
circumstances are not within the reasonable control, directly or indirectly. of the affected party and could
not have been avoided if the affected party had taken reasonable care or complied with prudent utility
practices.

Act of God, including, but not limited to lightning. drought. fire and explosion (to the extent
originating from a source external to the site). earthquake, volcanic eruption, landslide.
flood,cyclone, typhoon, tempest, tornado, mutiny. civil commutation, riot. terrorist attack, strike
(subject to certification by Labour Commissioner), lock-out (subject to certification Commissioner).
exceptionally adverse weather conditions which are in excess of the statistical measures for the last
hundred (100) years, any act of war (whether declared or undeclared), invasion, armed contlict or act
of foreign enemy, blockade, embargo, direct or indirect political events; or any event or circumstance
of a nature analogous to any of the above.

A notification to this effect duly certified by statutory authorities shall be provided by the
Contractor to the Discom. The authority as decided by the Discom (including committee, etc.) shall
decide upon Force Majeure cases and the decision of such authority shall be final and binding on
Contractor/Contractor.

Damage to Property and injury to personnel

The Contractor shall indemnify and keep indemnitied the Discom against all losses and

claims for injuries or damage to any person or any property whatsoever which may arise out of or in
consequence of the execution of the Contract and against all claims. demands, proceedings. damages.
costs, charges and expenses whatsoever in respect of or in relation thereto.
The Discom shall not be liable for damage or compensation payable as per provision of law/act in
respect or consequence of any accident or injury to any workmen or other person in the employment
of the Contractor. The Contractor shall have to pay all claims. demands. proceedings costs, charges and
expenses whatsoever in respect there of or in relation there to.

In the event of any accident and/or injury, in respect of which compensation may become
payable under the Workman’s Compensation Act-VIII of 1923 including all amendments thereof,
Authorized officer of Discom shall have full powers to retain out of any sums payable/becoming
payable to the Contractor, any sum as may be deemed sufficient to meet such liability on receipt of
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award of compensation from the competent authority under the said act, and the same shall be
adjusted from this amount. Any shortfall shall be recovered and any excesses shall be refunded. The
opinion of the Authorized officer of Discom shall be final in regard to all matters arising under this
clause.

[n case it is found that any theft or damage has occurred to the property or premises of the
Discom due to negligence of personnel in performing their duty and/or absence from the place of duty
and/or not providing substitute by the Contractor or any other reason, the cost of all such losses or
damages as assessed by the Discom shall be recovered from the Contractor's muonthily bill or from
their Security Deposit/Contract Performance Guarantee or inany other manner as may deemed fit.

In case any personnel of the Contractor is implicated in any law suit or is injured by any
person or group of persons, agitating mob. ete. during the course of performing his/her duty/their
duties for the Discom, it shall be the sole responsibility of the Contractor to defend its personnel in
the courtoflaw orto extend all medical and financial help, etc, without charging any cost to the Discom.,

The Discom shall be deemed to be indemnified by the Contractor for lapses or other mischief™s
ete. by its personnel

Claims arising due to “any activity™ shall be liable for adjustment from contract performance
guarantee furnished by Contractor.

Arbitration

If any dispute, difference or controversy shall at any time arise between the Contractor on the one
hand and the UPPCL and the Engineer of the Contract on the other hand Contract. or as the true
construction, meaning and intent of any part or condition of the same or as to manner of execution
or as to the quality or description of or the payment for the same, or as to the true intent. meaning,
interpretation construction or effect of the clause of the contract specification or drawing or any of
them or as to anything to be, done committed or suffered in pursuance ol the contract or
specification, or as in the mode of carrying the contract into effect or as to the breach or alleged
breach or as to obviating or compensation for the commission any ot such breach or as to any other
matter or thing whatsoever connected with or arising out of the contract, and whether before or
during the progress or after the completion of the contract such question. difference or dispute shall
be referred for adjudication to the UPPCL or any other person nominated by him on this behalf an d
his decision on writing shall be final binding and conclusive. This submission shall be deemed to be
a submission to arbitration modification thereof, The arbitrator may from time to time with consent
of the parties, enlarge the time for making and publishing the award.

Upon every or any such reference, the costs of an incidental to the reference and award
respectively shall be at the discretion of the arbitrator, who shall be competent to determine the
amount thereof or direct the same to be taxed as between solicitor and client or as between party and
party and to direct by whom in what manner the same shall be borne and paid.

Work under the contractor shall, if reasonable. continue during the arbitration proceedings
and no payment due or payable by the corporation shall be withheld on account of such proceeding.
In case of refusal/neglect by such nominee UPPCL may nominate another person in his place.
JURISDICTION OF THE COURTS: All dispute/difference or controversy arising out of between
the contractor and U.P. Power Corporation Ltd. & the Engineer of the contract and related to this
contract shall be subjected to the jurisdiction of local courts of Ghaziabad and Hon'ble High court at
Allahabad.

Blacklisting

In case(s) of severe default(s) by the Contractor (including but not limited to relevant clause of this
section), the process of blacklisting or debarring of Contractor and recoveries (if any ) thereot may be
undertaken by the Discom ifdeemed necessary.

Taxes

The Contractor shall be responsible for payment of all taxes duties statuary/local levies arising as as
result of commercial transactions under this Contract such GST ete. Discom shall not be responsible
for any tax related liability in any manner whatsoever.

During the Contract period, the Contractor shall deposit GST and other applicable taxes at
prevailing rates as per Government of India guidelines including during extended period ifany.

If any tax exemptions, reductions, allowances. or privileges may be available to the
Contractor, the Discom shall use its best endeavors to enable the Contractor 1o benefit from any such
tax savings to the maximum allowable extent,

The statutory deduction of taxes and duties at source. related to these works and services. shall
be done by the Discom and tax deduction certificate shall be issued to the Contractor wherever
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applicable as per law.

For the purpose of the Contract it is agreed that the Contract value shall include all taxes
(including) but not limited to GST or any other similar tax/duty/Cess/ surcharge/levy by whatever
name called under applicable tax laws as on the last date of bid submission) for supplies to be made or
services to be performed under the contracts in their quoted bid price. The Discom shall not be bear any
separate liability over and above the contract price for payment of taxes.

If any rates of Tax are increased or decreased, a new Tax is introduced, an existing Tax is
abolished, or any change in interpretation or application of any Tax occurs in the course of the
performance of Contract, which directly impacts tax liability of Contractor in performance of this
Contract. an equitable adjustment of the Contract value shall be made to take into account any such
change by addition to the Contract valye or deduction there from, as the case may be.

The contractor shall declare its GST registration number. Any liability arising out of GST
implication shall be borne and responsibility of the Discom,

Termination of Contract

Events of default

Any of'the following events shall constitute an*Event of Default”. The occurrence of any
“Event of Default™ shall lead to consequences as brought out in Clause:-

b, [fthe Contractor fails to deliver services as per time schedule in the Scope of Work.

ii. [fthe Contractor unlawfully repudiates the Contract or has otherwise expressed an intention not
to be bound by thecontract.

iil. If the Contractor does not make timely payment of salaries to the deploved labour,

iv. If the Contractor does not make the mandatory payments like EPF, ESIC and others liabilities
ifany.

v, If it comes to the Discom’s notice that the Contractor is indulged in forging documents and
submitting forged documents of EPF Challan sheet, ESIC receipt of personnel deployed by it.

vi. If the Contractor becomes bankrupt or insolvent. goes into liquidation.

vil. If the Contractor fails to make payment of any amount payable to the Discom. as and when the
same becomes due.

viii.  If the Contractor fails to provide, renew or replenish the payment security and/or contract
performance guarantee,

i If the Contractor fails to fulfil any of the directions or orders of the officers in-charge or comply
with the requirement of the electricity laws or other laws in relation to bid area.

% If the Contractor has made any false or misleading representation orwarranty.

Xi. If the Contractor transfers, otherwise then pursuant to contract. any material or property of the
Discom.

Xil. If the Contractor indulges in any malpractice or corrupt practice,

If at any stage during the period of the Contract any case involving moral turpitude is instituted in a
court of law against the Contractor or his employees.

Termination for Convenience

The Discom shall be entitled to terminate the Contract without assigning any reason thereof at any
time of the Discom’s convenience, by issuing an “Order for Termination™ to the Contractor. The

termination shall take effect on 30th day of issuance ot “Order of Termination™, or such extended

period (over and above 30 days) as may be decided by the Discom.

Termination due to Change in Government/ Management Policy

The Discom shall be entitled to terminate the Contract due to change any Government/ Management

Policy, by issuing an “Order for Termination™ to the Contractor

The termination shall take effect on 30th day of issuance of ~Order of Termination™, or such

extended period (over and above 30 days) as may be decided by the Discom.

Effect of Termination (Either upon default or for convenience or Change in Management /

Government Policy)

e Upon serving the “Order for Termination™, the Discom shall have rights to step-in and takeover
the operations. The Contractor shall be obliged to co-operate with Discom and provide all necessary
support, data, documents, information, etc. which may be required by the Purchase tor successful
takeover of the operations and continuum of the services. However, during transition period the
Contractor shall continue to provide such services, as may be required by the Discom for smooth
take-over of operations.
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e If the contract has been terminated on occurrence of “Event of Default™ as defined in Clause
20.1.The Contract Performance Guarantee submitted by the Contractor shall be invoked on or
after the effective date of “Termination of the Contract™ and amount so realised shall be forfeited
by the Discom, as a reasonable pre-estimate of the losses which have occurred to the Discom due
to non-performance of the Contractor.

o [f the contract has been terminated on convenience as per Clause 20.3, the Discom shall have
rights to recover any amount payable by Contractor to the Discom from the Contract
Performance Guarantee.

The Discom unconditionally reserve the rights to claim from the Contractor, any cost.

expenses or loss that may be incurred by reasons of breach of terms and conditions of the

contract. \

e The Discom shall not be liable for payment of any compensation. whether in contract or tort or
otherwise, towards the Contractor or any third party, upon termination of'the contract,

e Upon termination of the contract, the Contractor shall immediately:-

a) Remove it's manpower deployed on performance of services pertaining to the Contract:

b) cease all further work. except for such work as the Discom may specify in the “Order tor
Termination™ for the sole purpose of protecting that part of the facilities already executed, or
any work required to leave the site in a clean and safe condition:

¢) Remove all Contractor’s equipment from the site. repatriate the Contractor’s and its
subcontractors™ personnel from the site. remove from the site any wreckage. rubbish and
debris of any kind, and leave the whole of the Site in a clean and safe condition: and

d) deliver to the Discom the parts of the lacilities executed by the Contractor up to the date of
termination.

e) to the extent legally possible. assign to the Discom all right, title and benefit of the
Contractor to the facilities as of the date of termination, and, as may be required by the
Discom. in any subcontracts concluded between the Contractor and its Subcontractors: and

f) Deliver to the Discom all non-proprietary drawings, specifications and other documents
prepared by the Contractor or its Subcontractors as at the date of termination in connection
with the facilities.

g) The Discom shall have the rights to recover from the Contractor any loss or damage occurred
to the property/ items/ materials/ equipment etc. of the Discom, due to any act of Contractor
or its personnel.

Corrupt or Fraudulent Practice(s)

The Discom requires that the bidders observe the highest standard of ethics during the procurement

and execution of the Contract(s).

In pursuance of this policy. the Discom defines. for the purposes of this provision the terms set
forth below as follows:

o Corrupt practice™ means the offering, giving, receiving or soliciting of anything of value to
influence the action of an official/employee involved in the procurement process or in execution
of the Contract,

. Fraudulent practice”™ means misinterpretation of facts or information in order to influence the
procurement process or the execution of Contract to the detriment of the Discom and includes
collusive practice among bidders (prior to or after bid submission) designed to establish bid
prices at artificial non-competitive levels and to deprive the Discom of the benetits of free and
open competition,

. will reject a bid or The Discom cancel the Contract if already placed. if it determines that the
bidder recommended for Award or on whom the Contract/Award has already been placed has
engaged in corrupt or fraudulent practices in competing for the Contract/ Award n question.

. The Discom may declare a bidder ineligible fosissue of Contract/Award. either indefinitely
or for a stated period of time, if it any time determines that the bidder has engaged in corrupt
or fraudulent practices in competing for or in executing an earlier Contract of the Discom

Miscellaneous

In case, any penalty is imposed by the regulator/ government/ any other judiciary or

compensation thereof, as decided by the concerned authority. on the Discom related to services/

scope of work as per this Bid document. then the same shall be passed on to the Contractor.
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GENERAL TERMS AND CONDITIONS
The tenders shall be publically opened by the Executive Engineer, Electricity Construction & Works
Division, Ghaziabad, or his authorized representative in this office at 15:30 hrs. on due date of
opening of the tender in presence of tenderers or their authorized representative who wish 1o be
present, In case the tender opening date is holiday, the date of submission and opening of tender will
stand extended to next working day,

In case of offer is not with the valid earnest money, Part-I1 of the tender bid shall not be opened. No
further consideration of the tender shall be made in such cases.

The successful tenders are required to execute an Agreement on Non-Judicial stamp paper worth Rs.
100/- within 15 days from the date of issue of Registered notice and if he fails to do so his earnest
money shall be forfeited.

Executive Engineer, Electricity Construction & Works Division, Ghaziabad. reserves the right to
reject any tender or all the tenders or part there off or to distribute the work amongst more than one
tenderers without assigning any reason thereof,

For any further clarification, tenderers can contact the Executive Engineer, Electricity Construction &
Works Division, Ghaziabad: No subsequent representation on grounds of any sort of
misunderstanding will be entertained. Executive Engineer. Electricity Const. & Works Division,
Ghaziabad does not pledge to accept the lowest tender, He reserves the right to accept any tender or
rejects all the tenders without assigning any reason thereof. Incomplete tenders shall be rejected out
rightly,

Tender revising their prices after opening or tenders or submitting any clarification at their own
reflections, prices structure will be out rightly rejected and they may be debarred from the further

¥

(Varun Verma)
Executive Engineer

participating in tendering for one vyear,
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SPECIAL TERMS AND CONDITIONS

Special terms and conditions of tender specification No.85/ECWD/GZB/2023-24 for (1) Increasing capacity
of 33/11KV S/S Anand Vihar, Hapur (2x5)MVA to (5+10)MVA (2) Increasing capacity of 33/1 1KV
Substation Coka-Kola, Hapur (2x10)MVA to (2x10+5)MVA (3) Increasing capacity of 33/11KV
Substation UPSIDC-II, Hapur (5+10)MVA to (2x10)MVA (4) Increasing capacity of 33/11KV
Substation Upera, Hapur (2x5+10)MVA to (2x10+5)MVA

Scort OF WORK

1.01

1.03

1.04

1.06

The quantities specified in this tender are estimated only, and quantities of any activity as per physical
condition and requirement of site may vary any limit but not more than in +10% in overall value of
agreement including optional activity If the cost of the contract is above +10% due to quantity variation
as per the site requirement, the case will be put up to competent committee for approval. In any
conditions the cost of agreement should not be more than of sanctioned linkage amount.

The contractor shall have no objection in case the quantities are decreased or increased to this extent and
shall carry out the work without any increase in rates.

MATERIAL INSPECTION :—

The contractor must purchase/obtain all the material required for the work strictly from the approved
PVVNL vendor/supplier and material must be as per approved GTP in accordance with technical
specification of PVVNL norms. Technical specification of any item if needed can be obtain by the
office of Executive Engineer Electricity Construction & Works Division Ghaziabad.

In case as per PVVNL norms, the quantity & quality of material cost over the Rs. 2.00 Lac shall be
inspected & checked by the team nominated by DQC, PVVNL. Meerut. The intimation will have to
be given by the firm to the concern Executive Engineer, Electricity Construction & Works
Division at least 10 days before from the stipulated delivery period. The concern Executive Engineer
(construction) will forward this Inspection offer to DQC wing. The dimensions check/physical check
and all test as per GTP/IS shall be carried out at the premises of supplier. The test certificate of
manufacturer shall be produced at the time of inspection. Inspection of the material shall be done at
the premises of firm by DQC nominated team. Concerning AE/JE (Construction) shall ensure quality
and quantity of material at site as per DQC s report & D.l.Issued.

Pre-dispatch inspection and testing of equipments& hardware items shall be carried out as per
PVVNL norms at premises of the manufacturer/vendor supplying the material. The testing shall be
done as per relevant IS in accordance with Technical Specification, GTP, drawings approved by
Deptt. and its latest amendment thereof. Officers for inspection shall be nominated by DQC,
Meerut.

After successfully inspection of material, the supplier/vendor will submit the inspection report
to concerned Superintending Engineer/Executive Engincer, Electricity Construction & Works
Circle/Division. Superintending Engineer Electricity Construction and Works Circle- Ist.
Meerut will issue D.1L to Firm.

The contractor shall ensure receipt of material at site within 15 days from date of receipt of dispatch
instructions; otherwise the dispatch instruction shall stand cancelled. In the event of delay in receipt
of materials beyond 15 days due 1o reasons not attributed to partial-turnkey contractor/supplier,
suitable time extension may be permitted by the Superintending Engineer Electricity Construction
and Works Circle- Ist, Meerut. All expenditure incurred by the department in performance of
dispatch instruction shall be recovered from partial turnkey contractor.

In case as per PVVNL norms, the quantity & quality of material cost upto Rs. 2.00 Lac. the material
shall be inspected & checked by the team nominated by Division level after sending request for
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waivel of inspection of material to SE/EE Electricity Construction Circle/Division and getting
approval for waivel of inspection, SE. ECWC-I, Meerut will issue the D.I for the material on request
of the contractor. The intimation to concerned Division will have to be given by the firm at least 10
days before from the stipulated delivery period. The inspection of the material shall be done at the
site store of the firm by the concerned AE/IE (Construction) and shall ensure quality and quantity of
material as per technical specification & relevant [SS. The test certificate of manufacturer shall be
produced at the time of inspection.

Contractor shall ensure that inspection call is raised only when the material/equipment is completely
ready for inspection. On due date of i{espcction. if it is found that materials are not ready in required
quantities or the inspection could not be carried out due to non-availability of requisite calibrated
certificate of instruments with manufacturer, closing of works on scheduled date of inspection, non-
availability of sufficient testing/material handling staff at manufacturer works etc. all expenditures
incurred on deployment of various inspecting officials along with a fine of Rs 50,000/- (Rupees Fifty
Thousand) shall be recovered from the bills of the agency. Second such situation at same
manufacturer/supplier shall result in rejection of name of manufacturer from list of approved
vendors/sub-vendors.

COMPLETION PERIOD:- The contractor will complete the work within 03 Month from the date
of issue of LOI/Agreement whichever is earlier OR 15 days from the date of issue of last material,
whichever is later. In case quality of work is not satisfactory during execution of work as per
specification, the contract/agreement, may be terminated.

PENALTY: - Penalty @ %% per week subject to maximum 10% of the contract value shall
be imposed/deducted from the bill for the delayed period beyond stipulated period if work is
not completed within stipulated period.

4. PROGRESSIVE PAYMENT (ERECTION)
a) Running payment of work can be done after / receiving of bill submitted by the firm and

satisfactory completion of running work as per inspection / checking by the concerned
EE/AE/JE:

a. Unconditional acceptance of the Letter of Award and signing of contract agreement by the
Contractor.

b. An unconditional & irrevocable Bank Guarantee for ten percent (10%) of the total Contract
price towards Contract Performance Guarantee (CPG) in accordance with proforma attached.
The said bank guarantee shall be valid upto ninety (90) days after expiry of the Warranty
Period and shall be extended from time to time till ninety (90) days bevond successful
completion of warranty period, as may be required under the Contract.

¢. Certified copy of Insurance policy/Insurance Certificate.

d. Contactor's GST invoice

e. Material reconciliation statement consisting of the materials utilized for erection, testing &
commissioning.

f. Submission of certificate on measurement book by Section Holder/Junior Engineer that
materials under consideration have been erected, tested and commissioned as per technical

specification, scope of work & approved Drawings/Manuals.




E-Tender No,- BS'ECWD/GZB/2023-24

g. Test check certification on Measurement Book be recorded by officers in hierarchy with the
claim as per policy.

b). Final payment of work shall be done by EE, ECWD, Gzb after complete and successfully /
satisfactory execution of entire work / project and submission of executed estimate / Line chart
and getting satisfactory report in all respect from concerned AE/JE and third party
representative (if any).

a. The balance ten percent (10%) of payment against Erection contracts shall be released on
successful commissioning of the works in the contract and issuance of Taking over
Certificate of the project. }

b. *Commissioning” for the purpose of payments shall mean satistactory completion of all
supplies, erection, commissioning checks and successful completion ot all site tests and
continuous energisation of the equipment/ materials at rated voltage as per the Contract and
to the satisfaction/approval of the Employer.

¢c. On submission of the certificate by the Section Holder/Junior Engineer that the
equipment/materials have been erected. tested and commissioned.

d. On certification by Section Holder/Junior Engineer for validity of an unconditional &
irrevocable Bank Guarantee for ten percent (10%) of the total Contract price towards
Contract Performance Guarantee (CPG) in accordance with the provisions of Contract. The
said Contract Performannce guarantee shall be initially valid upto ninety (90) days after
expiry of the Warranty Period and shall be extended from time 1o time till ninety (90) days
beyond successful completion of warranty period, as may be required under the Contract.

e. On certification of Section Holder/Junior Engineer for reconciliation of materials and
payments,

f. On certification of Section Holder/Junior Engineer that assets under the project are created
and are taken over by Emplover,

g. Contractor’s GST invoice

5 CONTRACT PERFORMANCE GUARANTEE:-The successtul Tenderer / bidder shall deposit
10% of the contract value in the form of NEFT/RTGS/DD/BG issued from Nationalized / Scheduled
Bank of India on a non-judicial stamp paper of requisite amount duly pledged in favour of EE.
ECWD, Ghaziabad valid for a period of 12 months. The Contract Performance Guarantee shall be
released after six months from the date of Handing over of project to concern Distribution wing

6. The contractor shall be fully responsible for all labour rules and regulations and no liabilities what so
ever in this regards be accepted by PVVNL/U.P, Power Corporation Ltd.

T The contractor shall be responsible for any damage: loss, theft of material or breakage during
execution of work till the handing over the project 1o concerned distribution division.

8. The contractor shall have to arrange group insurance of their labours / workers at his own cost.

g, SUPERVISION OF WORK : The work shall be supervised by Executive Engineer. Electricity
Construction & Works Division, Ghaziabad along with concerned Assistant Engineer/Junior
Engineer.
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RESPONSIBILITIES OF THE CONTRACTOR : The contractor shall be entirely responsible for
the execution of the contract in all respect in accordance with the terms of general conditions of
contract form A’ special conditions specification and schedule of quantities and prices and drawing
not withstanding any approval which the Engineer might have given of the details drawings prepared
by the Contractor the material or other parts of the work involved in the contract.

SAFETY OF STAFF/LABOUR : Only skilled labour shall be allowed to be entered in the
switchyard of Sub-Station. The contractor shall provide and make necessary arrangements for safety
of staff ad labour at site of work. The Corporation will not be responsible for any accident of any
person at the site of work or for any damage there during construction of work. The staff insurance
charges, if any, shall be borne by the contractor.

CONTRACTOR RESPONSIBILITY : The contractor’s representative/staff labour shall be abide
by all general regulations of the undersigned in force at site and to any special conditions affecting
the local administration. All the employees working on the land/building belonging to Corporation
shall be deemed to be aware of the general dangers and risks incidental to the activities of the
Corporation and other contractors. The contractor shall discharge all the obligations under the Indian
Workman’s compensation Act and Labour Laws so far as they may affect the work and workman
under is control. Assistant Engineer/Junior Engineer of the department will supervise at site who
will check the work and will provide points. The Assistant Engineer can order to stop the work if he
is not satisfied with the correctness of the job. The construction of lines/sub station stringing etc. will
be as per departmental construction technique given in the construction manual issued by the Rural
Electrification and Secondary System Planning Organization, Lucknow. The contractor shall be
responsible for any damage; loss or breakage during construction and the cost of such losses will be
recovered from him. Any worker/staff engaged by him for the work will have to be removed by the
contractor if so desired by the Executive Engineer/Assistant Engineer,

The charges for road cutting, forest clearances charges. Development Authority. NHI clearance
charges, electrical safety clearance and railway crossing approval charges. land lease charges or from
any other agency which are required to complete the work, shall be paid by the contractor. Any loss
or damage to any of the public utilities shall be repaired by the contractor at the contractor at his own
cost.

In case any hindrance is created by local people during executive of work. the contractor shall be
responsible to resolve it.

PENALTY FOR THEFT OF MATERIAL : The recovery of material duly supplied by the
PVVNL to the contractor. stolen or damage which is under custody of the Contractor or erected at
site till Sub-station, 33KV lines, 1 IKV lines are handed over to concern distribution division will be
done and deduct at the rate double of the stock issue rate of U.P.P.C.L.. The Engineer-in-Charge of
the work will ensure that the material for execution of the work is given to the Contractor through
proper Invoice. PVVNL will not provide any material against theft of material from site and
Contractor has to arrange material against theft as per PYVNL standard at his own cost to restore the
work.

Once departmental material issued to contractor or departmental materials are under the custody of
contractor then contractor shall be entirely responsible for theft of material from site or during
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execution of work/transition of material from store 1o site or vice-versa, Theft material FIR will be
lodged by contractor in concern police station in presence of concern JE/SDO of this division.

The Contractor shall at all time provide sufficient fencing. notice boards. lights and watchmen to
protect and warn the public and guard the work and material of substation, 33KV and 1IKV lines
during execution of work at his own cost.

The Contractor shall insure the material issued to him against loss by theft. destruction or damage by
fire, flood under exposure to the weather or through riot. civil commotion war or rebellion for the full
value of the material from time of delivery to until constructed substation. 33KV line and | IKV line
is handed over to concern distributipn division/end user.

Issue of material:- Material required for execution of contract work shall be issued to contractor
through SAP proper invoice/Gate pass of store center under PVVNL and contractor shall be entirely
responsible for loss by theft, destruction or damage by fire. flood etc and any mishappening to men &
material from any electricity store center under PVVNL to work place during transportation of
materials. It shall be entire responsibility of the contractor against theft / damage of material during
execution of work till complete substation, 33KV line and 11KV lines are handed over to concern
distribution division/end user. UPPCL/PVVNL shall not bear any cost on account of theft / damage
of material during execution of work till handing over the complete contract work to concern
distribution division.

The contractor will be abide for entire responsibility of safety of 33/11 KV Sub-Station/constructions
of 33KV Line (O/H & U/G) and 11 KV Lines (O/H & U/G) or both : as theft, damages etc. till the
complete 33/11 KV Sub-Station. 33 KV line & 11 KV line be handed over to the concerning
distribution wing.

P.V.V.N.L, Meerut / U.P. Power Corporation Lid. shall in no way be responsible for any liabilities
by the way of damage or compensation of claims in respect of employees and equipment.

In case, the contractor fails to execute the above work to the entire satisfaction of the Executive
Engineer, Electricity Construction & Works Division, Ghaziabad, (on behalf of U.P. Power
Corporation Lid.) this Agreement can be terminated after giving one month’s notice writing to the
contractor with this intension that the amount of security deposited by the contractor will be ftorfeited
by the U,P. Power Corporation Ltd,

Application of the special conditions shall be read and construed along with the U.P. Power
Corporation Ltd. (Formerly UPSEB). General conditions of contract from A&B in case of any
conflict or inconsistency between these conditions & those contained in torm A&B, provisions
contained herein shall prevail.

All type of permission/approval/NOC from any Development Authoritv/Govt. Body/Forest
Deptt./and other concerned Deptt. Shall be obtained by the contractor at his own cost.

All work after completion i.e 33/1 1KV Substation, 33KV line, 11KV line will be handed over to
concern Distribution Division by the Contractor.

-

( \;arun Verma)

Executive Engineer
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...................................

...................................

Executive Engineer
Electricity Const. & Works Division
Ghaziabad.

With reference to your invitation to tender for the above I/We hereby offer to the
PVVNL, the items in the schedule annexed of such portion thereof as you may determine in
strict accordance with the annexed conditions of contract form *B’ specification and schedules
of rates to the satisfaction of the purchaser or in default thereof the forfeit to pay to the PVVNIL.,
the sum of money mentioned in the said conditions.

The rates quoted are inclusive rates and in full satisfaction of all claims. I/'We agree 10
abide the tender for the period of three months from the date fixed for opening of the same.

A Sl Of BB mmmamnninnvnmamiis only as earnest money have been
deposited to the Executive Engineer, Electricity Const. & Works Division. Ghaziabad vide RTGS.
NO..ooernens dated................ to Executive Engineer., Electy, Urban Construction Division

(Distribution), PVVNL Ghaziabad bank Account No, 10149900065 (IFSC Code SBIND003279) in State
Bank of India. Ghaziabad. the full value of which shall retain by the PVVNL against the security
deposited in the clause (3) of the said condition of contract.

I/We hereby undertake and agree to execute a contract in the form annexed herewith in
accordance with the conditions of the contract.

Yours faithfully.

Y/

Executive Engineer Signature of the Tenderer
with the seal,
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TENDER-PROFORMA

(To be filled in by the tenderer)
IMPORTANT INSTRUCTION TO TENDERERS

Your tender shall not be considered if you fail to submit this proforma duly filled-up. Replies
should be complete without ambifuity and should be clearly written against each item. terms such as
'REFER COVERING LETTER' shall not be acceptable. You may: however. attached extra sheet if the
space left is not sufficient.

1.  Specification No. against which you are tenderer,

2. RTGS No. & date by which cost of tender
specification deposited by you. i

3. RTGS No. & date by which Amount of eamest
money deposited with the Executive Engineer.
Electricity Const. & Works Division, Ghaziabad.

4.  Are you registered with U.P. Power Corporation
Ltd., if so state the letter reference of Board vide
which you are registered

5. Do you agree to all the conditions of the tender
specification and if not state modification clearly
which you would desire in the general condition
of contract form 'A' (it may please be noted that if
shall be entirely at the discretion of the Executive
Engineer, Electricity Works Division, Ghaziabad
to accept and reject the modification proposed

6, Please state clearly (Answer Yes/No) if you
would agree to execute the work in case the
modifications as suggested under sl. no. 3 are not
acceptable to the Board without emposing any
further conditions from your side

7. Give the reference who can certified your
financial status and capability to status and
capability to undertake such work. One of the
reference should be form a Scheduled Bank of
India.

8. Do you confirm that there are no typographical
errors/omissions in your tender and all other
documents forming part of the tender
(Answer Yes/No)

9.  Have you submitted list of works executed by
you for the similar type of work material

10.  What is the validity period of your tender? State
clearly in days/months. It should not be less than
180 days.

11, Do you confirm that the prices are firm in all
respect
(Answer Yes/No)

Signature of the Tenderer with Seal
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To be furnished by Firm / Contractor on office Letter Pad.

TenterMe:: ciiiiiGiiiiividicig

Name ol Wbk . i st b i b s et id sammmimins

...........................................

NEHIE 0T FIPIN .o v sovvinessssmsiinmmusasivies simaisis

-------------------------------------------

Address 1: Office-

..................................

----------------------------------

-----------------------------------

-----------------------------------

...................................

..................................

Phone No. 1. Landline No.-1

...................................

...................................

---------------------------------

E-mail ID-

Adlar Covd No:w suwvsmnGaivsismiassais
Propritor Contact PRIrson . v siise s naivigim

-------------------------

............................

.............................

............................

-----------------------------

..............................

-----------------------------

............................

.............................

.............................

.............................

..........

-----

.........................

.............................

Signature of Contractor
With Seal



E-Tender No.- 85’/ECWD GZB 2023-24

TERMS & CONDITIONS

The under mentioned terms and conditions shall also be applicable for successful execution of contract work.

b)

c)

7.01

7.02

7.03

7.04

d)

All material/equipments i.e. |1 KV switch gears. Power & Distribution T/F's 33 KV LA's. 33 KV fuse set.
Disc Insulators (B & Sand T & C Type). 33 KV & |11 KV Pin Insulators. 33 KV VCB and its control panel.
control cables, 11 KV XLPE Power cables, heat shrinkable jointing Kits etc. Rail pieces.. R.S. Joist. M.S
Angle, M.S. Channels, M.S. Round 32 mm dia, Earthing rods, will be provided by the department free of cost.
Line material such as supports, ACSR conductor, G.I. Wire, M.S. Steel, 33KV/IIKV X-arm, Earthing Rod
shall also be provided by the department free of cost as per requirement and terms and conditions of tender
documents. y

All material/equipments i.e. All type of clamp. Nut, boll & washer. G.I. Pipe. Stone pad. Number plate.
Danger board, Barbed wire, Al. binding wire. Eye bolt, Turn buckle, HDPE Pipe etc. shall be arranged by the
contractor at his own cost as per site requirement and terms and conditions of tender documents

All type of T&P and other material i.e. 150mm, 100 mm, 75 mm & 32 mm dia. Gl Pipe, Cement. bricks. sand.
Stone Ballast, Aluminium lugs, copper bus bar of size (50=6)mm, copper strips. G.1. Flat of size (50=6)mm.
Insulation tape (P.V.C. empire and H.T. etc). Synthetic enamel paint. Backelite sheet. wooden board. all types
of clamps (P.G. Clamp, lugs connectors etc) required for construction of line. 440 V & 250 V ICTP and
ICDP's switches, PVC copper and aluminium wires copper leads. all size of welding rods. sodium vapours
lamps of 250 W including fittings and street light poles and material other than above mentioned. as required
for completion of work shall have to be arranged by the contractor at his own cost. The thickness of various
types of clamps required for completion of the work should not be less than 6mm.

Hiring of D/G Set including carriage. loading, unloading & operating charges (with fuel) at 3311 KV
Substation under construction in case L.T. supply is not available near 8/S within prescribed accessible limit.

i) 5 KVA, Single phase, D/G Set for fabrication of different structure at Substation.

Danger Board with clamps and anti-climbing devices with barbed wire & all other required materials will be
arranged by the contractor at his own cosl,

MATERIAL INSPECTION

The contractor must purchase/obtain all the material required for the work strictly from the approved PVVNL
vendor/supplier and material must be as per approved GTP in accordance with technical specification of
PVVNL norms. Technical specification of any item if needed can be obtain by the office of Executive
Engineer Electricity Construction & Works Division Ghaziabad

In case as per PVVNL norms, the quantity & quality of material cost over the Rs. 2.00 Lac shall be inspected
& checked by the team nominated by DQC, PVVNL. Meerut, The intimation will have 1o be given by the firm
to the concern Executive Engineer, Electricity Construction & Works Division at least 10 days before
from the stipulated delivery period. The concern Executive Engineer (construction) will forward this
Inspection offer to DQC wing. The dimensions check/physical check and all test as per G IP/IS shall be carried
out at the premises of supplier. The test certificate of manufacturer shall be produced at the time of inspection.
Inspection of the material shall be done at the premises of firm by DQC nominated team. Concerning AE/JE
(Construction) shall ensure quality and quantity of material at site as per DQC’s report & D.1.Issued.
Pre-dispatch inspection and testing of equipments& hardware items shall be carried out as per PYVNL norms
at premises of the manufacturer/vendor supplying the material. The testing shall be done as per relevant 1S in
accordance with Technical Specification, GTP, drawings approved by Deptt. and its latest amendment thereot.
Officers for inspection shall be nominated by DQC, Meerut,

After successfully inspection of material, the supplier’vendor will submit the inspection report 1o
concerned  Superintending  Engineer/Exccutive  Engincer, Electricity  Construction &  Works
Circle/Division. Superintending Engineer Electricity Construction and Works Cirele- Ist, Meerut will
issue D.I to Firm.
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The contractor shall ensure receipt of material at site within 15 days from date of receipt of dispatch
instructions: otherwise the dispatch instruction shall stand cancelled. In the event of delay in receipt of
materials beyond 15 days due to reasons not attributed to partial-turnkey contractor/supplier. suitable time
extension may be permitted by the Employer. All expenditure incurred by Employer in performance of
dispatch instruction shall be recovered from partial turnkey contractor,

In case as per PVVNL norms, the quantity & quality of material cost upto Rs. 2.00 Lac. the material shall be
inspected & checked by the team nominated by Division level after sending request for waivel of inspection of
material to SE/EE Electricity Construction Circle/ Division and getting approval for waivel of inspection, SE,
ECWC-1. Meerut will issue the D.| for the material on request of the contractor. The intimation to concerned
Division will have to be given by thegfirm at least 10 days before from the stipulated delivery period. The
inspection of the material shall be done’at the site store of the firm by the concerned AE. JE (Construction) and
shall ensure quality and quantity of material as per technical specification & relevant 1SS, The test certificate
of manufacturer shall be produced at the time of inspection.

Contractor shall ensure that inspection call is raised only when the material.equipment is completely ready for
inspection, On due date of inspection, if it is found that materials are not ready in required quantities or the
inspection could not be carried out due to non-availability of requisite calibrated certificate of instruments with
manufacturer, closing of works on scheduled date of inspection, non-availability of sufficient testing/material
handling staff at manufacturer works etc. all expenditures incurred on deployment of various inspecting
officials along with a fine of Rs 50,000/~ (Rupees Fifty Thousand) shall be recovered from the bills of the
agency. Second such situation at same manufacturer/supplier shall result in rejection of name of manufacturer
from list of approved vendors/sub-vendors.

Departmental material will be issued to the contractor through proper invoice and contractor shall be
responsible for safe storage of all the material issued to him. No extra pavments shall be made to him for
storage and safety of materials,

Electricity at one point at site it available shall be made available to the contractor by the department free of
cost.

The quality of work shall be ascertained out by the contractor as per lime-to-time revised-norms & drawings of
RESSPO Lucknow.

The work includes safe loading of various material to be used for the new S'S and lines at Central Stores as
well as safely unloading at the 33/11 KV S/S under construction/Site Store. as the case may be,

Regarding element of GST it must be clearly mentioned in the offer wheather GST will be charged extra or
not, otherwise GST shall be charged exwra as per existing rules for the purpose of comparison of rates. Value of
the contract must be mentioned in figure & words both.

The required fee for inspection of 33 KV line & 1KV line by concerned Assistant Director, Electrical Safety
Department shall be deposited by the Contractor.

All type of Civil material, such as sand. 20mm stone grift. bricks. cement & sand etc.. all type of
Dropper/Bracing Clamps, Stay Clamp, P.G. Clamp for Dog Conductor, Stone Pad- 300x300x75mm. M.S
Angle 40x40x5mm ete. and T&P as well as labour shall be arranged by the contractor at his own cost

All type of 33KV line clamp, such as X-Arm Holding Clamps, E-Bracket, F- Bracket with Gl Flat of size
75x10mm, Pin Clamps, Stay Clamps, Top Channel Holding Clamps with G Flat of size 63x8mm. Bracing
Clamps, Guarding Channel Clamps with M.S. Flat of Size 50x6mm P.G. Clamps for Dog Conductor, 200mm
dia PNG pipe for cable laying and 11KV Line Clamps. suchiaa E- Bracket. |- Bracket. Top Channel Clamps.
X- Arm Holding Clamps with Gl Flat of size 50x6mm, Stay Clamps. Guarding Clamps of size SOx6mm,
Bracing Clamps. Dropper Clamps. P.G. Clamps, Turn buckle, Eye bolt, 160mm dia PN6 pipe for cable laying
will be provided by the Contractor at his own cost, as per drawing attached.

All type of paints of Asian/Narolac make 1SI mark shall be provided by the contractor as per standard
consumption norms of the Department. The quantity & quality will be checked by concerned Sub-Divisional-

31
63" 3



n)

0)

p)

q)

r

s)

1)

u)

E-Tender No.- 85/ECWD/GZB/2023-24

Officer before start of the work. The material shall be purchased from the authorized dealer only through
proper receipts of the same.

The final survey for fixing the line supports and alignment etc, shall be carried out by the contractor which will
be got approved by the Engineer in charge before starting the execution of the work.

The work shall be carried out as per norms of RESSPO and concerned A E. can ask contractor (o stop the work
if he is not satisfied with quality of work.

After completion of work in every respect the same will finally be inspected by the officers of concerned
Distribution Wing. Any defects pointed out by A.E. (Works) & S.D,0, (Distribution) during the handing over.
the same shall be rectified by the contractor within 7 days.

The final bill of the above work will only be submitted by the contractor after removal of the defects pointed
out by the concerned distribution wing and after submitting the executed line chart with pole to pole distance
and consumption statement of Department Material issued to him to concerned A [

The quantities may vary to any extent subjected lo not exceeding ltotal value of the contract apart from
statutory conditions as per Form 'A’",

Contractor shall be required to submit his Financial Status. Net-worth & Manpower in Part-| of the tender
documents and the same shall be considered during finalization of the tender.

All type of permission/approval NOC from any Development Authority/Govt. Body Forest Deptt. ‘and other
concerned Deptt. Shall be obtained by the contractor at his own cost.

All work after completion i.e substation, Increasing capacity. 33KV line. 11KV line will be handed over o
concern Distribution Division by the Contractor,

W

(Varun Verma)
Executive Engineer
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rt-
DECLERATION

(To be executed on a Rs. 10.00 non-judicial stamp paper)
Tender Invited by:- Executive Engineer, ECWD, PVVNL, Ghaziabad.

Tender for:-
From:-
Name of Tenderer:-

Specification no.:-

Date of opening of bid part-1:-

IN CONSIDERATION of the ECWD., PVVNL. Ghaziabad having treated the tenderer 10 be an
eligible bidder whose tender may be considered, the tenderer hereby agrees to the condition that the
proposal in response to the above invitation shall not be withdrawn by us within 180 days from the
date of opening of the tender (or any extension thereot). also to the condition that if thereafter the
tenderer does withdraw his proposal within the said period, the earnest money deposited by them may
be forfeited by the PVVNL and at the discretion of the purchaser. The purchaser may debar the
tenderer from tendering for a minimum period of one year reckoned from the date of opening of the
tender.

Signed this ............. day of........2024
Place:
Signed by
state title whether proprietor/partner (with complete
address & seal)
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PASHCHIMANCHAL VIDYUT VITRAN NIGAM LTD.
ELECTRICITY CONSTRUCTION & WORKS DIVISION GHAZIABAD
Schedule of work/Technical specification for Misc.

Name of Work:-Works at proposed:- (1) Increasing capacity of 33/11KV S/S Anand Vihar, Hapur (2x5)MVA to
(5+10)MVA (2) Increasing capacity of 33/1 1KV Substation Coka-Kola, Hapur (2x10)MVA to (2x10+5)MVA (3) Increasing

capacity of 33/11KV Substation UPSIDC-II, Hapur (5+10)MVA to (2x10)MVA (4) Increasing ca
Substation Upera, Hapur (2x5+10)MVA to (2x10+5)MVA

Tender No.85/ECWD/Gzb/2023-24

Due on 19.04.2024

pacity of 33/1 1KV

S.No. Details of Work Unit | Anand Coka- | UPSIDC | Upera, | Total Qty |
Vihar, Kola, | -l Hapur ‘ |
Hapur Hapur Hapur (2x5+10) | |
2xSHMV | 2x10)M | (S+10)M | MVAto |
A to VA to VAto | (2x10+5) ‘ i
(5+10) | (2x1045) | (2x10) MVA | |
MVA MVA MVA ,
I Carriage of following material from PVVNL No. 3 3 9 | 15 |
Store
33KV Lightening arrester g _ - 4 !
2 33KV Bus isolator 800A, No, [ | L 2 4 |
3 [ 33KV Post insulator No. E] @ | 3 24 43
4 | 90 Ibs rail pieces for T/F (44.64Kg/Mirs. ) Mtrs 7z | T F
5 | 33KV VCB 1250Amp. No., | 3 PR
6 [ 33KV CT 400/200/1-1-1A No. 3 3 9 15 |
7 | 33KV PT (Outdoor) 33K V/1 10V No. 3 3
8 | 33KV Control Panel for single Transformer No. ! 1
9 33KV Control Panel for double Transformer No. I [ I 3|
10 | 11KV VCB for I/C CTR 600/300/5A, 350MVA | No, I - ‘ I
i1 [ 11KV Outgoing CTR 200/100/5A 350 MVA Nos. 2 2 | 4 |
12 KV XLPE cable 3x185mm? Mtr, % | 98
13 | 11KV XLPE cable 3x300mm? M. | 50 240 80 370
14 | 11KV Cable J/kit outdoor type for 3x300mm /| No. | + 4 9
3x185mm . ! —
I5 | LIKV Cable J/kit indoor type for 3x300mm / No. I - I - 9
3x185mm | N J
16 | ACSR Dog Conductor Mitr 350 350
17 | Transformer oil Fresh Lir 318 118 _|'
18 [ 11Mtr,STP-SP-35 Pole No. 4 2 | & |
19 | Disc insulator Polymeric type 70KN No. 6 g 3 9
20 | Disc fitting B&S type 70KN Nos. 6 3 9
21 11KV composite Polymeric Pin insulator. No. 12 : 6 18 |
34

O
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22

1KV Fuse Set

Nos,

td

23

11KV TPMO

Nos.

(&8

I1 KV Lightning arrestor

No,

(=8

25

33KV Fuse set

sef

26

Loading, Safe carriage & unloading of following
stock material from any stores centres under
PVVNL, depending upon the availability of
material at Stores Centres, with loading &
unloading at  both ends respectively
Steel, 3.5Mtr long Rail Pieces, Angle channel,
Conductor, M.S.Round etc.

MT.

3

27.1

Draining of oil from conservator & radiators of
the SMVA T/F, already available at any
33/11KV §/S / Store Centre of PVVNL into the
dry & clean drums and staking at the safe place.

Job. |

27.2

Dismantling of conservator, radiators and other
accessories from above SMVA Transformer at
any 33/1 1KV S/S / Store Centre under PVVNL

Job.

27.3

Shifting of 0SMVA T/F main body and other
accessories from the Substation switchyard to
loading point out side the switchyard of any
33/11KV  Substation / Store Centre under
PVVNL.

Job,

-

27.4

Loading of main tank of Transformer alongwith
conservator, radiators, Transformer’s Qil Drums,
and other accessories on the Trailer/Truck at any
33/11KV §/S / Store Centre under PVVNL

Job,

27

Carriage of main tank of Transformer alongwith
conservator, radiators, Transformer’s Oil Drums
and other accessories from any 33/11KV S/S of
PVVNL to desired 33/1 IKV S/S.

Job.

27.6

Unloading of main tank of Transformer
alongwith conservator, radiators, Transformer’s
Oil Drums, and other accessories on the
Trailet/Truck at 33/11KV S/S / Store Centre
under PVVNL

Job.

28.1

Erection of
Miscellaneous
LINE/BUS  ISOLATOR
Fabrication of Structure,
straightening &
Channel/Angle.

Material &

Works.
STRUCTURE:
including  cutting,
drilling  of holes in

following
Electrical

Set

(8% ]

28.2

Excavation of earth-2x(1,10x0.60x1.0)x1

CuM.

28.3

Erection of Line/Bus Isolator structure in proper
alighment.

Set

284

Grouting of structure in C.C. ratio 1:4:8 in size
2x(1.10x0.60x1.00)x1 All civil material supply
by the Contractor

CuM,

28.5

Making plinth by C.C. ratio 1:3:6, in size
2x(1.10x0.60x0.30)x1 All civil material supply

CuM.,

by the Contractor

35
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28.6 | 12mm thick plastering on plinth in ratio 1:4 of | SqM. | 336 ] 336
size- |
4x(1.10x0.30)x 1 +4x(0.60x0.30)x 1 +2x(1.10x0.6 ‘
0)x1 All civil material supply by the Contractor |
28.7 | Supply & fixing of stone pad. Nos. 4 i 4
29.1 | L.A/POST INSULATOR/ FUSE SET /| No. I 4 6 | 11
STRUCTURES ‘
Fabrication of structure, including cutting,
straightening &  drilling  of holes in |
Channel/Angle/Joists. M.S.Plate to be fixed bn
structure of required size. - |
29.2 | Excavation of earth in size- CuM. 0.408 1.620 243 4.455
| 2x(0.45x0.45x1.00)x 1 o | R
29.3 | Erection of above structure in proper alignment. No. | 4 6 | 11
29.4 | Grouting by C.C. in ratio 1:4:8, CuM. | 0405 | 1.620 243 | 4455
2x(0.45x0.45x1.00)x 1 All civil material supply | I
by the Contractor ! !
29.5 | Making plinth by C.C. ratio 1:3:6. in size- CuM. | 0,12] 0.486 073 |  1.34
2x(0.45x0.45x0.30)x 1 All civil material supply i
by the Contractor o o gl
29.6 | 12mm thick plastering on plinth in ratio 1:4 of | SqM. 1.485 5.940 8.91 16.34
size- 2x(0.45x0.30) % 6 + 2x |
(0.45x0.30)x6+2x(0.45x0.45)x1 All civil |
material supply by the contractor. e ]
29.7 | Supply & fixing of stone pad. Nos. 2 8 2 22
30.1 | Plinth for - MVA Transformer | CuM. 9.93 9.93
Construction of plinth for 5§ MVA, 33/11 KV
Transformer of (4.00x3.00x1.0)m (0.50m i
below ground level and 0.5 m above ground
level) as per details & drawing attached (All ‘
required matrials provided/Supply by the
contractor own his cost):- :
Excavation of earth in foundation., '
30.2 | Cement concrete in foundation in ratio 1:6:12, | CuM. 4,25 4.25
Cement, Sand & Brick ballast. All civil material |
supply by the contractor, - o
30.3 | First Class Brick work in ratio 1:4 with Cement | CuM. 3.00 3
& Coarse sand mortar, All civil material supply |
by the contractor. - ! !
30.4 | Cement concreting inner side of plinth in ratio | CuM. 8.99 8.99 |
1:4:8, Cement, Coarse sand and stone shingle. - .
All civil material supply by the Contractor. | .
30.5 | M.S.work for re-inforcement 12mm. Tor at a | Kg 240 | 240 |
distance of 15Cms. apart, including cutting, ‘
bending & binding by wire to each other for . .
making JAL in two layer, 12 to 15Cms. apart, ‘
M.S.12mm Tor bar provided by the contractor | ‘
his own cost. | _ | -
30.6 | Fixing of 4Mtr.long, 2No. Rail Pices, 90Lbs, on | Job ' I .
top of Plinth at proper distance in alignment by |
GG ‘ |
| [ I
36
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30.7 | Cement concrete in ratio 1:2:4, Cement, Coarse | CuM. 2,40 |
sand & Stone shingle, on top of the plinth,
including fixing of M.S.Tor Jal. All civil
material supply by the contractor.

24

30.8 | 12mm.thick Cement Plaster in ratio 1:4, Cement | Sq.M. " B40
& Sand mortar, on all side of plinth. All civil
material supply by the Contractor, .

30.9 | Neat cement coating 3mm.thick on top surface Sq.l\/l. I 11200
of plinth. All civil material supply by the
contractor,

other accessories equipments,
Disconnecting HT cable connection from 33KV
side & 1KV side of 05SMVA  Power |
transformer for removing power transformer ‘

31 | Removal of existing SMVA Transformer and | Job L ! | i 3
|
|
|

from plinth after proper shutdown. Dismantling
of 11KV cable support structure, copper bus bar

structure, M.S.Frame etc. ‘

31.1 | Disconnecting copper flexible/Earthing strip | Job I | I I

from Power transformer neutral & Dismantling '
neutral earthing system to facilitate removal of
Power transformer from plinth, |

31.2 | Disconnecting Earthing strip from body of [ Job | | | ' ! 3
05MVA Power transformer. '

31.3 | Draining of transformer oil from conservator, Job | I I 3
radiators of existing 05 MVA T/F, at 33/11 KV |
S/§ into the dry & clean drums and stacking at
the safe place in Substation outside of
switchyard. Empty drums shall be provided by
contractor

31.4 | Removal of conservator, radiators and other Job | 1 | i 3
accessories from existing 05 MVA Power
transformer. -' '

main body and other accessories from the
substation switchyard to outside the switchyard '
at suitable place assigned by concern J.E/S.D.O '
(Distribution).

31.5 | Safe Shifting of 05 MVA Power transformer _ Job I _ I I ‘ T o

31.6 | Re-assembling of conservator, radiators and Job | | o [ 3
other accessories to existing 05 MVA Power
| transformer.

31.7 | Re-filling the transformer oil (old & used in Job ;S TN T
existing SMVA T/F)

Safe Shifting of I0MVA, 33/11 KV, Power
transformer from out side of switchyard to near

32.1 | Installation for 33/1IKV 10MVA T/F | Job l ‘ I ' l i 3
| Power transformer plinth in Switchyard. |

32.2 | Erection & Installation of 10MVA Power | Job =1 I 3
transformer on Power Transformer plinth by |
fixing all accessories like radiators, conservator : '
tank, filling the transformer oil to desired level |
and ensuring that there is no leakage, complete '
Job in all respect. Reconnecting 2 Nos. earthing
strip to transformer body:,

37
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32.3 | Installation  for 33/11KV SMVA T/F| Job | 0 . | o

Safe Shifting of 05MVA. 33/11 KV, Power '
transformer from out side of switchyard to near
Power transformer plinth in Switchyard. ' |

324 | Erection & Installation of 0SMVA Power| Job . | ' I
transformer on Power Transformer plinth by |

fixing all accessories like radiators, conservator '
tank, filling the transformer oil to desired level
and ensuring that there is no leakage. complete
job in all respect. Reconnecting 2 Nos. earthing
strip to transformer body.

33.1 | Plinth for 33 KV V.C.B. | Cum 4 120 124
Construction of plinth for the structure of 33 '
KV VCB & C.T.’s as per details for 01 No.
(All required materials provided / Supply by
the contractor own his cost) -
Excavation of earth of size (2.0x2.0x1.0)m pits
 for construction of plinth.

33.2 | Brick Ballast ratio (1:4:8) (cement, sand & brick | Cum " 2 6 ' 8
ballast) for foundation work (2.0x2.0x0.5)m
plinth. All civil material supply by the .
Contractor. !

& stone grit) of 20m size for making plinth of [
size (2.0x2.0x1.0)m and grouting of foundation
bolts 04 Nos. for 33 KV VCB. All civil material
supply by the contractor.

|
|
33.3 | R.C.C. work in ratio 1:2:4 (cement, coarse sand | Cum | | 4 12 1 16
|
|

334 | 12mm thick plaster with cement mortar in ratio | Sqm 672 | | 2016 | 26.88
14 (cement & fine sand) of plinth of 0.4m upper
side. All civil material supply by the contractor. |

|
34.1 | Earthing of outdoor equipment, details as | No. 7 7 [ 21 |
given below:-
Cutting of 32mm.dia M.S. Bar-3Mtr.long and ‘
making one end in conical shape by forging '
process and driving it into the earth at each ‘
corner of bridge and Delta proper welding with
M.S.Bars.

T/F neutral earthing by laying 32mm. dia '
M.SRound in rectangular shape. Electric
welding on cross joints by providing “U” Clamp
lin size 25x6mm. of M.S.Flat and inter
connecting both by M.S.Round 32mm.dia with
over lap joint by providing M.S.Round-12mm
dia, on both sides of over lap joints of
M.S8.Round, by electric welding. All joints shall
be painted with black bituminious paint.

34.2 | Digging of Pits & making of Bridge on L.A. & | No. '! 3 | 2 2 ‘i 6
| |

i
=il
Lh
rJ
Lh
5
'
sk

35.1 | Earthing of Outdoor Equipments in Switchyard, | Cu.M.
details as given below:-
Digging of Trench of size-0.50x0.75x68M..for ‘
laying of Earth mat throughout in switchyard |
and re-filling &ramming of the same earth in the ‘

|

to the trenches after completion of earth mat
work.

&/ 38
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35.2

Laying of 32mm.dia M.S.Bar in Trench,
properly in alignment along the length and width
in switchyard.

Rmt.

68

68

136

353

Cutting of 32mm.dia M.S.Bar-3M.long and
making one end in conical shape, by forging
process and driving it into the earth, in trench at
fixed distance as per drawing and properly
welding with M.S.Bar Earthmat,

No.

38‘

354

Proper continuous electric welding of overlap
joints of M.S.Bar upto a length of 150mm. On

both sides,along the length of M.S.Bar and an’
extra piece of 12mm M.S.Round-150mm.long,

providing on both sides of Overlap Joints and
continuous electric welding on both side, along
the length of M.S.Bar. All joints shall be painted
with black bituminous paint.

No.

10

35.5

Proper electric welding at X-joints of M.S.Bar
and welding by providing 25x6mm.”U™ type
Clamp of M.S.Flat, and proper continuous
electric welding with M.S.Electrode and
M.S.Bar at each X-joints. All joints shall be
painted with black bituminous paint.

No.

19

20

35,6

Providing & laying of G.I.Strip of size 40x6mm
for connecting the earthmat with each equipment
(Terminal Gantry, Bus Gantry, Bus Isolators,
Line Isolator, 33KV C.T., 33KV V.C.B., L.As.,

| Fuse Set, Post Insulators, T/F Body & its neutral

and M.S Frame of Cable Supporting Structure),
various steel structures. The work also includes
cutting, bendidng, straightening. over-laping and
welding the earth strip with earth mat and by
using high quality arc welding in already digged
trenches.

Mir.

100

150

Painting of Earth Strip of size (50x6) mm with
one coat of ready mixed primer with two coats
of ISI mark synthetic channel green paint.

Mir

| ]
th

Earthing of indoor equipment, details as given
below:-

Cutting of 32mm.dia M.S. Bar-3Mtr.long and
making one end in conical shape by forging
process and driving it into the earth at each
corner of bridge outside control room and proper
welding with M.S.Bars.

No,

36.2

Digging of Pits for making Bridge on both side
of control room by laying 32mm. dia M.S.Round
in rectangular shape. Electric welding on cross
joints by providing “U" Clamp in size 25x6mm.
of M.S.Flat and inter connecting both by
M.S.Round 32mm.dia through control room
trench, with over lap joint by providing
M.S.Round-12mm dia, on both sides of over lap
joints of M.S.Round, by electric welding. All
joints shall be painted with black bituminious

No.

paint.

39

[ B

275

16
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36.3

Making earthing of all 11KV Switchgears, P.T.
and other equipments on both earth terminal
inside the control room by providing G.I.Strip in
size 40x6mm. with 32mm, dia M.S.Round laid
in trench with proper electric welding.

1

36.4

Water level earthing by Boring and lowering of
M.S. pipe size 40 mm dia & thickness 3mm into
the ground at 50 Mtr depth or upto the water
level with the lower end of solid copper cone
Approx 225 mm long and 750 gm in weight
shall be provided and screwed in pipe as well as
bringing out a continuous copper wire 6 SWG
from the cone up to the ground surface where it
will be bolted to the M.S. earth Strip for
Transformer neutral connection, the M.S.Earth
strip size 50x6mm will be welded to the M.S.
pipe and neutral earthing support & other
installed equipment in switchyard. All required
material provided / supply by the contractor own
his cost.

iJd

i
-
=|

36.5

Supply & Erection solid copper cone Approx
225 mm long and 750 gm in weight

No.

37,

CONSTRUCTION OF CONTROL CABLE
TRENCH IN SWITCHYARD, AS PER
DETAILS

| Excavation of earth in size 0.750x0.40m.

CuM |

37.2

C.C.work in foundation in ratio 1:4:8 (Cement,
sand & Brick Ballast) with proper ramming in
size 0.750x0.15m. All civil material supply by
the contractor.

CuM |

10.8

3375 | 408

37.3

Ist Class Brick work in cement mortar in ratio
114 in size 0.23x0.35m. All civil material supply
by the contractor,

CuM.

i

25mm thick C.C. in floor of Cable Trench in
ratio 1:2:4 (Cement, coursend and Stone grift)
20mm guage in size 0.3m width. All civil
material supply by the contractor.

SgM.

37.5

Providing & Grouting of G.L.Strip of size
450x25x6mm in cable trench 100mm above
floor level and at equal space distance 300mm

No.

37.6

Providing & Grouting of M.S.Angle Iron of size

| 50x50x6mm in upper edge of trench.

Mitr,

37.7

C.C.work on the Top in the ratio 1:2:4 in the
grouting of Edge of the Trenches. 2x(0.23x0.06)
Civil material supply by the Contractor

CuM, |

‘ 0825 0.99

37.8

Plastering of Trench in Cement, Mortar in ratio
[:4, 12mm thick in cable trench. Civil material
supply by the Contractor

SgM.

|
|
o

Ow

40
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35

Fabrication and fixing cable trench cover of
M.S.Angle Iron size 50x50x6mm of size 0.3m
wide 0.5 to 1.0 mtr length with proper welding
of 8mm size of bar 2Nos. In length and 6Nos, in
width. Work will be include providing of all
required civil material & all fabrication material
(M.S.Angle50x50x6mm)

0.5 Mtr long

37.1:1

1.00 Mtr long

No.

No.

ta)

R

[0

38

Fabrication and erection of neutral earthing L
Type support made of M.S. Channel size
100x50mm. Structure shall be 4 Mtr, Long with
I Mtr. Arms. Structure shall be grouted in ratio
1:3:6 in block size 300x300x700mm and painted
of welding joint with one coat of Ready Mixed
primer and Two coat of enamel Aluminium
paint work includes connecting neutral bushing
rod of power Transformer and M.S. Earthing

| strip with the help of flexible copper bond, M.S,

Bolt and washer.

Job

39

Fabrication and erection of cable support made
of two pieces of M.S. Angle (65x65x6)mm, 2.75
meter long, joined to each other by means of 5
Nos. M.S. Flat (50x6) mm pieces of size 750
mm long each by welding at equal intervals and
grouting in a block of size (300x300x700)mm in
C.C. 1:3:6 (cement, coarse sand and stone

ballast) complete and painted of welding joint |

with one coat of Ready Mixed primer and Two
coat of enamel Aluminium paint. Work includes
providing of three Nos. M.S. clamps made of
(50x6)mm M.S. Flat for holding the cable
including nuts and bolts.

No,

40

Fabrication and grouting of M.S, Frames 3.60
mt. long for support of copper Bus Bar. Bus Bar
will be provided in L.V. side of Power
transformer. The M.S. frame shall be made of
M.S. channel (100x50)mm in *T" shape.

Providing 2 Nos. support of M.S, Angle iron |I

(50x50x6)mm, 0.60mt. long below the top
channel, drilling of 3 Nos. hole on the top
channel for fixing of 11 KV pin insulator and
painted of welding joint with one coat of Ready
Mixed primer and Two coat of enamel
Aluminium paint and grouting the frame in C.C.
ratio 1:3:6 (cement, coarse sand and stone
ballast) in a block of size (300x300x700) mm.
The work also includes the fixing of 3 Nos, 11
KV pin insulator with pin and binding the
copper Bus Bar with the pin insulator by
Aluminium binding wire in complete.

Job

Ok

41

30

13
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41

Supply & Fabrication of copper bus bar of size
(2500x50x6)mm in L.V. side of 10MVA 33/11
KV, power transformer., Work includes
connection of outside bus bar in L.V. side busing
rod of Power Transformer and other side with
outdoor 11 KV cable box as well as providing
empire tape and H.T. tape etc. for proper
insulation work.

No.

42.1

Installation of 11 KV Switchgears in Control
Room

Carefully & safely shifting of |1 KV switchgear
panels from outside to inside the switch gear
room grouting foundation of bolts in C.C. ratio
of 1:2:4 (including cutting of RCC floor and
finishing of RCC floor) as per requirement
placing, aligning and fixing of 11 KV anchor GI
bolts and nuts of proper size for completion of
work in all respect,

Job

3

O _|

18

| Proper fixing and making bus bar connection in

between two switch gears after proper cleaning,
Work also include proper insulation, taping by
empire, PVC and H.T, tape etc.

Job

43

Earthing of 11 KV  Switch  Gears:
Earthing of 11KV switchgears by means of M.S.
earth strips (50x6) mm connecting to 4 Nos.
earthing electrodes of 32 mm dia. (including
fabrications of earthing electrodes) 3m long on
either side (as per RESPO drg. RES-40).
welding of M.S.Earth strips (50x6)mm and also
laying of the M.S.Round 32mm dia in trench of
control room and connecting to both sides
squares including cost of M.S. earth strip
(50x6)mm approx. 40m length and earthing of
all indoor equipment by laying and providing
M.S.earth strip (50x6)mm including cutting &

| welding etc.

lob

44.1

H.T. Power Cable Laying:
Laying 11 KV, (3x300) mm* XLPE, Cable from
power transformer to 11 KV incoming switch
gear in the cable trench 0.50 m wide, 0.90m
depth. Providing 150 mm local sand for cushion
beneath and 150 mm above the cable (quality of
local sand required 0.375 cum/m in length). The
cable shall be dully protected by brick. On both
side of cable by laying brick vertically and
bricks would also be laid bricks along the single
cable (minimum 18 Nos, of bricks are to be laid
top and outer side along the single cable. The
work includes digging of trenches. laying of
cable in under ground trenches. joining of

| terminal’s, back filling of earth and testing and

commissioning of power cable etc, Spare cable
shall be left over and laid in the trenches in
shape of 6 m ring at both ends.

Mtr,

30

200

-

42

290
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442

Laying and dressing of 11 KV 3x300 mm’
power cable in air/Trench.

Mitr. 20

443

 laying of cable in under ground trenches, joining

Laying 11 KV, 3x185mm2 XLPE, Power cable
from outgoing switch gear to 11 KV double
poles in the cable trench 0.50m wide, 0.90m
depth. Providing 150 thickness mm local sand
for cushion beneath and 150mm above the cable
(quantity of local sand required 0.375 cubm/m in
length). The cable shall be duly protected by
brick. On both side of cable by laying bricks
vertically and bricks would also bes laid
horizontally on top of vertically laid bricks along
the single cable (minimum 18 Nos, of bricks are
to be laid top and outer side along the single
cable. The work includes digging of trenches.

of terminal’s, back filling of earth and testing
and commissioning of power cables etc. Spare
cable shall be left over and laid in the trenches in
shape of 6m rings at both ends. At the end of
feeder cables, where the cable is to be laid across
pucca/main road, 100 mm dia M.S. pipe will be
weared over the cable in the cable trench for the

protection of cable. '

Mtr,

444

Laying and Dressing of 1 IKV 3x185mm? Power
Cable in Air.

Mtr.

30

20

S0

45.1

| outdoor jointing kits 3x185Sq.mm/3x300Sq.mm
| after duly plumbing and taping of cable, |

Preparation of 11 KV Power Cable ends:
Making of 11 KV XLPE Heat shrinkable

providing, fixing and crimping of proper size
good quality lugs

Job |

45.2

Making of 11 KV XLPE heat shrinkable indoor
jointing  kits  3x185Sq.mm/3x300Sq.mm  in
switch gears after carefully removing the
insulation of cable, providing and crimping of
proper size of lugs, plumbing and taping of cable
with good quality available insulation tape with
J/Kit boxes, Fixing and insulating of lugs on
cable with switch gear complete in all respect.

Job |

45.3

| from T/F etc. in the cable trench including

Supply & Laying of different size of (2x2.5)mm’
control cables i.e. from Buchholz realy to
Marshalling box Marshalling box 1o indication
protection board in switch gear room, 33 KV
CT’s to CT’s Junction Box, 33 KV CT, 33 KV
PT, V.C.B. Control Panel Junction Box to 33
KV VCB control panel and control panel to 33
KV VCB outdoor operating mechanism panel

making proper connection at Buchholz Relay.
Marshalling box and indication board as per |

required for installed equipment. [

RM 60

+ |

200

b

43

80

M0 |
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454

Supply & Laying of different size of
(4x2.5)mm’ control cables i.e. from Buchholz
realy to Marshalling box Marshalling box to
indication protection board in switch gear room,
33 KV CT’s to CT’s Junction Box, 33 KV CT.
33 KV PT, V.C.B. Control Panel Junction Box
to 33 KV VCB control panel and control panel
to 33 KV VCB outdoor operating mechanism
panel from T/F etc. in the cable trench including
making proper connection at Buchholz Relay,
Marshalling box and indication board as per
required for installed equipment.

RM

60

350

46.1

Construction of 11 KV Feeder Double Poles:
Erection and grouting of 2 Nos, STP-55-11Mtr
long for making DP Structure including
fabrication fixing of M.S. Channel, M.S.Angle.
TPMO, Fuse Set, disc, insulators, pin insulators
No. Plate, Danger board, barbed Wire (02 Kg
per Pole) etc. the work includes supply and
fixing of necessary clamps size 75x10mm with
M.S.Nuts bolt & washer, bolts and washers. The
work also includes grouting of Double pole
support in C.C. 1:3:6 (cement, Core sand &
stone ballast) in block of size (0.45m x 0.45 x
1/6 length of the pole) including earthing of
Double pole with M.S. earthing rod complete in
all respect.

Job

46.2

Providing & wearing of 110 mm dia 3.5 mm
long M.S. pipe in the feeder cable of size of
(3x185/3x300)mm2 XLPE 11KV power cable
before making the outdoor cable boxes. The
work includes the sealing of M.S, Pipe, top end
and lower end of the pipe is to be buried in to the
ground about %4 m and proper dressing of cable
etc. The work includes lifting, mounting and

| clamping of 11 KV feeder cable boxes on the

feeder with double pole structure and making
connections including supply of cable mounting
clamps etc,

Nos.

ta |

47

Painting of Structures
Painting of the following structure with one coat
of ready mixed primer and two coats of ISI
Mark Aluminium paint after rubbing with sand
paper to the surface of the structure including

| labour and T&P complete in all respect.

Painting of Substation Structures

Job,

48.1

Installation of 33 KY Isolators:
Assembling and installation of line/Bus Isolator
on the isolator structure. Adjusting of operating
mechanism in proper alignment so as to ensure
smooth operation of the same. In case of Line
Isolator proper operation of earth links shall also
be ensured. The work includes fabrication for
proper fixing if required.

Job

750 ‘ (60 |
|
|
|
|
| 3
|
o
2 | 6
|
|
|
S
1 | 4
|
|
2 4

o

44
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48.2

Installation of 33 KV Lightning Arrestors:
Assembling and installation/mounting of 3 Nos.
lighting arrestors on the L.A,'s

| structure/terminal gentry. complete with earthing

and line connections. The work includes

fabrication for proper fixing, if required.

Job

3

48.3

Installation of 33 KV Post Insulators:
Installation of 3 Nos. PI on structure, The work
includes fabrication for proper fixing, if
required.

Jlob

{8

48.4

Installation of 33 KV vVEB
Assembling and installation of 33 KV VCB on
the VCB out door structure on the plinth.
Adjustment of operating mechanism in proper
alignment for smooth operation of the same. The
work also includes fabrication of addition
arrangement for proper fixing, if required.

Job

48.5

Installation of 33 KV Fuse  Set:
Assembling and installation of fuse set on the
fuse set structure. The work includes fabrication
for proper fixing, if required.

Job

48.6

Installation of 33 KV VCB Control Panel for
single T/F
Carefully and safely shifting of 33 KV VCB
control panel from outside of the switch gear
room to inside of the switch gear room, grouting
with anchor bolts in the floor, work also includes
cutting & proper finishing of floor if necessary
for completion of work, Placing and fixing of
panel on foundation, bolts of proper size in
proper position and alignment.

Job

48.7

Installation of 33 KV VCB Control Panel for

Double T/F |

Carefully and safely shifting of 33 KV VCB
control panel from outside of the switch gear
room to inside of the switch gear room, grouting
with anchor bolts in the floor, work also includes
cutting & proper finishing of floor if necessary

for completion of work. Placing and fixing of |

panel on foundation, bolts of proper size in
proper position and alignment,

Job

5

48.8

Installation of 33 KV B
Installation of 3 Nos. C.T.’s on the C.T's
structure. The work includes fabrication for
proper fixing, if required to complete the work.

Job

9

48.9

33 KV €T Junction Box:
Providing & fixing of junction box of size
(400x400x150) mm made of M.S. sheet of 16
SWG in between 33 KV CT's & control panel.
The work also include making proper connection
on the junction box and making all connection in
between CT's and control panel complete as per
manufacture’s panel drawing including testing
and commissioning of work etc. complete the

Job

work.

11
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48.1.1 | Installation of 03 PTs on the PT structure/ Job. l ] [ 1 ]
4 |
49.1 [33 KV Bus Bar Jumpering: | Job 1 I N T 5
~ | Jumpering, including clamping/binding with
ACSR Panther conductor/33KV  3x300mm?2 |
XLPE cable with providing P.G.Clamp & other |
accessories. |
33 KV Bus Barto 33 KV P. S— . ]
49.2 | 33 KV Post insulator to Bus isolator. Job I I 3 ‘ 5
493 | 33KV Bus isolator to 33KV VCB Job I - —IF 8 1 5
494 | 33KV VCB to 33KV CT Job I | l 3
49.5 | 33KV C.T to 33KV Fuse set, Job 1 1 1 3 |
| |
49.6 | 33KV Fuse set to LA Job 1 I 3 s
49.7 | 33KV LA to 33/11KV 5/10MVA T/F Job I | B B 3|
| |
50 | To provide required No. of technicians to work | Job I l i | 4 ]
| on power T/f, HT/LT panels & 33KV line '
during testing as assisting technical hands of test |
team during commissioning & energisation.

51 | Construction of fire protection wall size | Job I B 1
SMtrx4.5Mtr  above ground level (as per |
approved Drawing). Providing required Civil
Material by the Contractor. ;

52 | Dismantling of' PI Structure. Job. . | | _'1|

53 | Shifting of Gentry set. 01 No. 1 ob. | I I

54 | Shifting of 03 Nos, old Pannel Job. I T T

=4

55 | Dismantling of LT line 01 Span with 01 Pole Job, | | |

|

56 | Hiring of D/G Set including carriage, loading, | Per 2 2 2 2 8
unloading & operating charges (With fuel) at ‘ |
33/11KV Substation under construction in case | Day/S _ '
L.T. Supply is not available near S/s within et . |
prescribed accessible limit. | i
63KVA, Three phase, D/G Set for fabrication of ; .
different structure at Substation. - ‘ | B

46

(Varun Verma)
Executive Engineer




