



पश्चिमांचल विद्युत वितरण निगम लि०
तिथि विस्तार (प्रथम बार)

एतद्वारा इस कार्यालय द्वारा आमंत्रित अल्पकालीन ई०-निविदा संख्या 12, 13, 14 व 15/2022-23/EDC/GZB जो दिनांक 28.10.2022 को दोपहर 12:00 बजे तक भरी जानी थी, तथा दिनांक 28.10.2022 को 16:00 बजे खोली जानी थी, उक्त निविदाओं में मात्र एक बिड प्राप्त हुई है। अतः उक्त कारणों से निविदा की तिथि को दिनांक 01.11.2022 तक विस्तारित किया जाता है। उक्त निविदा ई०-निविदा पोर्टल पर दिनांक 01.11.2022 को दोपहर 12:00 बजे तक भरी जा सकती है तथा दिनांक 01.11.2022 को 16:00 बजे तक अधोहस्ताक्षरकर्ता द्वारा खोली जायेगी।

निविदा की अन्य नियम एवं शर्तें पूर्व की तरह यथावत रहेगी।

अधीक्षण अभियन्ता,

विद्युत वितरण मण्डल, गाजियाबाद।

राष्ट्र हित में बिजली बचाये, विद्युत चोरी की सूचना 9412207451 पर दे।

- Create Tender / Tender List
- Publish Tender
- Published Tenders
- Seek Clarifications
- Pre-bid Meeting
- Downloaded Tenders
- Bids Submitted Tenders
- Tender Status
- Archived Tenders
- Archived Clarification
- Corrigendum
- Create Corrigendum
- Publish Corrigendum
- Published Corrigendum
- Bid Opening
- Tenders to be Opened
- Bid Evaluation
- Technical Evaluation
- Financial Evaluation
- Short fall Documents
- Forfeit Tenders
- AOC/Empanelment
- Short Fall Documents History
- Auction Management
- Tender cum Auction
- Publish Auction

Tender List

S.No	Tender ID	Tender Title/Tender Ref No.	Bid Opening Date	No. of Valid bids
1.	2022_PVVNL_741274_1	CAPACITY ENHANCEMENT OF 160 KVA TRANSFORMER BY 400 KVA TRANSFORMER UNDER EDD I NOIDA/59/EDC-II/2022-23/NOIDA (WORKS) SHORT TERM	28-Oct-2022 05:00 PM	0
2.	2022_PVVNL_739552_1	work for Business Plan Under EDD-II Baghpur/50/2022-23/EDC-BPT	28-Oct-2022 04:00 PM	0
3.	2021_PVVNL_666395_2	METER INSTALLATION on Unmeter PTW COKESMUR UNDER EDD-II Baraut /53/2021-22/Barlipak	28-Oct-2022 04:00 PM	1
4.	2022_PVVNL_739824_1	Vidhut Vitran Khand Muradnagar ke Adhin Vidhut Vitran Upkhand-IInd Muradnagar ke Area Main 33/11 KV Upkendra Kakra se Nikalne wale 11 KV Kakra town and Jungle Posko per Lagi Khairab 11 KV VCB Cable ko uhded kar Repairing karna ka kary/13/2022-23/EDC/GZB	28-Oct-2022 04:00 PM	1
5.	2022_PVVNL_716990_3	work for VCB Maintenance under EDD-I Baghpur/35/2022-23/EDC-BPT	28-Oct-2022 04:00 PM	0
5.	2022_PVVNL_739842_1	Replacement of old and damage vacuum interrupter and repairing of old and burnt chamber of 11 kv VCB with material of EDSO III Modinagar. under EDD Modinagar./14/2022-23/EDC/GZB	28-Oct-2022 04:00 PM	1
7.	2022_PVVNL_691355_3	work for VCB Maintenance under EDD-II Baraut/08/2022-23/EDC-BAGHPAT	28-Oct-2022 04:00 PM	1
6.	2022_PVVNL_739851_1	work for Providing Chemical Delta Earthing for power transformer, VCB, isolator and other required equipment at 33/11 KV KV Substation of EDSO I Muradnagar under EDD Muradnagar./15/2022-23/EDC/GZB	28-Oct-2022 04:00 PM	1
9.	2022_PVVNL_739445_1	Vidhut Vitran Khand Muradnagar ke Anterget Vidhut Vitran Upkhand-Ist ke Karyachetra Main MS Alstom Transport India Pvt Ltd. Dulhai Depot Vili Bilkampur Muradnagar Main 76 KVA New Connection Hetu Line /12/2022-23/EDC/GZB	28-Oct-2022 04:00 PM	1
10.	2022_PVVNL_739443_1	work for VCB Repairing under EDD-I Baghpur/48/2022-23/EDC-BPT	28-Oct-2022 04:00 PM	0
11.	2022_PVVNL_739556_1	work for Business Plan Under EDD-I Baraut/51/2022-23/EDC-BPT	28-Oct-2022 04:00 PM	0
12.	2022_PVVNL_739542_1	work for VCB Under EDD-I Baghpur/49/2022-23/EDC-BPT	28-Oct-2022 04:00 PM	0
13.	2022_PVVNL_731122_1	61(W)/EDCH/2022-23/61(W)/EDCH/2022-23	28-Oct-2022 03:00 PM	1
14.	2022_PVVNL_738418_2	Work of Business plan Agt. passed package/linakage under jurisdiction of EDD-I, shanili/WORK E-TENDER NO-72/2022-23	28-Oct-2022 03:00 PM	3
15.	2022_PVVNL_732585_2	66(W)/EDCH/2022-23/66(W)/EDCH/2022-23	28-Oct-2022 03:00 PM	3
16.	2022_PVVNL_733207_1	65(W)/EDCH/2022-23/65(W)/EDCH/2022-23	28-Oct-2022 03:00 PM	3
17.	2022_PVVNL_732537_1	62(W)/EDCH/2022-23/62(W)/EDCH/2022-23	28-Oct-2022 03:00 PM	3
18.	2022_PVVNL_731954_1	Reconstruction damaged of Boundary wall at 33/11 K.V. S/S	28-Oct-2022	3