F-Fender No 86 ECWD Gt 202104

Electricity Construction & Works Division
33/11KV Sub-Station, RDC
Raj Nagar, Ghaziabad (UP)

L-Tender No. 86/ECWD/Gzb2023-24

“Tender description (bricf details of worksy- (1) Increasing capacity of 331KV
E-&gp_s_miion_ Ubarpur 2x10)MVA to (2x104+5)MVA (2) Increasing Estimate for increasing
Leapacity of 33/11KV Substation Jindal Nagar, Hapur (8+10)MVA to 2x10)MVA (3)

1

(Increasing capacity of 33/11KV Substation Kota Harnathpur, Hapur (2x3)MVA to
ng}nlu_)MVA (4) Increasing capacity of 33/11KV  Substation Lodhipur, Hapur

((BHI0)MVA 1o (2x10)MVA - (5) Increasing capacity of 33/[IKV Substation Garh-l
L(3+10)MVA 1o (2x10)MVA _

L ——_—. i

I:J:u'J'-B)':
Oj:ﬁf(’ qf‘?ﬁt’
‘Executive Engineer
Electnicity Construction &L Works Drvision, Ghaziabad (U2

Contact :No,9193320591
Website:-www.etender.up.mic.in
Tender Cost deposit: Ry.3,000.00 + 18% GST Extra
‘Earnest money deposit: Rs.43,500.00
Bid Estimate Value for Tender Work : Rs45.43 Lacs (without 5T)
Last date < Time of Submussion:-19-04-2024, 13:00 Hrs.

Date of Opening of part-1: 19-04-2024, 16:00 Hrs.

X

(VARUN VERMA)
EXECUTIVE ENGINEER
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E-Tender No.86 ECWD Gzb 2021.04

NIT
E-Tender Notice
REP No.2SVECWD/GZB Dated:11.03.2024

E-tenders are invited in two parts (Part-1 Techno Commercial Bid and Part [ Price Bid) for the the work
of (Project Description in brief) in PVVNL Discoms. Bid document (Tender Specification) is availahle
online on https://etender.up.nic.in as per particulars indicated below. Any changes in the Bid Schedule.
corrigendum ete, shall also be notified via same website. Prospective bidders are therelore requested Lo
regularly check the website for any updates.

S.No. Particulars Details N
| E-Tendering Notice No. 86/ECWD/(Gzb/2023-24
2 E-Bid Portal (website) https:etender.up.nic.in
3 Name of Work (1) 33/ n#efh Byge guds Jange gE=wee A sermgls (2o
2x104s5)Rodove w1 ad | (2) 33/ oo fae Fuds frmraa wrgs
ot syl (8410 B 1s)mmofhne T oF (3) 33/ vwadn e
RAM e ,}-'g;v_-.;r.v'_g;'i; Ff'g;_ 31 a_:;:f‘;‘;‘; (6+8& A s+10imN000 Fr F3
(4) 33/ nFofo Rygy gwa= #rn oxirp grgg & wvgly (3vo o
1w+0)wmofove w1 Fy (5) 33,0 Fode frgm gwdsm ma- 2 A
g«rl&ﬂ-{f.?; (5+10 & 10+10)T0d0To F1
Supply of material with | —eeeemeemeeaes
quantity
4 | E-Tender Cosl [ Rs.3.000.00 + GST (@ 18%)- Total Rs.3.540.00 (Non-
Refundable) I
5 Earnest money deposit Rs.45.500.00 (Rupees Forty five Thousand five hundred only)
6 Bid Estimate Value for Rs.45.4S Lacs. ‘ - |

Tender Work without GST

7 Document downloading/sale | 12/04/2024
date starts i

8 Document download/ sale N 0/04/2024
date ends

9 E-Bid submission start date | 12/04/2024

10 E-Bid submission end date 19/04/2024 at 13:00 Hrs.

11 Opening date of e-bid part-1 | 19/04/2024 at 16:00 Hrs.

12 | Opening date of e-bid part- | Will be notified later.
11 (Price Part)

Note: Bid shall be accepted thorough the e-tender portal. Tender issuing authority is not responsible tor the
delay/downloading of tender document by the recipient due to any problem in accessing the e-tender website | he tender
issuing authority is also not responsible for delay in uploading bids due to any problem in the e-tender website Cost ol
Bid Document (in the form of NEFT/RTGS) & Earnest Money Deposit (EMD) (in the form of NEFT RTGS only ) shall
be in favour of Executive Engineer, Electricity Urban Construction Division (Distribution). PVVNL. Ghaziabad. Name
of Banl State Bank of India, Ghaziabad Bank Account Number:- 10149900065 [FSC Code SBINOO03279 Further details
are available at website: https://etender.up.nic.in Discom reserves the right 1o reject any or all proposals or cancel the bid
without assigning any reason thereof.

v

: 2
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F-Tender No 86 FOWIY Gioh 202020

INSTRUCTIONS TO THE CONTRACIOR
Tenderers are r(*qlloclrll to go through the instructions carefully and furnish complete information, along
with their tender offer, failing which their offers may not he considered at all tenders shall he received in
two parts [Part-1 (Fee & pre qualifying Conditions) and Part-11-Price Bid} will be filled up in F-Tender
Webhsite http:/ctender.up.nic.in

¥ Tender documents will not be sold in hard copy. Detail tender document alang with price bid will he
available online at www.etender.up.nic.in and will also bhe available on PVAVNTE b
http://www.pyvynlLorg.

> Before submitting the tender. the tenderers are requested to make themselves fully conversant with the

work and site technical specification and general terms and conditions of contract as per form A" o
UPPCL (Formerly UPSER).

r Tenderer shall upload following documents on e-tender portal www etender up mic i using his digital
signature. The tender submission module of e-procurement wehsite http:/etender.up.nic.in cnables
the bidder to submit the e-tender online against this tender Price hid s be submirted only
the period and time stipulated in tender. Tenderers are advised to start the tender submisssion process
well in advance so that they can submit their tenders in time. The tenderers shall upload their tenders
taking into account the server time displayed on the e-procurement website This server ime 15 the
time by which the tender submission activity will be allowed till the permissihle time an the List date
of submission stipulated period. For delay in submission of tender. due 1o any reasons, the
responsibility shall be of tenderers.

’ The bidders have 1o fulfil following minimum conditions of experience and financial competence in order
1o qualify for consideration in this tender

VLFLT
]

- The price bid uploaded on E-tender website shall be considered for evaluation of the lowest bidder

r The Tender submissions of bidders, who don not qualify the minimum eligibility eriteria. is hable to be
rejected and shall not be considered for further evaluation.

e JV(Joint Venture) is not allowed.

r fPfieer ® e @ wm-wem § JEIfafad Pre-Qualifying Conditions @ 3FHR W93 E- Tender

Website http://etender.up.nic.in YR liplmuim HTAYUE BN | THS GUA WU SUTAT A Physical HY
A} WoRr T R ardd | ge ff & R o daa 3@ e & @ ardm i st e

Qualifying Conditions Fulfill Ekaull
igibilitv Criterja/Pre- ifving Conditions (Technical and Financial Requirement) for P

1. Copy of RTGS/NEFT Bank Receipt on a/c of Tender fee along with applicable GST in ~ingle
transaction should be uploaded which shall be deposited in the current bank A ¢ of Executive Engineer
Electricity Urban Construction Division (Distribution). PVVNL Ghaziabad  bank  Account No
10149900065 (IFSC Code SBIN0003279) in State Bank of India. Ghaziabad

2. Copy of RTGS/NEFT Bank Receipt on a/c of Earnest Money in single transaction should be uploaded
which shall be deposited in the current bank A/c. of Executive Engineer. Electricity Urban Construction
Division (Distribution), PVVNL Ghaziabad bank Account No. 10149900065 (IFSC Code SBINUOOT2T9)

in State Bank of India, Ghaziabad.

3. The bidder should have a valid G.S.T Registration certificate and should upload the proof of the same. No
provisional GST registration certificate will be accepted.
4. The bidder should have a valid Class A" Electrical License. minimum validity upto date of opening o

Bid (Part-1) issued by Electricity Safety Directorate of UP and should upload the proof of the sume
The bidder should have a valid PAN card and should upload the proof of the same.

5.

6. Copy of last three years latest Income Tax Return Clearance € ertificate and should upload the proul ol the
same.,

% The bidders must upload the photocopy of Aadhar Card.

8 The bidders must upload the photocopy of valid character centiticate issued from the office of DM SS P

9. The bidders must have valid labour insurance registration with labour commissioner. Ministry of Labour
and Employment Govt. of India and must upload photocopy of the same

10. Financial Requirement:- The bidder should have a minimum average annual tumover (IMAAT o

—_— he 1

Rs.68.17 Lac per annum for the best three financial years out of the Last five financial years. The audited
balance sheet / CA's certificate with UDIN Number shall be enclosed UPLOADED in support ab aboss

failing which the bid shall not be considered.
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11.

12.

13,

14,

15.

16.

-‘ﬁ- e :'I‘__’J e B

[-Tender No.86 ECWD Gzh 2023-24

Net worth of the bidder should be positive. Net worth means the sum total of the paid up capital and free
reserves (excluding reserves created out of revaluation) reduced by aggregate value of accumulited Tosses
(including debit balance in profit and loss account for current year) and intangible assets

Solvency:- The bidder have a minimum solvency of 25% ol estimated cost of tender or credit tacility tor

the same from nationalized / Scheduled bank (Last one year old solvency will be aceepted) or issued from

any State Govt.

The bidder should have successfully completed the electrical work (Construction of New 33 11 KV

Substation or Construction of 33 KV Overhead / Underground Line or Increasing capacity work of

33/11KV Substation) in the last three financial year in PVVNL/UPPCL Govt' Semi Govt Organization as

prime contractor from the date of opening of bid part-1. Which must be in running condition tor at least
last one year and must upload the Performance’Experience certificate copies of satisfactory work
completion report mentioning completion of work within stipulated time issued by the officer of

PVVNL/UPPCL/Govt/ Semi Govt not below the rank of Executive Engineer (Performance/Experience

certificate/Agreements copies are to be uploaded/enclosed) as proof of the same.

a. Should have successfully completion of the electrical work (i.e. Construction of New 33/11 KV
Substation or Construction of 33 KV Overhead / Undergrownd Line or Increasing capacity work of
33/11KV Substation) or higher rating work in a single order/agreement, having minimum volue
of Rs.36.36 Lac or two orders/agreements having minimum value of Rs.22.72 Lac or three
orders/agreement having minimum value of Rs.18.18 Lac or more with copy of satisfactory work
performance certificate issued by competent authority.

The bidder must upload signed & sealed complete tender document in support of acceptance of terms &

conditions of this tender

Declaration on Rs. 10.00 non-judicial stamp paper about proposal in response to the above inv itation shall

not be withdrawn within 180 days from the date of opening. (upload copy)

The bidder should not be black listed/debarred from business in any Govt.’Semi Govt./PSU/local Bodies

etc. at the time of bid opening. They have to upload an undertaking regarding that ("Our firm

M/sioioiiennn with  address......... have not been blacklisted debarred  from  business in

PVVNL/UPPCL/Any Govt/ Semi Government/PSU/Local Bodies e1c™) at the time of bid opening on Ra.
10.00 non judicial stamp paper.

e Pifrereraret @ BfeT @ A gH A SUR §R T YUR SUSEl S HaEd g1 3R
IR Fifer &1 B ¥ T8 e SR |
uﬂﬁﬂﬁimfﬁ%@ﬁmaﬁwﬁﬁwmmmganazsaanmaqom
IuA&l BT B |

T Sifrererdet TR AfEr @ vem-9r # abare 3 T dde 9oy dwras /o wean §
B R g S|

T Al gm B yuE s /e sfafifl @& ewmergad W gy Miacn @
ATy @ WY TTere B € argen Seet ffder @ el v T8 @ S |
SEEEES @ RREeR,/ gR SRE yEv-ga / afveal @ dearE ¥ qe e o
AT R R 1@ Frfd @ are dem alerd @ sfverdl @ gfte e a1 sfaer g 2

(Varun Verma)
Executive Engineer
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F-Tender No B6 FOCWD Gah 202134

Check List for Documents to be uploaded in Part-Ist Eligibility
Criteria / Prequalifying Condition (Technical & Financial
Requirement)

Tender No.-86/ECWD/GZB/2023-24 for (1) Increasing capacity of 3VIIRKY Substation U harpur
(2xTOMVA 1o (27104 S)MVA (2) Increasing Fstimate for increasing capacity of VKV "‘_l*‘-’ﬂ?“"”
Jindal Nagar. Hapur (8 TOMMVA 1o (2xTOMVA (3) Increasing capacity of 3VTTKV Suhstation Kota
Harnathpur. Hapur (2xHMVA to (S4T0)MVA (4) Increasing capacity of 3VITRY Huh‘!annr'n | f'ii"!'»r."\lll'
Hapur (84 TMMVA to (2xTOMVA (5) Increasing capacity of 33 11KV Substation Crarh-[1 (3« LMV A

o (NOMVA

Uploaded on

S.No | Description Yes/No page No,

B ‘f(‘-u-wp'\- of RTGSNEFT Bank Receipt on a'c of Tender fee along with
| applicable GST in single transaction should be uploaded which shall be
| deposited in the current bank A ¢ of Executive Engineer. Electricity Urban
| Construction Division (Distribution), PVVNL Ghaziabad bank Account NO
| 10149900065 (1FSC Code SBINOGO3279) in State Bank of Indra. Ghaziahad

2 l-Cu:)p}. of RTGSNETT Bank Receipt on ac of Farnest Money n single
| transaction should be uploaded which shall be deposited n the current bank
| Alc. of Exccutive Engincer, Electricity Urban Construction Division
| (Distribution), PVVNL Ghaziabad bank Account No. F0149960065 (1FS(
-L Code SBINOD03279) in State Bank of India. Ghaziabad

I S

3 | The bidder should have a valid GST Registration certificate and should
| upload the proof of the same. No provisional GST registration certificate |
| will be accepted.

The bidder should have a valid Class “A' Electrical License. mimimum
| validity upto date of opening of Bid (Pant-1) 1ssued by Electricity Safety
Directorate of UP and should upload the proof of the same.

S | The bidder should have a valid PAN card and should upload the proof of the |
same.

6 | Copy of last three years latest Income Tax Return Clearance Certificate and |
should upload the proof of the same.

F N

7 | The bidders must upload the photocopy of Aadhar Card ' * ' '
8 ; The bidders must upload the photocopy of valid character certificate ivsued
from the office of D.MJ/S.S.P.
9 | The bidders must have valid labour insurance registration with labour | )

commissioner, Ministry of Labour and Employment Govt. of Indiz and must
- upload photocopy of the same

10 | Financial Requirement:- The bidder should have a minimum averaze

annual wmover (MAAT) of Rs.68.17 Lac per annum for the best three

financial years out of the last five financial years The audited balance sheet ;
CA's certificate with UDIN Number shall be enclosed UPLOADED in !
support of above failing which the bid shall not be considered

+ -

11 | Net worth of the bidder should be positive. Net worth means the sum total
of the paid up capital and free reserves (excluding reserves created out of |
| revaluation) reduced by aggregate value of accumulated losses (including
debit balance in profit and loss account for current year) and intangible
assels

12 | Solvency:- The bidder have a minimum solvency of 253% of estimated cost |
of tender or credit facility for the same from nationalized  Scheduled bank
(Last one year old solvency will be accepted) or issued from any State
Gowvt.

\6( - _ | Page 5
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[-Tender No 86 ECWD Cizb 2023-24

S.No

-

]

Description Yes/No

The bidder should have successfully completed the clectrical work
(Construction of New 11/11 KV Substation or Construction of 11 KV
Overhead / Underground Line or Increasing capacity work of 33/TTKV |
Substation) in the fast three financial year in PVVNI PPCL Govt Sem
Govt Organization as prime contractor from the date ot opening of hid part-
1. Which must be in running condition for at least last ane year and must
upload the performance Experience certificate copies of satisfactory work
completion report mentioning completion ol work within stipulated hme

| issued by the officer of PVYVNLUPPCL Govt Semi Govt not below the

rank of Executive Engineer (Performance’Experience
certificate/Agreements copies are to be uploaded/enclosed) as proof of the
same,

a) Should have successfully completion of the electrical work (¢
Construction of New 3311 KV Substation or Construction of 33 Al
Overhead / Underground Line or [ncreasing capaan work nf 33 11K1
Substation) or higher rating work in a smgle order agreement hanviny
minimum value of Rs 36 36 Lac or o orders agreements having minimun
valwe of Rs 22.72 Lac or three orders’ugreement having minimunt value of
Rs. 1818 Lac or more with copy of satisfactary wark performance certificare
issued by competent authority. B S

The bidder must upload signed & sealed complete tender document in

support of acceptance of terms & conditions of this tender 'I

Declaration on Rs. 10.00 non-judicial stamp paper about proposal n |
response to the above invitation shall not be withdrawn within 180 days from |
the date of opening. (upload copy)

16

The bidder should not be black listed’'debarred from business in any |
Govt./Semi Govt./PSU/local Bodies etc. at the time of bid opening They

have to upload an undertaking regarding that (~Our firm M's,...... ... .with |
address......... have not been blacklisted’debarred from business in |

PVVNL/UPPCL/Any Govt/ Semi Government/ PSU Local Bodies etc”) at |
the time of bid opening on Rs. 10.00 non judicial stamp paper. l|

|
——— e —

Uploaded on

page No.

—————

TENDERER SIGNATURE WITH SEAL
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[-Tender No 8O TCWD Ggh 202321

" & g . . v

Definition(s)
In this bid document (including all the appendices), unless the context atherwise requires, the terms given
below shall have the following meanings assigned to them:

“Addendum™ shall mean any other document issued to the bidders in addition to the bid document by the
DISCOM in the context of this bidding process,

“Agency / Service Provider/Contractor™ shall mean the successtul bidder who has received the | eter o
Award and signed the agreement with the DISCOM to execute the Contract.

Award of Contract™ shall mean the issue of the Letter of Award’Letter of Intent,

Bid/Tender™ shall mean the proposal’document that the bidder submits in the requested and specitied
form as mentioned in bid documents.

“Bidder” shall mean the firm‘party who quotes the offer against a tender or Expression of Interest.

“Bid documents™ shall mean all the documents issued to the bidder 1o procure works services materials
“BG™ shall mean Bank Guarantee.

“Business™ shall mean electricity distribution and Revenue collection activities

“Companies Act™ shall mean The Companies Act. 1956 (as amended or replaced fromtime 1o time)
"Consumer™ shall mean any person who is supplied with electricity for his own use by a licensee or the
Government or by any other person engaged in the business of supplying electricity 1o the public under
this Act or any other law for the time being in force and includes any person whose premises are for the

time being connected for the purpose of receiving electricity with the works of a licensee, the Gosernment
or such other person, as the case may be;

“Contract” means the Contract Agreement entered into between the DISCOM and the
Agency/servicer/Contractor, together with the Contract Documents referred to therein; all such documents
shall constitute the Contract and the term Contract shall in all such documents be construed accordingly .

“Contract value™ shall mean the Original contract value, as adjusted after giving effect of (i) price
escalation (as per the statutory provisions), and (ii) changes in statutory taxes which is to be compensated
by DISCOM as per the contractual provisions (if any).

“Circle office™ shall mean offices which manage and control working of Divisions, Circle Office operates
under Regional Office and has a number of divisions.

“Division office” shall mean offices which manage and control working of ECWC EDCs  Zones,
Division Office operates under Circle office and have a number of ECWC EDCs’ Zones.

“EMD?" shall mean Earnest Money Deposit.

“Engineer In charge™ shall be the officer under whose office the work stipulated in contract is executed.
“Instruction™ shall mean any drawings and/or instruction in writing. details. directions and explanations
issued by the DISCOM from time to time during the Contract Period.

“Month” shall mean calendar month.

“Notice in Writing™ or “Written Notice™ shall mean a notice, in written. typed or printed characters sent
(unless delivered personally or otherwise proved to have been received) by registered post 1o the last
known privale or business address or registered office of the addresses or electronic media and shall be
deemed 1o have been received when in ordinary course of post it would have been delivered.

“DISCOM" or “Service Recipient” or “Discom™ shall mean (Name of the Discom Pashchimanchal
Vidyut Vitaran Nigam Limited)

“Services” shall mean all the services which the successful bidder is required to provide under the scope
of work to the DISCOM under the Contract.

“Quecessful bidder” shall mean the bidder who has received the letter of award/Loi from the DISCOM 1o
execute the work as per specification/contract.

“Work Order” means written order signed by the DISCOM after the successful bidder has acknow ledged
the LOA/LOI. This along with LOA, Specifications (RfP) document and the bidders response to RFP
shall constitute Part of the Contract.

“Work"” shall mean services to be provided by the Agency under the “Work Order™ or"Contract”,

“7one” means Distribution Zone operates Operation & Maintenance (O&M) activities tor a defined area

Page 7
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6.2

6.3

8.2

F-Tender No 86 ECWD Gzb 2023-24

in city divisions. Zone is a smallest business unit in Discom in city divisions. Zone works under ¢ity
Division office.

Availability of Bid documents

The bid document will be uploaded on the DISCOM"s website E-portal of Government of Uttar Pradesh
(Go UP) as mentioned in E-tender Notice. the same can be downloaded and submitted on E-portal along
with desired EMD on due date as specified in E-tender notice as bid document. The tender fees shall have

to be submitted along with submission of thebid.

Invitation of Bids

The DISCOM is hereby inviting unconditional bids for procuring works/services'material as specified n
the bid document through domestic competitive bidding (open bidding mode) from bidders fullilling the
criteria specified in Section “Eligibility criteria for bidders".

The bidding process shall be undertaken through Single-Stage Two-Envelope method through e-
tendering. The tender information has been provided in relevant section of Biddocuments.

Consortium/Joint venture Bidding
Consortium bidding/Joint venture bidding as mentioned in Pre-gualification requirement.

Eligible Bidders

A Bidder may be an individual. private entity. government-owned entiny - subject to clause .2 below, and
shall furnish as part of their unconditional bid. documents establishing the hidder’s qualifications 1o
perform the works/services to the satisfaction of the DISCOM Service Recipient. The detailed eligibility
criteria are listed out in Section:- Eligibility Criteria for Bidders.

Bidders shall provide such evidence of their continued eligibility satisfactory to the ECWD. Ghaziabad
DISCOM, as the DISCOM shall reasonably request.

Responsibility of bidder(s)

The DISCOM will not assume any responsibility regarding information pathered. interpretations or
conclusions made by the bidder or regarding information, interpretations or deductions the bidder may
derive from the data furnished by the DISCOM or any otherdata.

Verbal agreement or conversation with any officer/employee of the DISCOM either before or after the
submission of bid shall not affect or modify any of the terms and conditions or obligations contained
herein.

It shall be the sole responsibility of bidders to determine and to satisfy themselves by such means as they
consider necessary or desirable as to all matters pertaining to this bidding process including i particula
all factors that may affect the cost, duration and execution of the works services.

Eligibility criteria
The bidder(s) shall furnish, as part of their unconditional hid. documents establishing the bidder's
qualifications to perform the works/services to the satisfaction of the DISCOM. The detailed eligibility
criteria are listed out in Eligibility criteria/Pre-Qualification requirement of this bid document.
Notwithstanding anything stated therein, the DISCOM reserves the right to inquire and review the bidder's
capability and capacity to perform the work during the course of evaluation or afteraward,

Project site visit

The bidder is advised to visit and examine the sit
surroundings; and obtain for himself on his own responsibility
preparing the bid, submission of offer and entering into a Contrac
cost of visiting the site shall be borne by the bidder.
The bidder and any of its autharized personnel shall be granted permission by the DISCOM to enter in its
premise(s) and land(s) for the purpose of such inspection, but only upon the condition that the bidder and
its personnel shall release and indemnify the DISCOM and its personnel from and against all liability in
respect thereof and shall be responsible for death or personal injury. loss of or damage to property

e where the works services is 10 be executed and its
all information that may be necessary for
1 for execution of works:services. The

Process to be Confidential
This bid document and any other document(s) released, information provided. discussions held. ete.. as
part of the bidding process, is strictly confidential and must not be divulged to anyone w ho is not directly
involved in preparation of the bid, and the bidder(s) shall keep all information within this proposal or
gained during the bidding or other processes confidential. No information or publicity will be allowed 1o
any third party unless specific written authorization is obtained from the DISCOM.
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f-Tender NoSo LOWLD Gzb 20282

10 Clarifications on bid documents
10.1  The bidders are expected to be fully conversant w

ith all the clanses of the bid document hetore responding
10 it. However, prospective bidder(s) requiring any clarification on bidding documents nay notity the
DISCOM in writing through email Tax/post, 10 the address as mentioned in Eetender Notice ol this il
document. two days prior to the Pre-bid conference. it"any. The queries shall be aceepted only Trom the
accredited/authorized officers or exccutives of the bidder(s).

102 Pre-bid Conference:- The Discom may invite a pre-bid confere
requested to participate. The date, time and place of pre-bid conference is mentioned in the NIT ¢-portal
The bidders are requested to send their authorized representatives to attend the prebid meetings alome with
the queries regarding the bid documents. i any. The reply of queries will be uploaded on e-portal. only
However, attending the pre-bid conference is not a mandatory requirement for submitting the b
documents.

10.3  The DISCOM will respond only to those queries or requesi(s) for clarification that it receives during pre-
bid conference or prior to the scheduled/extended date ol submission of hid documents as prescribed by
the DISCOM. Replies to the clarifications sought and corresponding amendment(s) to the bid. it any. will
be intimated to all bidders through e-portal only. All such clarifications shall form part ot the bid
documents and shall be incorparated in the bidder”s Proposal.

10.4  The DISCOM reserves the right to defer/decline responding or addres
sought that it feels are inappropriate without assigning any reasons whatsoever.

10.5 The copies of all the replies/clarifications issued by the DISCOM shall also be
specification.

11 Preparation of Bids

1.1 The bidder shall submit only one (1) unconditional bid in response o this tender bid document,

112 The transfer of bid document(s) purchased by one bidder to another is not permissible in any case. Such
bids shall be summarily rejected by the DISCOM.

11.3  The price bid should be duly filled and signed in accordance with the terms and conditions specified in bid
documents thereto for online submission.

1.4  All pages of the bid document(s) including conditions
signatures with official rubber stamp (at the bottom right han
documents in support thereof must be enclosed with bid documents
which bid will be treated as non-responsive and will not be considered, Any
all the documents will stand liable for rejection.

11.5  General information, which is not specifically requested for in the bid documents, must be attached
separately to the techno-commercial proposal and clearly labelled as "Supporting Material”.

12 Deviations from terms and conditions of the bid

12.1  The bidder must furnish Annex. G, H & 1. Proforma for “Na Deviations™ from Terms and Conditions of
Bid Document given as Annexure duly filled and signed by the authorized signatory o [bidder.

13 Bid Forms

13.1  Wherever a specific form or schedule is prescribed in the bid document, the bidder shall use the same 1o
provide relevant information. If the form or schedule does not provide space for any required information,
space at the end of the form or additional sheets shall be used to convey the required information.

132 For all other cases, the bidder shall design a form to get the required information trom the bidder.

133 DISCOM shall in no case be bound by any printed conditions or provisions in the bidder's bid |
whatsoever.

14 Conditional Bid

14.1  The bidders shall offer only unconditional bid as conditional bid are lable 1o berejected.

142  Bidder’s printed terms and conditions enclosed with the proposal/offer will not be considered as a part of
the Bid under any circumstances whatsoever it may be. These types of bids shall be deemed as conditional
bids and shall stand liable for rejection.

15 Deadline for submission of bids

15.1  Bids must be submitted on in e-portal only but no later than the time and date as specilied in E- tender
Notice of Tender Document. In the event of the specified date Tor submission of bids being declared a
holiday for the DISCOM, the bids will be received up to the appointed time on the next working day.

O

nee in which all prospective bidders are

sing 1o such queries clarification

a part of the tender

of Contract, specification, ete. shall bear the full
d corner of the page) by the bidder. Necessary
at the time of submission, failing
bid not bearing signatures on

orms
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Such postponement of date will not have any impact on the other dates specified in the bidding docurments
(i.¢. bid validity and validity of bidsecurity).

The DISCOM may, at its discretion, under intimation to the bidders who have purchase
documents. extend the deadline for the submission of bids‘opening of hids by issuing an a
which case all rights and obligations of the DISCOM and bidders previously subject to the oninal

deadline shall thereafter subject o the deadline as extended

d the bidding
ddendum, in

Late Bid

Bid(s) rece
documents will be summarily rejected and shall not be opened to the

Withdrawal of Bids

— e ———————

The bidder shall not be permitte
deadline (as mentioned in e-tender) and the period of bid validity
is made by the bidder during the above period. it shall result in the

ived by the DISCOM afier the bid submission‘opening deadline as prescribed in the bid
bidder(s).

d to withdraw their bid during the interval between bid submission
as per e-tender. 11 any withdrawal ol bid

torfeiture of the EMD.

Associated cost of bid preparation and submission

The bidder shall bear all the cost and expenses associated with preparation and submission of its hid
including post bid discussions, technical and other presentations, elc.

The DISCOM shall in no case be responsible for or liable to the costs or in DISCOM
regardless of the conduct or outcome of the bidding process.

Request for Modifications/A mendments in Bid Specification:-

The bidders may request for clarification or changes in the bid documents by submitting the issues prior 1o
the pre-bid conference date as specified in E-notice tender.

The DISCOM at their sole discretion may modify the bid documents if deemed appropriate
addendum as a result of a request or clarification discussed during the pre-bid conterence.

Language of the bid

The bid prepared by the bidder and all documents re
the DISCOM shall be written in the English language. prov
bidder may be written in another language s0 long as the bid is ac
translation of its pertinent passages. Failure to comply with this may disq
interpretation of the bid, the English translation shall prevail

Amendment(s) to bid documents

At any time prior to the deadline for submission of the bi
DISCOM reserves the right to add/modify/delete any portion of bid document by issue of an
amendment/addendum, which will be sent to all such bidders. who have indicated their intention to bid.
The DISCOM will bear no responsibility or liability arising out of non-receipt of the same in time or
otherwise by the bidder. The DISCOM shall assume that the information contained therein will have been
taken into account by the bidder in its bid.

The amendment(s) to bid documents shall be binding on all bidders.

already submitted its bid post which the DISCOM issues an
h bidders shall be allowed to submit addendun 1o the

evaluation of bids.

by issuing

lating 10 the bid. exchanged between the bidder and
ided that any printed literature furnished by the
companied by duly certified English
ualify a bid. For purposes of

d or extended date. it deemed necessary. the

In a scenario where the interested bidder has
addendum/amendment to this bid document then suc
already submitted bid but not after opening of Bid envelope-I.

Earnest Money Deposit
The EMD amounting Rs.45,500.00 (1
receipts (o be uploaded on the E-tendering portal.

The bidders are required to deposit EMD online thr
10149900065 1FSC Code SBIN0003279 in the name of

j ivisi istributi Al shazi in bank State Bank of India, Ghaziabad
(Name of Bank) through RTGS/NEFT. Proof of on line deposit viz, Unique Transaction Reterence (LTR)
number or copy of original pay in slip of the bank, scanned copy of original bank Guarantee along with
copy of confirmation mail from issuing bank shall be uploaded e-Procurement portal of Go UP.

The bid proposal/offer shall necessarily contain EMD of requisite amount and should be furnished
through appropriate mode as specified in Section- “Essential tender information on e-portal™ of the bid
document. In case EMD is to be deposited through a BG'DD from a scheduled nationalized bank and in
prescribed format, the same shall be uploaded while filling the e-tender. The bidder shall to submit the

% of cost estimate) shall be submitted online through NLFT RTGS

ough NEFTRTGS in Bank Account Number:-

o N H 1] g Tl ‘\.\ | 1“
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BG/DD (in originaly in Discom office within § days of apeniog ot hd part- o baibrg sl theie b sl

not be considered for apening of their bid pact2 (Price Part)

Any bid proposal/efier not accompanied by the LMD shall be rejected and retumed to the briddeer

unopened
I on opening of bid any

summarily rejected.
In case of unsuccesstul bidders, the EMD shall be refunded after successful subrmisaion of Carntract
Mo interest whitsoever shall be payable on such depasits

discrepancy In M i found (relating to amount, ete g the hid shall by

performance puarantee by the suceessiul bidder
lying with the DISCOM.

I the successfuil bidder fails to furnish the contract perfornince godaranice within thirty (30) d
issue of Letter of Award (LoA), their EMD shall be liable to he lorfeited.

In case the bidder is likely to be awarded the Contract or if the cise has not been finalized, the EMD shall
be retained for the period equal to the bid validity period. The EMD ol stccessiul budder shall
become part of the initial contract performance guaraniec. No interest shall be payable anosuch depesat

lying with the DISCOM.

The DISCOM reserves the right to forfeit EMD or part thereol in eireamstinees and initiate
deemed appropriate, which according to it indicates that the bidders are not carnest in accepling exccuting

ays alter the

actions

orders placed under given specifications.

The bank charges (if any) shall be attributable to the bidder, only

EMD shall be forfeited in ¢ase of withdrawal or modification of a bid otfer alle
within the validity period as specified in E-teder Notice.

r opening of the bids

Documents comprising (he bid and sealing of hid

Part-1 (A)-Envelope- (1o be submitted online as well as payment receipt physically super scribing “Farnest
Money Deposit™ along with tender/bid specification number: name of work serviee: name, address and
contact of the bidder: and due date/time of bid opening): 1t shall contain EMD details. However, scanned
copy of document in support ol prool ol online submission of EMD must be uploaded and submitied
physically also in Envelope-1 (A), within 5 days of opening of bid part-1.
Part-1(B)-Envelope- (to be submitted online only): It shall contain all the docume
Section- “Eligibility criterin  of  bidders™ of the bid document in scanned format.  Other
documents/Proforma (if any) provided in Annexure or elsewhere in the bid document and are pertinent o
techno-commercial evaluation shall necessarily be furnished (duly filled and signed) in scanned copies.
sart-11- Price Bid- Price Bid shall be submitted online only in the Proforma as per Bo() While preparing
the Price Bid, bidders are expected to take into account the requirements and conditions vutlined i the bid

nts as notified m

documents,

Part I(A) and Part I (13) shall be referred as Einevelope-1.

Submission of bid

Both the Part-1 and Part-2 shall be submitied online only and physically in separate sealed envelopes and
these envelopes shall be properly super scribed as Part-1: “Earnest Money Deposit™, Each envelope shall
also be super scribed with tender/bid specification number: name ol work/service: name. address and
contact of the bidder; and due date/time of bid opening.

The bidders are requested to ensure that they furnish the envelope-I and Il appropriately online

.
which should be DIGITALLY signed. Any correction / overwriting should be signed by the
bidder. An offer with correction / overwriting without signature of the bidder is likely 10 be
rejected.

. The Bidders are requested to ensure that all required schedules duly filled-in, are submitted. The
bidders should also note that in absence of any of the schedules except price bid. their offer is
likely 10 be rejected.

. Transfer of the documents purchased online by one bidder to any other bidder is not permissible

. The submission of a tender by the bidder implies that he has read and accepted the instructions,

conditions of the Contract and made himsellaware of the scope and specitications of the work 1o

be done/ supplies to be made, The DISCOM w il not, atter acceptance of Contract rate, pay e\t
charges for any reason whatsoever, in case the bidder is tound later to have misjudged any

condition(s).
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. It is necessary 1o purchase the Bid documents online from e-portal of GolIP,

PERIOD OF VALIDITY :- The period of validity shall not be less than that specified i the Bid
documents.

Nobody is authorized to reccive or issue receipt of bid delivered by hand.

All required copies of the Techno-commercial Praposals are to be made from the original

An authorized representative of the bidder shall initial all pages of the original proposal otter. The
authorization shall be in the form of a written power of attorney in the name of the Bidder purchasing the

proposal. The signed proposal shall be marked as "ORIGINAL"™.

Bid shall be submitted in the forms attached herein and all hlanks in the bid shall be duly fitled m the

original copy. The complete forms shall form part of Contract documents in case of successtul bid

The bidder should quote the prices strictly online in the manner indicated herein failing which the bul s
liable for rejection. The rate/prices shall be in figures.

No post bid development shall be allowed regarding any change in terms of prices or techno- comimercial
specifications. Notwithstanding anything contained to the contrary in the specifications of the bid or in
subsequent exchange of correspondence, these conditions of Contract shall be binding on the bidder and
any change or variation expressed or implied. however, made in the qaid condition shall not be entertained
whatsoever,

The bid documents include certain statements, description, projections etc. with respect (o the DISCOM
and their businesses. They reflect various assumptions made by the management and‘or their consultants,
No representation, promise or warranty is given to their reasonableness, completeness or otherwise. The
bidders are expected to make their own judgments of the same. Upon receipt of their bids. it shall be
construed that they have based it on their own independent analysis and judgment.

Opening of bids

The DISCOM shall open online bids at the date and time for opening of bids as specified in Section-|
“Essential tender information™ of this bid document or on the date and time as intimated to the bidder on
successful completion of evaluation of techno-commercial bids in case of Single-Stage Two-Envelope
bidding. In the event of the specified date for the opening of bids being declared a holiday for the
DISCOM., the bids will be opened at the appointed time on the next working day.

Bids that are not opened and read out at bid opening will not be considered for turther evaluation.
regardless of the circumstances.

The bidders’” names, bid prices, and the presence or absence ol the requisite EMD and such other details
as DISCOM at its discretion may consider appropriate, will be recorded at the time of bid opening.,

In the case of Single-Stage Two-Envelope bids, on the bid opening date only the techno- commercial bid
shall be opened. The date for opening of the Price bid shall be as per Key date. In case of extension ot due
date, the same shall be uploaded in DISCOM"s website & e-portal and accordingly Key date shall be
amended. No separate intimation shall be given to the bidders.

Opening of Envelope-I (A) (containing Earnest Money Deposit) and Envelope- | (B) (containing Techno-
commercial bid): The first envelope with EMD shall be opened on the due date and time of bid opening as
specified in Section-] Essential tender information of this bid document. The requirement tor EMD shall

be verified and thereafter the second envelope. i.e. the Techno-commercial bid. shall be opened on the

same date in respect of eligible bidders (whose EMD is found 1o be as per the requirements).

Opening of Envelope-II - Price bid: Price Part of only those Bidders shall be opened on- line who are
determined as having submitted substantially responsive bids and are ascertained to be qualified 1o
satisfactorily perform the Contract. A negative determination of the bids, shall be notified by the
DISCOM to such Bidders and the price bid uploaded by them shall not be opened

In the event, the DISCOM, in its discretion, decides not to open the bid for want of adequate response to
the bidding, the DISCOM may either extend the bid pursuant o Clause no. 15.2 and 26.1 ot Section-1l|
Instructions to Bidders or cancel the bidding process.

It is to be noted that the bid evaluation will be executed strictly as per procedure mentioned in Bid
evaluation section.

Change in date and time of opening of bids

May be noted that the due date/time of opening of bid can be altered extended it desired by the DISCONL
without assigning any reason thereol. However. due intimation shall be available at DISCOM™s websile.

e st
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The bidder shall be responsible for keeping itself updated on the changes in date and time of opening of
bid.

Canvassing ol bids

Bid shall be deemed to be under consideration, after opening of bid, tll placement of order 10 the
successful bidder. During this period. the bidders or their authorized representative(s) or ather interested
parties are advised strongly in their own interest, to refrain from contacting or influencing by any means
any of the DISCOM™s personnel or representative on matters relating to bid under process. As ann such
effort or activity may result in rejection of that bidder’s proposal ofter.

DISCOM' s right to accept any bid, and to reject any or all bids

The DISCOM reserves the right to accept or reject any bid. and to annul the hidding process and reject all
bids at any time prior to award of Contract, without thereby incurring any lability 1o the atfected bidderts)
or any obligation to inform the affected bidders) of the grounds for such decision. No correspondence. in
any form, and at any time. shall be entertained by the DISCOM in this regards

Currency of Price Bid

For the works/services required in the bid. all prices or rates shall be quoted in Indian National Rupees
(INR) only as the payment for such works/services shall be made in Indian currency only tie Indian
National Rupees).

Interpretation of conditions of bid(s)

The DISCOM shall be the final authority to interpret any or all condition(s)'clause(s) specified in the bid
documents at any point of time. In case any ambiguous or contradictory term(s) condition(s) arise in the
bid, interpretation as deemed appropriate by the DISCOM shall be final and binding on all the bidders

Validity of bids

The bidder’s proposal must remain valid for acceptance for a period of 180 days from the date ot opening
of bid (Envelope-1) or any other extended date for their receipt or any other extended period consented
upon by the bidders. The DISCOM may ask the bidder to extend the validity period of their hid) and
during this period no bidder shall be allowed to withdraw their bid. Any such withdrawal during the said
period will entail forfeiture of EMD deposited by the bidder with their bid. The bidders who agrze to such
extension shall confirm that they maintain the availability of the professional staff nominated in the
proposal or in their confirmation of extension of validity of the proposal.

The bid along with the rates and condition thereby shall be open for acceptance of the DISCOM for a
period of 180 days from the date of opening of the bids and no request for any variation in quoted rates
and/withdrawal of tender on any ground by successful bidder be entertained within validity period. In case
the DISCOM requests for extension of the validity period. the bidder may extend the validity without
changing the terms and conditions of their bid (except change in wages or any other statutory compliance
as per Government norms). In case Bidder does not extend the validity, he’'she must respond his her
unwillingness within 7 working days from the date of receipt of letter 1o this intent so that his EMD hid
security can be returned.

Issue of Letter of Award, Contract Signing and Issue of Work Order

The DISCOM shall award the Contract to the bidder whose bid has been adjudged successtul after techno-
commercial and financial evaluation.

The DISCOM shall issue a detailed Letter of Award (LoA) to the successtul bidder

Post issue of Letter of Award to the successful bidder. Contract Agreement shall be signed between the
two parties at respective Circle Offices.

Signing of the Contract Agreement, work order shall be issued by respective Circles.

Bid evaluation

Preliminary examination

The DISCOM will examine the bids to determine whether they are complete, whether required sureties
have been furnished, whether the documents have been properly signed. and whether the bids documents
are generally in order,

The DISCOM may waive any minor informality, nonconformity or irregularity in a bid that does not
constitute a material deviation, whether or not identified by the Bidder in its bid. and that does not
prejudice or affect the relative ranking of any Bidder as a result of the technical and commercial
evaluation, Examination of Substantive responsiveness and Qualification requirement

\(% Page 13
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Prior 1o the detailed evaluation, the DISC M will determine whether each hid s of acceptahle gquality. s
complete and is substantially responsive to the Bidding Documents Ay deviations, conditinnality or
reservation introduced will be reviewed 1o condugt a determination nf the wihstantial responstveness of
the biddet's bid. Tor purposes of this determination, a wubstantially responsive bid is one that contorms 1
all the terms, conditions and specifications of the Brdding Documents without any material deviations
objections, conditionalities of reservations and complies with all the statutary laws in farce as amended
from time 1o time. A material deviation, ohjection. conditionality or reservation 15 one (1) that atfects
any substantial way the scope. guality or performance of the Contract. (in) that limits i any sabstantial
way. im.nmiurm'uﬂh the Bidding Documents, the DISCOM s rights or the successful Fhdders
nhiligminm under the Contract; or (i) whose rectification would unfairly aftect the competitive posiion
of other bidders who are presenting substantially responsive hids.

During bid evaluation, the DISCOM may. at its discretion. ask the Bidder for a clarification ot its bud In
case of erroncousnon-submission of documents required to be submitted by the Bidder as per the
provisions of the Bidding Documents. the DISCONM may give 1he Bidder not more than 7 working dass
notice 1o rectify/fumish such documents, failing which the bid shall be rejected

The request for clarification and the response shall be in w titing. and no change in the price or substance
of the bid shall be sought, offered or permitted

Bids containing deviations from critical provisions will be considered asnon-responsive

If a bid is not substantially responsive. it will he rejected by the DISCOM. and may not subsequenthy be
made responsive by the Bidder by correction of the noncontormity The DISCOM™S determimation ot o
bid's responsiveness shall be based on the contents of the bid itsell without recourse o extrinsic evidence

The DISCOM will ascertain 1o its satisfaction whether Bidders determined having submitted substantially
responsive bids are qualified. as per the Qualification Requirement mentioned n the bid documents. The
DISCOM shall be the sole judge in this regard and the DISCOMs interpretation of the Qualification
Requirement shall be final and binding.

The determination will take into account the Bidder's financial, technical capabilities. in particular the
Bidder's Contract work in hand. future commitments and past performance during execution of contracts
that have been awarded by the DISCOM on the Bidder. It will be based upon an exammation of the
documentary evidence of the Bidder's qualifications submitted by the Bidder. as well as such other
information as the DISCOM deems necessary and appropriate. This shall. however, be subject to
assessment that may be carried out, if required, by the DISCOM.

The DISCOM may waive any minor informality, nonconformity or irregularity in a bud that does not
constitute a material deviation, affecting the capability of the Bidder to perform the Contract

An affirmative determination will be a prerequisite for the DISCOM 1o evaluate the Technos Commercial
Part and to intimate successful bidders to be present on new date. time & location to open the online price
schedule of the Bidder. A negative determination will result in rejection of the Bidder's bid.

The bid from those bidders shall not be accepted who failed 1o submit Performance Security on issue ol
Letter of Award (LoA) for any other Contract of DISCOM in past 3 years,

To assist in the analysis, evaluation and computation of the bids, the DISCOM may ask bidders
individually for clarification of their submitted bids. The request for claritication and the response shall be
in writing but no change (whatsoever) in the price or substance of the bid offered shall be permined.

After successful evaluation and compliance to techno- commercial condition (satistying the qualitication
requirement), financial bid shall be opened.

Period of Contract

The quantity of work under contract shall be completed as per agreement. Further, the Discom may
terminate the contract by giving 30 days™ notice without assigning any reason.

Contract Performance Guarantee

A Contract Performance Security, the successtul Bidder, 1o whom the work is awarded. shall be
required to furnish a Performance security from a Public Sector Indian Bank. in the specitied tormat
(NEFT/RTGS/DD/Bankers Cheque/Bank Guarantee) in favour of the Owner. The gudrantee amouint
shall be equal to Ten percent (10%) for Supply/wark/ser ices contract, of the total Contract price
and it shall guarantee the faithful performance ol the Contract in accurdance with the tenmy amd
conditions specified in these documents and specifications. Protorina annexed as Annesure.
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The guarantee shall be valid till the end of Warranty Period (06 Months) from the date of

- commissioning) and handing of the work/completion of all the ordered quantity Hnr supply contract
only). The bank guarantee should also have a further claim period of 90 days trom the date of
completion of the contract.

In any case, the successful bidder shall not be allowed to deduct CPG amount from their running bills
and they are required to submit valid & requisite Contract Performance Guarantee.

(Varun Vermau)
Executive Engineer
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Discom's representative
The Discom shall appoint an officer/employee designated as the Controlling Officer/Officer-in- charge

who shall carry out the functions and obligations of the Discom under the Contract

The Discom may from time to time appoint any other person as the Controlling Officer” Officer
in- charge in place of the person previously so appointed. and shall give a notice of the name of such
other person to the Contractor without delay. The Discom shall take reasonable care to see that no
such appointment is made at such a time or in such @ manner as 1o impede the progress of
works/services. The Controlling Officer/ Officer-in-charge shall represent and act for the Discom at all
times during the currency/validity of the Contract,

Any decision, instruction or approval given by the Controlling Officer /Officer-in-charge of
the Discom to shall be binding on theContractor.

All  notices. instructions. orders.  consents.
communications under the Contract shall be given by the Controlling Otficer/ Otficer-in-charge

The Controlling Officer/ Officer-in-charge may authorize his representativets)as site=in-charge

for the warks/services.
Contractor’s Representative

The Contractor shall employ at least one competent represe
number, identity proof of the representative shall be communicate
Officer/officer-in-charge by the Contractor) to supervise the works/service
or if more than one shall be employed, then one of such representatives).

and should be approachable in person or on phone at time and location as
n order or instruction which the Controlling

sentative ob the

cerlificates. approvals and  all other

ntative (name. address. telephone
d in writing to the Controlling
s at each Circle. Ihe sad
shall be

representative, (
present whenever required
specified by the Discom/ Service Recipient. Any w ritte
Officer/officer-in-charge or his duly authorised representative mity give 1o the said repre
Contractor shall be deemed to have been given to the Contracior.

The Controlling Officer/officer-in-charge shall be at libe
representative or person employed by the Contractor for execution of I
site, who in his/her opinion is found to have misconduct him-self/her-self or be incompetent or
negligent and the Contractor shall remove the person so objected to, upon receipt from the Controlling
Officer/ officer-in-charge a notice in writing requiring him to do so and shall provide in his place a
competent representative at the Contractor”s risk and expense.
Bankruptcy/Insolvency of the Contractor

If the contractor is imprisoned. becomes
receiving order made against him or carries on business under a rece
creditor or any of them or being a partnership firm. become dissolved or being a corporation. gocs
into liquidation or is being wound up, not being a voluntary winding up for the purpose only of
amalgamation or reconstruction, the Discom shall be at liberty:

To give such liquidated contractor or other person in whom. the Contract may
become vested. the option thereof to award the Contract or a portion to any other contractor.
thereof to be determined by the Discom subject to his/her providing an appropriate guarantee

for the performance of such Contract.

Duty and Behavior of Contractor'sPersonnel

The personnel deployed by the Contractor must always carry their Photo-1D card issued by Disocm
The personnel deployed by the Contractor shall maintain the decorum and obey the instructions

of the officer-in-charge of the Discom for that particular work and place of duty. They must follow

the procedures of duty, performance and stipulated time guideline for w orking hours as set by the

officer-in-charge of the Discom from time totime.

It shall be accepted as an inseparable part of the Contract that in matters regarding
fficiency. conduct and behaviour, the decision of the Otficer-in-charge of the Discom
binding on the Contractor in all such matters.

rty to object to the presence of any
he Contract or otherwise at the

insolvent. compound with his creditors. has a
iver for the benetit of the

competency. ¢
shall be final and
Safety Provisions

The Contractor shall arrange f
protective equipment”s and 100
Contractor to deal with any liability
during performance of duty. The Discom would n

ration as prescribed by the Discom and all satety
I i» the ["J\',\'.'.\Eh.u:'._\ {1

Contractor™s stal?

or the safety in its ope
Is are to be provided by the contrcator
arising due to any injuries occurring to the
ot be liable to pay any compensation to the injured

wil
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employees of the Contractor under any circumstances.
In case the Contractor fails to make such arrangement, the authorized officer/statt of the

Discom shall be entitled to recover the costs thereol from the Contractor. [he failure to comply with
the provisions of the Safety Rules and Regulations, if any. the Contractor shall without prejudice to
any other liability pay to the Discom a penalty amount, as determined by the competitive authority ot

the Discom.

Checks and Supervision by the Contractor

The Contractor shall ensure that its personnel perform the
surprise checks and by appointing sufficient supervisory st
case it is found that any damage has occurred due to negligence, ignorance of not performing the daty
by the personnel of the Contractor. all the losses so occurred to the Discom shall be recovered from
the amounts payable to the Contractor and its security deposits or Contract Performance Guarantee,
Notices and Instructions

The Contractor shall furnish the complete address of its permanent
telephonic numbers, fax numbers, emails, etc. to the Discom. Any notice or instructions to be given 1o
Contractor under the terms of the Contract shall be deemed to have been served on him if it has been
sent at local office or to the address of the Contractor last notified by them or delivered to authorized
signatory.

Health of the Personneldeployed

All persons deployed by the Contractor shall be of sound physical
under the influence of any drug or liquor during duty and have
competently complete the job assigned to them. In case it is found t
Discom’s property/interest due to deployment o f such personnel. the same sh
the Contractor without any extra cost to the Discom.

ir duties etficiently by exercising trequent
aff as felt necessary by the Discom In

office and local office along with

and mental health and should not be
full knowledge and experience to
hat any loss has occurred to the
all have to be replaced by

Subletting
The Contractor shall not sublet any activity or any part thereof under the Contract.
Force Majeure
i combination of evenls and circumstances

Force Majeure means any evenl or circumstance or
including those stated below that wholly or partly prevents or unavoidably delays an affected party in

the performance of its obligations under this Agreement, but only if and to the extent that such events or
circumstances are not within the reasonable control, directly or indirectly, of the aftected party and could
not have been avoided if the affected party had taken reasonable care or complied with prudent utility
practices.

Act of God, includin
originating from a source exl
flood,cyclone, typhoon, tempest, tornado, mutiny, civil commutation. riot,
(subject to certification by Labour Commissioner). lock-out (subject 1o certification Commissioner).
exceptionally adverse weather conditions which are in excess of the statistical measures for the last
hundred (100) years, any act of war (whether declared or undeclared). invasion. armed contlict or act
of foreign enemy, blockade, embargo. direct or indirect political events; or any event or circumstance

of a nature analogous to any of the above.
A notification to this effect duly certified by statutory authorities shall be provided by the

Contractor to the Discom. The authority as decided by the Discom (including commitiee. ¢tc ) shall
decide upon Force Majeure cases and the decision of such authority shall be final and binding on
Contractor/Contractor.

Damage to Property and injury to personnel
The Contractor shall indemnify and keep indemnified the Discom against all losses and

claims for injuries or damage to any person or any property whatsoever which may arise oul vf orin
consequence of the execution of the Contract and against all claims, demands, proceedings. damages.
costs, charges and expenses whatsoever in respect of or in relation thereto.

The Discom shall not be liable for damage or compensation payable as per provision of law/act in
respect or consequence of any accident or injury {0 any workmen or other person in the employment
of the Contractor. The Contractor shall have to pay all claims. demands. proceedings costs. charges and
expenses whatsoever in respect there of or in relation there to.

In the event of any accident and/or injury, in respect of which compensati
payable under the Workman's Compensation Act-VIIl of 1923 including all amendments thereat,
Authorized officer of Discom shall have full powers 1o retain out of any sums pay able beconung
payable to the Contractor, any sum as may be deemed sufficient to meet such liability on receipt of

g, but not limited to lightning, drought, fire and explosion (10 the extent

ernal to the site). earthquake. volcanic eruption. landslide.
terrorist attack. strike

on may become
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award of compensation from the competent authority under the said act. and the same shall be
adjusted from this amount. Any shortfall shall be recovered and any excesses shall be refunded. The
opinion of the Authorized officer of Discom shall be final in regard to all matters arising under this
clause.

In case it is found that any thefl or damage has occurred to the property or premises of the
Discom due 1o negligence of personnel in performing their duty and/ar absence from the place of duty
and/or not providing substitute by the Contractor or any other reason. the cost of all such losses i
damages as assessed by the Discom shall be recovered from the Contractor’s maonthly bill or from
their Security Deposit/Contract Performance Guarantee or inany other manner as may deemed fit

In case any pcrsnnncl of the Contractor is implicated in any faw suit or is injured by any
person or group of persons, agitating mob, etc. during the course of performing his/her duty their
duties for the Discom, it shall be the sole responsibility of the Contractor 1o detend its personned o
the courtof law or to extend all medical and financial help. ete. withoutcharging any castto the Discom

The Discom shall be deemed to be indemnified by the Contractor for lapses or other mischiet™s
etc. by its personnel ’

Claims arising due to "any activity"” shall be liable for adjustment from contract perforinance
guarantee furnished by Contractor. -

Arbitration

If any dispute, difference or controversy shall at any time arise between the Contractor on the une
hand and the UPPCL and the Engineer of the Contract on the other hand Contract, or as the true
construction, meaning and intent of any part or condition of the same or as to manner of execution
or as to the quality or description of or the payment for the same, or as 10 the true intent. meaning.
interpretation construction or effect of the clause of the contract specification or drawing or any ot
them or as to anything to be, done committed or suffered in pursuance of the contract or
specification, or as in the mode of carrying the contract into effect or as to the breach or alleged
breach or as to obviating or compensation for the commission any of such breach or as to any other
matter or thing whatsoever connected with or arising out of the contract. and whether betore or
during the progress or after the completion of the contract such question. difference or dispute shall
be referred for adjudication to the UPPCL or any other person nominated by him on this behalf an d
his decision on writing shall be final binding and conclusive. This submission shall be deemed to be
a submission to arbitration modification thereof. The arbitrator may from time to time with consent
of the parties, enlarge the time for making and publishing the award.

Upon every or any such reference, the costs of an incidental to the reference and wward
respectively shall be at the discretion of the arbitrator. who shall be competent to determine the
amount thereof or direct the same to be taxed as between solicitor and client or as between party and
party and to direct by whom in what manner the same shall be borne and paid.

Work under the contractor shall. if reasonable. continue during the arbitration proceedings
and no payment due or payable by the corporation shall be withheld on account of such proceeding.
In case of refusal/neglect by such nominee UPPCL may nominate another person in his place.
JURISDICTION OF THE COURTS: All dispute/difference or controversy arising out of between
the contractor and U.P. Power Corporation Ltd. & the Engineer of the contract and related to this
contract shall be subjected to the jurisdiction of local courts of Ghaziabad and Hon'ble High court at

Allahabad.

Blacklisting
In case(s) of severe default(s) by the Contractor (including but not limited to relevant clause of this

section), the process of blacklisting or debarring of Contractor and recoveries (if any) thereof may be
undertaken by the Discom ifdeemed necessary.

Taxes

The Contractor shall be responsible for payment of all taxes duties statuary/local levies arising as
result of commercial transactions under this Contract such GST ete. Discom shall not be responsible
for any tax related liability in any manner whatsoever.

During the Contract period, the Contractor shall deposit GST and other applicable taxes at
prevailingrates as per Government of India guidelines including during extended periodifany.

If any tax exemptions, reductions, allowances, or privileges may be available to the
Contractor, the Discom shall use its best endeavors to enable the Contractor 1o benefit from any such
tax savings to the maximum allowable extent.

The statutory deduction of taxes and duties at source, related 10 these works and services. shall
be done by the Discom and tax deduction certificate shall be issued to the Contractor wherever

a , Page 18
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applicable as per law.

For the purpose of the Contract it is agreed that the Contract value shall tntude abi tes
(including) but not limited 10 GST or any other similar tax/duty/Cesst surchargelieyy by

name called under applicable tax laws as on the last date of hid submission ) or supgilics to b ade o
services 1o be performed under the contracts in their quoted bid price. The Discom shall sof b o .

separate liahility over and above the contract price for pay ment of taxes
. Iany rates of Tax are increased or decreased. a new Tay is introduced. an exinting el

F.hol.mhcd, Or any change in interpretation or application of any Tax occurs in the Loure

performance of Contract, which directly impacts tax liahility of CHntrsetr it serlorinal

Contrag itable adj ’ rl u
*h o c‘:":”ldhk adjustment of the Contract value shall be made o take wito aceount 4
change by addition 1o 1he

Contract value 1
: ue or deduction there from. as the cise miay be
The contractor shall = ' ! 2

declare its GST repis : o
3 g s egistration number. Any  hability  ansing  ou L4
implication shall be borne and responsibility of the Discom ' ‘ -
Termination of Contract '

Events of default
Any of the follow inge

vents "hﬂHCUl'IS‘illll{: an“Event of . P )
Wi S ventof Default™, 2 OC cnce of any
Event of De { ault”™. The occurrence of any

fault™ shall lead 10 consequences as brought out in Clause: -

:i :2:2 Egg:::tll:::::1111:\:.{:\:]1(;]“u ser:.«ices as pertime schedule in the Scope of Work
¢ yrepudiates the Contract or has otherw ise expressed an ir tent
1o be bound by thecontrac. I )
v, 1t Conriclrdoc ot ke et s o e ey o
ifany. § 1andatory payments like EPF. ESIC and others liabilities
V. If it comes to the Discom’s notice that the Contractor is indulged in forging documents and
_ submitting forged documents of EPF Challan sheet. ESIC .-.‘-mﬁt ot personnel deploy --J‘ nu
vi. If the Contractor becomes bankrupt or insolvent, goes into lgudaton T
vii. I the Contractor fails to make payment of any amount pay able to the Discom, as and when the
same becomes due. ‘
vill. If the Contractor fails to provide, renew or replenish the pay ment security and/or contract
performance guarantee. ’
ix. If the Contractor fails to fulfil any of the directions or orders of the officers in-charge or comply
with the requirement of the electricity laws or other laws in relation to bid area
X. If the Contractor has made any false or misleading representation orw arranty.
Xi. [f the Contractor transfers, otherwise then pursuant to contract. any material or propents of the
Discom.
Xii. If the Contractor indulges in any malpractice or corrupt practice.

If at any stage during the period of the Contract any case involving moral twrpitude is instituted in a
court of law against the Contractor or his employees.

Termination for Convenience

The Discom shall be entitled to terminate the Contract without assigning any reason thereor a1y
time of the Discom’s convenience. by issuing an ~Order tor lermination™ to the Contractor Lne

termination shall take effect on 30t day of issuance of “Order of lermination”™, or such extended

period (over and above 30 days) as may be decided by the Discom

Termination due to Change in Government/ Management Policy

The Discom shall be entitled to terminate the Contract due to change any Government Management

Policy, by issuing an “Order for Termination™ to the Contractor -

The termination shall take effect on 30th day of issuance of “Order of Termination™ or such

extended period (over and above 30 days) as may be decided by the Discom.

Effect of Termination (Either upon default or for convenience or Change i Management

Government Policy) _ . _ |

e Upon serving the “Order for Termination™. the Discom ~;h;111l _h;n; rights 10 step-in an?.! 'meco\.cr
the operations. The Contractor shall be obliged L co-operate With Discom ;md’ provide all :1c~:?\41}
support, data, documents, information, etc. w [nch may be required by the | urchase tor .-.\::.u;ﬁ't}.i
takeover of the operations and continuum of the services. However, during transition peric .;I;
Contractor shall continue to provide such services, as may be required by the Discom for smoot

take-over of operations.
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e If the contract has been terminated on occurrence of "Fvent of Default™ as detined in Clause
20.1. The Contract Performance Guarantee submitted by the Contractor sJhall be invoked an or
after the effective date of =1 ermination of the Contract™ and amaunt so realised shall be tortened
by the Discom. as a reasonable pre-estimate of the losses which have occurred ta the Discom doe
10 non-performance of the Contractor

e If the contract has been terminated on convenience as per Clause 20,3, the Discom shall have
rights 1o recover any pmount  payable by Contractor 1o the Discom from the Contract
Performance Guarantee.

The Discom unconditionally reserve the rights to claim from the Contractor, any cost.

expenses or loss that may be incurred by reasons of breach ol terms and conditions of the

contract,

o The Discom shall not be liable for payment of any compensation. whether in contract of tort or
otherwise, towards the Contractor or any third party, upon termination of the contract.

+ Upon termination of the contract, the Contractor shall immediately -

a) Remove it's manpower deployed on performance of services pertaining to the Contract,

b) cease all further work, except for such work as the Discanm may specity in the “Order for
Termination™ for the sole purpose of protecting that part ol the Taciities already executed. o
any work required to leave the site ina clean and safe condition,

¢) Remove all Contractor's equipment from the site. repatrate the Contractor’s and s
subcontractors”™ personnel from the site, remove from the site any wreckage. rubbish and
debris of any kind, and leave the whole of the Site ina clean and sate condition; and

d) deliver to the Discom the parts of the facilities executed by the Contractor up to the date of
termination,

¢) 1o the extent legally possible. assign to the Discom all right, title and benefit of the
Contractor 1o the facilities as of the date of termination, and. as may be required by the
Discom, in any subcontracts concluded between the Contractor and its Subcontractors, and

f) Deliver 1o the Discom all non-proprietary drawings. specifications and other documents
prepared by the Contractor or its Subcontractors as at the date of termination in conneetion
with the facilities.

g) The Discom shall have the rights to recover from the Contractor any loss or damage oceurred
to the property/ items/ materials/ equipment cte. of the Discom. due to any act o Contragtor
or its personnel.

Corrupt or Fraudulent Practice(s

The Discom requires that the bidders observe the highest standard of ethics during the procurement

and execution of the Contract(s).

In pursuance of this policy. the Discom defines. for the purposes of this provision the terms sel
forth below as follows:

. Corrupt practice™ means the offering. giving. receiving or soliciting of any thing of valueto
influence the action of an official/employee involved inthe procurement process or in exevution
of the Contract.

. Fraudulent practice™ means misinterpretation of fucts or information i order w mtluence the
procurement process or the execution of Contract to the detriment of the Discom and includes
collusive practice among bidders (prior to or after bid submission) designed to establish bid
prices al artificial non-competitive levels and to deprive the Discom of the benetits ot tree and
open competition.

. will reject a bid or The Discom cancel the Contract if already placed. it it determines that the
bidder recommended for Award or on whom the Contract Aw ard has already been placed has
engaged in corrupt or fraudulent practices in competing for the Contract/Aw ard n question.

. The Discom may declare a bidder ineligible for issue of Contrac/Award, either indetinitely
or for a stated period of time, it it any time determines that the bidder has engaged incorrupt
or fraudulent practices in competing for or in executing an earlier Contract of the Discom

Miscellaneous

In case, any penalty is imposed by the regulator/ government’ any other judiciary or

compensation thereof, as decided by the concerned authority. on the Discom related o services

scope of work as per this Bid document. then the same shall be passed on 1o the Contractor
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GENERAL TERMS AND CONDITIONS

1- The tenders shall be publically opened by the Fecutive Engineer, [lectricity Construction & Waorks

Division. Ghaziabad, or his authorized representative in this office at 1530 hes. on due date of
opening of the tender in presence of tenderers or their authorized representative who wish to be
present. In case the tender opening date is holiday. the date of submission and opening ol tender will
stand extended 1o next working day.

2- In case of offer is not with the valid earnest money. Part-11 of the tender bid shall not he opened No
further consideration of the tender shall be made in such cases

3- The successful tenders are required to exccute an Agreement on Non-Judicial stamp paper worth s
100/- within 15 days from the date of issue of Registered notice and if he Tails 1o do so s carnest
money shall be forfeited.

4. Executive Engineer, Electricity Construction & Works Division, CGhaziabad. reserves the right
reject any tender or all the tenders or part there oft or to distribute the work amongst more than vne

tenderers without assigning any reason thereof

5- For any further clarification, tenderers can contact the Executive Engineer. Electricity Construction &
Works Division, Ghaziabad: No subsequent representation  ofn grounds  of any sort of
misunderstanding will be entertained. Executive Engineer. Bleciricity Const & Works Prsision,
Ghaziabad does not pledge 10 accept the lowest tender. He reserves the right to accept any tender or

rejects all the tenders without assigning any reason thereof. Incomplete tenders shall be rejected out
rightly.

6- Tender revising their prices after opening or tenders or submitting any claritication at their own
reflections, prices structure will be out rightly rejected and they may be debarred trom the turther
participating in tendering for one year.

(Varun Verma)
Fxecutive Engineer
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SPECIAL TERMS AND CONDITIONS
¢ specification No R6GTCWDGZR 202324 for (1) Inoreasimg ity
A to (2010 HMVA () Increasing b stimate for moreasing
capacity of 3V1 IKV Substation Jindal Nagar. Hapur (8¢ 1OMVA 1o (ONTMMVA () Ingreasing
capacity of 31/11KV Substation Kota Harathpur. Hapur (2x5HMVA 1o (S 1MMVA (1) Increasing
capacity of 31 1KV Substation Lodhipur, Hapur (8% TO)MVA to (23 TMVA (%) Increasing capacity
of 33/ 11KV Substation Garh=11 (34 TOMVA to (2x TMMVA
Scort Or WORK

The quaniitics specitied in this tender are estimated only, and quantities of any activity s per ol i al

condition and requirement of site may vary any limit

al activity If the cost of the contract 1s above
ent committee for approval In any

Special terms and conditions of tende
of 33/11KV Substation Ubarpur (2x THNTV

hut not more than in =10% N averall value ot

agreement including option +10% due to quantity variation
as per the site requirement, the case will be put up to compet

conditions the cost of agreement should not he more than of sanctioned linkage amount

The contractor shall have no objection in case the quantities are decreased or increased to this extent and

shall carry out the work without any increase in rates.

1. MATERIAL INSPECTION =

1.01  The contractor must purchase/obtain all the material required for the
PVVNL vendor/supplier and material must be as per approt ed GTP in accord
specification of PVVNL norms. Technical specification of any item if needed can be obtain by the
office of Executive Engineer Electricity Construction & Works Division Ghaziabad.

1.02  In case as per PVVNL norms, the quantity & quality of material cost over the R
inspected & checked by the team nominated by DQC, PYVNL. Meerut. The inimation will e to
be given by the firm to the concern Executive Engineer, Electricity Construction & Waorks
Division at least 10 days before from the stipulated delivery period. Ihe concern Executive Engineer
(construction) will forward this Inspection offer to DOC wing. The dimensions check/physical check

and all test as per GTP/IS shall be carried out at the premises of supplier. The test certificate of

manufacturer shall be produced at the time of inspection. Inspection of the material shall be done at
all ensure gquality

the premises of firm by DQC nominated team. Concerning AE/JE (Construction) sh
and quantity of material at site as per DQC's report & D.1.Issued.

ments& hardware items shall be carried oul as per
I'he testing shall be

work strictly from the approsad

ance with techmeal

2.00 1 ac shall be

1.03  Pre-dispatch inspection and testing of equip
PVVNL norms at premises of the manufacturer/vendor supplying the material.
done as per relevant IS in accordance with Technical Specitication. G P, drawings approved by

Deptt. and its latest amendment thereof. Officers for inspection shall be nominated by DQC,
Meerul.

1.04  After successfully inspection of material, the supplier/ve
to concerned Superintending Engincer/Exceutive Engineer, Electricity Construction & Works
Circle/Division. Superintending Engineer Electricity Construction and Works Circle- st

Meerut will issue D.1. to Firm.

ndor will submit the inspection report

1.05 The contractor shall ensure receipt of material at site within 13 days trom date of receipt of dispatch
and cancelled. In the event of delay in receipt

instructions; otherwise the dispatch instruction shall st
of materials beyond 15 days due to reasons not attributed to partial-turnkey contractor supplier.

suitable time extension may be permitted by the Superintending Engineer Electricity Construction
and Works Circle- Ist, Meerut. All expenditure incurred by the departm
dispatch instruction shall be recovered from partial turnkey contractor.

ent in performance of

Scanned with CamScanner



1.06

1.07

4,

F.Tender No - 86 LCWD GZB 2023-24

In case as per PVVNL norms, the quantity & quality of material cost upto Rs 2.00 Lac, the matenal
chall be inspected & checked by the team nominated by Division fesel after sending reguest tor

waivel of inspection of material to SEEE Electricits Construction Circle Diviston and - getting

approval for waivel of ingpection, SE, ECWC-L, Meerut will 1ssue the D1 for the matenal on reguiest
of the contractor The intimation to concerned Division will have to be given by the firm at least f)
days before from the stipulated delivery period The inspection of the matenal shall be done at the
cite store of the firm by the concerned AE/JE (Construction) and shall ensige quality and quantity of
material as per technical specification & relevant 1SS, The test certificate of manuftacturer shall be
produced at the time of inspection.

Contractor shall ensure that inspection call is raised only when the material ‘equipment is completel
ready for inspection. On due date of inspection, if it is tound that materials are not ready n required
quantities or the inspection could not be carried out due to non-availability of requisite cabibrated
centificate of instruments with manufacturer. closing of works on scheduled date of inspection. non-
availability of sufficient testing/material handling oaff at manufacturer works etc. all expenditures
incurred on deployment of various inspecting officials along with a tine of Rs S0,000 - 1 Rupees Fitty
Thousand) shall be recovered from the bills of the avenc) Secomd such situation at same
manufacturer/supplier shall result in rejection of name of manufacturer from list of approved
vendors/sub-vendors.

COMPLETION PERIOD:- The contractor will complete the work within 03 Month from the date
of issue of LOI/Agreement whichever is earlier OR 15 days from the date of issue of las! material.
whichever is later. In case quality of work is not satisfactors during execution of work s per
specification, the contract/agreement, may be terminated.

PENALTY: - Penalty @ %% per week subject to maximum 10% of the contract value shall
be imposed/deducted from the bill for the delayed period bevond stipulated period if work 1s

not completed within stipulated period.

PROGRESSIVE PAYMENT (ERECTION)

a) Running payment of work can be done after / receiving of bill submitted by the firm and

satisfactory completion of running work as per inspection / checking by the concerned
EE/AE/E:
a. Unconditional acceptance of the Letter of Award and signing of contract agreement Dy the
Contractor.
b. An unconditional & irrevocable Bank Guarantee for ten percent (10%) of the total Contract
price towards Contract Performance Guarantee (CPG) in accordance with proforma attached
The said bank guarantee shall be valid upto ninety (90) days after expiry of the Wurranty
Period and shall be extended from time to time tll ninety (90) days beyond successtul
completion of warranty period, as may be required under the Contract.
c. Certified copy of Insurance policy/Insurance Centificate,
d. Contactor's GST invoice
e. Material reconciliation statement consisting of the materials utilized for erection. testing &

commissioning.
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f Submission of centificate on measurement book by Section Heolder Tunior Engimesr that

materials under consideratic
of work & approved

wy have been erected. gested and commissioned as per technical

specification. scope Drawings/Manuals

ation on Measurement Book be recorded by afticers in hierarchy swithi the

g Test check certific
claim as per policy.
«hall be done by EE,
ork / project and submission of
in all respect from cancerned

FOWD, Geh after complete and successfully
executed estimate / Line chart

watisfactory execution of entire w
AFELJE and third party

and getting satisfactory report
representative (ifany):

a. The balance ten perc

successful commissioning of

meauts J‘-.!li IP‘-_' el |

et (10%) of payment agains! Frection ¢
the works in the comtract arnd psuanee of  Takn

Certificate of the project.
pose of payments shall mean satistactory completion of all

and successtul completion of

{ rated voltage as per the Contract and

b, ‘Commissioning” for the pur
supplies, erection, commissioning checks all site tests and

continuous energisation of the equipment/ materials

10 the satisfaction/approval of the Employer
Holder Junior  Engineer that  the

¢ On submission of the certificate by the Section

nt/materials have been erected. tested and commissioned

equipme
d. On certification by Section Holder/Junior Engineer for
irrevocable Bank Guarantee for ten percent (10%) of
(CPG) in accordance with the
ally valid upto ninety
tll ety () dad s

validity of an unconditional &
the total Contract price towards

Provisions ol Contract. The

Contract Performance Guarantee
said Contract Performannce guarantee shall be it
expiry of the Warranty Period and shall be extended trom time fo e
beyond successful completion of warranty period, as may be required under the Contract

r/Junior Engineer tor reconcihiation

I d.l_‘- 5 aiter

e. On certification of Section Holde of materials and

payments.

£ On cenification of Section Holder/Junior Engineer that assets under the project are created

and are taken over by Employer.
g. Contractor’s GST invoice
CONTRACT PERFORMANCE GUARANTEE:-The successtul lenderer
the form of NEFT/RTGS/DD/BG issued from Nationalized ~ Scheduled

amount duly pledged in favour of EE.
| be

' bidder shall .1;’;‘|\~.iT

10% of the contract value in
Bank of India on a non-judicial stamp
ECWD, Ghaziabad valid for a period of 12

months from the date of Handing over of proj
and regulations and no liabilities what »o

paper of requisite
months. The Contract pPerformance Guarantee shal

released after six ect to concern Distribution wing

The contractor shall be fully responsible for all labour rules
ever in this regards be accepted by PVVNL/U.P. Power Corporation Lid.

responsible for any damage.
oncerned distribution division

The contractor shall be loss. thefl of material or breakage Jduring
execution of work till the handing over the project to ¢

ave 10 arrange Lroup insurance of their labours / workers at his own cost.

The contractor shall h
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SUPERVISION OF WORK @ ihe work ahall be supervised by Frecutive Eagineer, [ levtrivity

Contttuction & Worke Divigion, Ghaziabad atong with concerned  Assistant F ngineer Tumor
Fngineer
“r.‘\l'l'l'\\""l” "‘H' l)l‘ '“"' (‘)\ ' “ \"()“ ¥ '!"-{ comirag fw ifll” he (‘T'lhr‘_‘l\ re s s hile toe

the execation of the comtact all sespect o accordance with the terms of general conditions ol
s Beatim an [ 3 "Ll".‘ bighee ol H ey N | priges il fra g

contract form "A e int corhitions sl
rot withstanding any Appros al which the Frgnneer mght Bave given af the details drawimgs prepared
by the Contracior the matersal or other pants of the work invertved tn the contract

SAFETY Or s r’\"j‘\l“"lt 1 (\"-_u shilled Tahwsir shat! Be atlow col oy b emterad e thy
witchyard of Sub-Staton The contractor shall provide and make necessary arrangements for safety

of vall ad Iabour a1 site of wotk  The Comocation will nat he rasporintble for any weetdant of any
person at the site of woth or for ans damage there during constructuan of work  The start msarance

charges, if any, shall be bome By thie Comteng noe

CONTRACTOR RESPONSIBILITY @ [The contracton s repre

and tooany spenth conditions Attegting

sentative stalt fabour shall be abide

by all general regulanons of the undersigned in foree at il

Lene belonging to Corporatian

the local administration All the employees working on the fand build

shall be deemed 1o be aware of the general dangers and risks incdental o the achivities ol the

(“”1““"‘”"“ and other contractorns The contractor shall discharee all the ohligations under the Indian

Warkman's compensation Act and 1 abour f aws so far as they may affect the work and workman
under is control  Assistant Engineer/Juniof t.ngineer of the department will supervise at site wha
will check the work and will provide points The e

Flines subostation strnging $e will

is not satisfied with the correciness of the job  The construction ot
n in the comtruction manual 1ssued by the Rural

Assistant Pogineer van arder to stop the work

be as per departmental construction technique give
Electrification and Secondary System Planning Organization
responsible for any damage, loss or breahage during construchion
recovered from him. Any worker/stafl enpaged by him for the work will have to be removed by the

contractor if so desired by the Executive Engineer Assistant Engineet

|ucknow  The contractor shall be

and the cost ol sueh fosses will be

The charges for road cutting, forest ¢learances ¢h
charges, electrical safety clearance and railway ¢rc
any other agency which are required to complete
or damage to any of the public utilities shall be repaired by the contractor 4l the contravtor
cost.

In case any hindrance is created by local people during executive ol wiirh.

responsible to resolve it

arges. Development Authority, NHL clearance

the contractor shall by

PENALTY FOR THEFT OF MATERIAL : The recovery ol material duly supphied Dy the

PVVNL to the contractor, stolen or damage which is under custody 0

site 1ill Sub-station, 33KV lines, 11KV lines are handed over to concern distribution

done and deduct at the rate double of the stock issu

the work will ensure that the material for execution ot the work i

proper Invoice. PVVNL will not provide any material ag

Contractor has lo arrange material against theft

work.
———

painst theit ot materidl trom aile and

yssing approval charees, land lease charges or from

the work, shall be paid by the contractor Any foss

b s v n

t the Contractor or erected al
division will be
erate of UPPCL The Engineer-in-Charge ol

given to the Contractor through

{

as per PYVANL standard al his own cost 10 restore the

Pape 2

¥
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F-Tender No- 86 FCWD GZB 2023-24
actor or departmental materials are under the custody ol

Once departmental material issued to contr
of material from site or duringe

contractor then contractor shall be entirely responsible for thett «

slore 1o sile or vice-versi [hett material FIR will be

sence of concern JE/SDO of this division
ncing. notice boards. lights and watchmen to
naterial of substation. 33KV and 11KV lines

exccution of work/transition of material from
lodged by contractor in concern police station in pre
The Contractor shall at all time provide sufficient fe
protect and warn the public and guard the work and 1

during execution of work at his own cost.
all insure the material issued to him against loss by the
¢ivil commotion war or rebellion for the full

ucted substation, 33KV line and 11KV line

The Contractor sh (1. destruction or damage by
fire, flood under exposure to the weather or through riot.
value of the material from time of delivery to until constr
is handed over to concern distribution division/end user.

Issue of material:- Material required for execution of cont
under
fire. Nood ete and any mishappening o men &

y work place during transportation of

ract work shall be issued to contractor

through SAP proper invoice/Gate pass of store center PVVNL and contractor shall be entirely

responsible for loss by theft, destruction or damage by
material from any electricity store center under PVVNL
materials. It shall be entire responsibility of the contractor against theft / damage of material during

execution of work till complete substation. 33KV line and 11KV lines are handed over to concern

1 division/end user. UPPCL/PVVNL shall not bear any cost on account of theft » damage

distributior
work till handing over the complete contract work to coneern

of material during execution of
distribution division.

The contractor will be
of 33KV Line (O/H & U/G
complete 33/11 KV Sub-Station, 33 KV line & 11 KV line be
distribution wing.

P.V.V.N.L, Meerut / U.P. Power Corporation Ltd. sh

way of damage or compensation of claims in respect of emplo
entire satisfuction of the Laccutive

abide for entire responsibility of safety of 33/11 KV Sub-Station/constructions

yand 11 KV Lines (O/H & U/G) or both : as thefl, damages etc. till the
handed over to the concerning

all in no way be responsible for any liabilities

by the yees and equipment.

In case. the contractor fails o execute the above work to the
Works Division, Ghaziabad, (on behalf of U.P. Power

Engineer, Electricity Construction &
nated after giving one month’s notice writing to the

Corporation Ltd.) this Agreement can be termi
contractor with this intension that the amount of sec
by the U.P. Power Corporation Ltd.

conditions shall be read and construed along with the |
). General conditions of contract from A&B in case ol any
tions & those contained in form A&B. provisions

urity deposited by the contractor will be forfeited

Application of the special P Power
Corporation Ltd. (Formerly UPSEB
conflict or inconsistency between these condi
contained herein shall prevail.

proval/NOC from any Development  Authority/Govt. Bo
e obtained by the contractor at his own cost.

e will be handed over to

All type of permission/ap dy Forest
Deptt./and other concerned Deptt. Shall b
completion i.e 33/11KV Substation, 33KV line, 11KV lin

All work after
concern Distribution Division by the Contractor.
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{Varun Verma)
I aecutive Engineer

From

To,
Executive Engineer
Electricity Const. & Works Division
Ghaziabad,

With reference to your invitation to tender for the above I'We hereby ofter to the

PVVNL. the items in the schedule annexed of such portion thereol as you may determine 1n

strict accordance with the annexed conditions of contract form B specification and schedules

of rates to the satisfaction of the purchaser or in default thereol the forfeit to pay to the PVVNLL
the sum of money mentioned in the said conditions.

The rates quoted are inclusive rates and in full satisfaction of all claims. ['We agree to
abide the tender for the period of three months from the date fixed for opening of the samc.

A Sum of Rs....cocovvivieninnn R ST ... only as earnest money have been
deposited to the Executive Engineer, Electricity Const. & Works Division. Ghaziabad vide RTGS.
No..........dated................10  Executive Engineer. Electy. Urban  Construction
(Distribution). PVVNL Ghaziabad bank Account No. 10149900065 (17SC Code SBIN0003279) in State

Bank of India, Ghaziabad, the full value of which shall retain by the PVVNL against the security

deposited in the clause (3) of the said condition of contract,
I/We hereby undertake and agree to exccute a contract in the form annexed herewith in

Division

accordance with the conditions of the contract.

Yours faithfully.

Signature of the Tenderer
with the seal.

Executive Engincer

Page 27

Scanned with CamScanner



[-Tender No.- 86 ECWD G/B 2023-24

ENDER-PROFORMA

(To be filled in by the tenderer)

Your tender shall not be considered if you fail to submit this proforma duly filled-up Replies
should be complete without ambifuity and should be clearly written against cach item. terms such as
REFER COVERING LETTER' shall not be acceptable. You may: however. attached extra sheet 1t the
space leflis not suflicient.

1. Specification No. against which you are tenderer.

3. RTGS No. & date by which cost of tender
specification deposited by you.

3. RTGS No. & date by which Amount of earnest
money deposited with the Executive Engineer,
Electricity Const. & Works Division, Ghaziabad.

4. Are yvou registered with U.P. Power Corporation
Ltd.. if so state the letter reference of Board vide
which you are registered

5. Do you agree to all the conditions of the tender
specification and if not state modification clearly
which you would desire in the general condition
of contract form ‘A’ (it may please be noted that if
shall be entirely at the discretion of the Executive
Engineer, Electricity Works Division, Ghaziabad
10 accept and reject the modification proposed

6. Please state clearly (Answer Yes/No) if you
would agree to execute the work in case the
modifications as suggested under sl. no. 5 are not
acceptable 1o the Board without emposing any
further conditions from your side

7. Give the reference who can certified your
financial status and capability to status and
capability to undertake such work. One of the
reference should be form a Scheduled Bank of
India.

8. Do you confirm that there are no typographical :
errors/omissions in your tender and all other
documents forming part of the tender

(Answer Yes/No)

9.  Have you submitted list of works exccuted by
you for the similar type of work material

10. What is the validity period of your tender? State
clearly in days/months. [t should not be less than
| 80 days.

11. Do you confirm that the prices are firm in all
respect
(Answer Yes/No)

Signature of the Tenderer with Seal

¥
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To be furnished by Firm / Contractor on office Letter Pad.

Tender NO ! ciiiannininnesiisionn
NAME OF WOTFKuttiihveiieiniiriencisirnsan s

Cents e En A dE RIS R s R e RO R Re NN REREIRIR TR RTRRRRRRY

NAME OF FIFM e sierinereeni i rerrieniiiisiis s

e T T TR PR E TR RIS RS LR AL AL Lk

Address L Office-

eI e e o PR R LA R LR L R R A RSttt wrin
P T P R RN A RN R R L R AR RS Rt
N T R e R R R R R RN NN ER R R R LR R TR
I R R P T T R R R R R R LR

2 Correspondence-

-uo----o.-.----nn-n-.------u..-.a-.--.o---o.u......uc.------

n--....-.unuln--.-n--.--.--'--o---.--.-.--.”...-..-pu----

el 5 elemel
i Ll
e

U ——

Adhar Card No.

Propritor Contaet PErson...c.eveisimsuemnsisnsesssmmsssssness

cno-nual-c-t-uu-o.----unu-—-n.---u‘-n-

Signature of Contractor
With Seal

29
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The under mentioned terms and conditions shall also be applicable for ccesslul execution of contract work

1.

b)

c)

7.01

7.02

7.03

7.04

d)

All material‘equipments e 11 KV switeh pears, Power & Distribution 178 33 KV A%, 31 KV fuse sel
Disc Insulators (B & S and T & € Type). I3 KV & (1 KV Pin Insulators, 33 KV VOB and its contral panel.
control cables, 11 KV XLPE Power cables. heat shrinkable jointing kits etc Hail pieces. RS Joist. MS
Angle, M.S. Channels. M.S. Round 32 mm dia, Earthing rods, will be provided hy the department free of cost
Line material such as supports. ACSR conductor. G I Wire, M.S Stee!l, VKV TIKV Nearm. | arthing Kod
shall also be provided by the department free of cost as per requirement and terms and conditions af render

documents.

All material/equipments ie. All type of clamp, Nut, bolt & washer. G.I. Pipe. Stone pad, Number plate

Danger board, Barbed wire, Al. binding wire, Eye bolt, Turn buckle,
rms and conditions of tender documents.

HOPE Pipe et shall be arranged by the

contractor at his own cost as per site requirement and te
150mm. 100 mm. 78 mm & 32 mm dia Gl Pipe, Cement, bricks sanid.

All type of T&P and other material i.c.
ps. G Flat ol size (30 6ymm

Stone Ballast, Aluminium lugs, copper bus bar of size [SO-6)mm. copper sir
Insulation tape (P.V.C. empire and H.T. ctc), Synthetic enamel paint. Backelite sheet. wooden board. all types
of clamps (P.G. Clamp. lugs conneclors etc) required for construction of line, 440 V & 250 V ICTP and
ICDP's switches, PVC copper and aluminium wires copper leads. all size of w
lamps of 250 W including fittings and street light poles and material other than aboy
for completion of work shall have to be arranged by the contractor at his own cost. The thickness of various

types of clamps required for completion of the work should nut be less than omm

elding rods. sadium vapours

¢ mentioned, as required

Hiring of D/G Set including carriage, loading. unloading & operating charges (with fueh) at 33 11T KV
Substation under construction in case L.T. supply is not av ailable near S S within prescribed accessible fimit.

i) 5 KVA, Single phase, D/G Set for fabrication of different structure at Substation.

Danger Board with clamps and anti-climbing devices with barbed wire & all other required materials will be

arranged by the contractor at his own cost.

MATERIAL INSPECTION =

The contractor must purchase/abtain all the material required for the
vendor/supplier and material must be as per approved GTP in accordance W ith tec
PVVNL norms. Technical specification of any itlem if necded can be obtain by the otfice ol Executive
Engineer Electricity Construction & Works Division Ghaziabad

In case as per PVVNL norms, the quantity & quality of material cost over the Rs, 2,00 Lac shall be nspected
& checked by the team nominated by DQC, PYVNL, Meerut. The intimation will have 10 be given by the firm
to ‘the concern Executive Engineer, Electricity Construction & Works Division at least 10 days betore
from the stipulated delivery period. The concern Executive Engineer (comstruction) will torward this
Inspection offer to DQC wing. The dimensions check/physical check and all test as per GTP/IS shall be carried
out at the premises of supplier. The test certificate of manufacturer shall be produced at the time of inspection.
Inspection of the material shall be done at the premises of firm by DQC nominated team. Concerning AE/JE
(Construction) shall ensure quality and quantity of material at site as per DQC's report & D Issued.

work strictly from the approved PV VNI
hnical specitication of

Pre-dispatch inspection and testing of equipments& hardware items shall be carried out as per PYVNL o
at premises of the manufacturer/vendor supplying the material. The testing shall be done as per relevant 1S m
accordance with Technical Specification, GTP, drawings approved by Depu. and its latest amendment thereol

Officers for inspection shall be nominated by DQC, Meerut.

After successfully inspection of material, the supplier/yendor will submit the inspection report o
concerned  Superintending Engincer/Exceutive Engineer, Flectricity Construction &  Works
Cirele/Division. Superintending Engineer Electricity Construction and Works Cirele- Ist, Meerut will

issue D.I, to Firm.
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h)

)

k)

m)

[-lender Na.- BO FOCWD GZH 202324
The contractor shall ensure receipt of material at site within 15 days trom date of receipt af dispatch
instructions, otherwise the dispatch instruction shall stand can
materials beyond 18 days due to reasons nal atteibuted 1o partial-turnhey contractor suppliet, surtahle

celled In the event of delay i receipt o

Lt

extension may be permitted by the I'mployer Al expenditure incureed by Lmployer in perfurmancs

dispateh instruction <hall be recovercd from partial turnkey contrastar

In case as per PVVNL norms, the quantity & quality of material cost upto s 200 | ac the material ohall be

tir warw el of inspecton it

inepected & checked by the team pominated by Division fevel after sendiy reguest

material 1o ST/ET Flectricny Construction € itele Division and getting approsal for wavel af mapeetion. S

EFCWC-1, Mecrut will ssue the D1 for the material o regues! af the congragtor The ntinaties
\!lpuf.w:d delivery [P_‘l'lml The

1 wimeerted

Division will have 1o be given by the firm at least 10 days hefore from the
nspection of the material shall be done at the site store of the firne by the concerticd AL JE (Construstion o
<hall ensure quality and quantity of material as per rechnical specification & relevant IS8 The test certificate
of manufacturer shall be produced at the time of inspection

Confractor shall ensure that inspection call is raised only when the material equipment is complefely ready tor

inspection. On due date of inspection. it s found that materials are not ready o required quantitigs or the

inspection could not be carried out due 1o non-availability of requisite calibrated certificate of instruments with

manufacturer, closing of works on scheduled date of inspection, non-availability of sufficient testing material
handling staff at manufacturer works ete. all expenditures incurr
officials along with a fine of Rs S0.000" (Rupees Fifty Thousand) shall be recovered from the bills of the
agency, Second such situation at same manufacturer supphier shall result in rejection of name of manuiacturer

from list of approved vendors/sub-vendors.

ed on deployment ob various inspecting

Departmental material will be issued 1o the contractor through proper invoice and contractor shall be

responsible for sale storage of all the material 1ssued 1o him. N0 extra pay ments shall be made to him tor
storage and safety of materials.

Llectricity at one point al site if available shall be made availabie W the contractor by the departinent tree ol
cosl,

The quality of work shall be ascertained out by the contractor as per ime-to-time revised-norms & drawings ol
RESSPO Lucknow,

The work includes safe loading of various material to be used for the new S'S and lines at Central Stores @
well as safely unloading at the 33/11 KV /8 under construction Site Store. as the case may be.

Regarding element of GST it must be clearly mentioned in the offer wheather GST will be charged extra or
not, otherwise GST shall be charged extra as per existing rules for the purpose of comparison of rates. Value ot
the contract must be mentioned in figure & words both.

The required fee for inspection of 33 KV line & 11KV line by concerned Assistant Director. Flectrical Satety
Department shall be deposited by the Contractor.

All type of Civil material, such as sand, 20mm stone grift. bricks. cement & sand etc. all npe of
Dropper/Bracing Clamps. Stay Clamp. P.Gi. Clamp for Dog Conductor, Stone Pad- 300x300x7Smm. M.
Angle 40x40x5mm etc. and T&P as well as labour shall be arranged by the contractor at his own cost

All type of 33KV line clamp. such as X-Arm Holding Clamps. b-Brachet. |- Bracket with Gl Flat of size
75x10mm. Pin Clamps, Stay Clamps, Top Channel Holding Clamps with Gl Flat of size 63x3mm. Bracing
Clamps, Guarding Channel Clamps with M.S. Flat of Size S0x6mm P.Gi. Clamps for Dog Conductor. 200mm
dia PNG pipe for cable laying and 1IKV Line Clamps, such as E- Bracket, b~ Bracket. Top Channel Clamps.
X- Arm Holding Clamps with Gl Flat of size S0x6mm. Stay Clamps, Guarding Clamps ol size SUx6mm,
Bracing Clamps, Dropper Clamps, P.G. Clamps, Turn buckle. Eye bolt, 160mm dia PN6 pipe tor cable laying
will be provided by the Contractor at his own cost. as per drawing attached.

All type of paints of Asian/Narolac make I1S1 mark shall be provided by the contractor as per standard
consumption norms of the Department. The quantity & quality will be cheched by concerned Sub-Divisional-

§N 31
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[-Tender No.- 86 TCWD G713 2023-24

Officer before start of the work. The material shall be purchased from the authorized dealer only through

proper receipts of the same.

The final survey for fixing the line supports and alignment ete. shall be carried out by the contractor which will

be got approved by the Engineer in charge before starting the exeeution of the work

The work shall be carried out as per norms of RESSPO and concerned A.E. can ask contractor to stop the work

if he is not satisfied with quality of work.
inspected by the officers of concerned

Afler completion of work in every respect the same will finally be
(Distribution) during the handing over.

Distribution Wing. Any defects pointed out by A.E. (Works) & S.D.0O.
the same shall be rectified by the contractor within 7 days.

The final bill of the above work will only be submitted by the contractor after removal of the defects pointed

out by the concerned distribution wing and afler submitting the executed line chart with pole to pole distance

and consumption statement of Department Material issued to him 10 concerned AL

The quantities may vary to any extent subjected to not exceeding total value of the contract apart from

statutory conditions as per Form ‘Al
Contractor shall be required to submit his Financial Status. Net-worth & Manpower in Part 1 of the tender
documents and the same shall be considered during finalization ol the tender

All type of pennission."approvaL’NOC from any Development Authority ‘Govt. Body Forest Deptt. and other

concerned Deptt. Shall be obtained by the contractor at his own cost.
All work after completion i.e substation. Increasing capacity. 33KV line. | [KV line will be handed over 1o

concern Distribution Division by the Contractor.

s

(Varun Verma)
Fxecutive Engineer
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Ism.l_l
DECLERATION

(To be executed on a Rs. 10.00 non-judicial stamp paper)
Tender Invited by:- Executive Engineer, ECWD. P'VVNIEL Cihaziabad

Tender for:-

From:-

Name of Tenderer:-

0, 80/ECWD/Geb 12023:24

Specification no.:-

Date of opening of bid part-1:-

IN CONSIDERATION of the ECWD, PVVNL. Ghaziabad having treated the tenderer to be an
eligible bidder whose tender may be considered. the tenderer hereby agrees to the condition that the
proposal in response to the above invitation shall not be withdrawn by us within 180 days trom the
date of opening of the tender (or any extension thereol), also 1o the condition that if thereatter the
tenderer does withdraw his proposal within the said period. the carnest moncy deposited by them may
be forfeited by the PYVNL and at the discretion of the purchaser. The purchaser may debar the
tenderer from tendering for a minimum period of one year reckoned from the date of opening of the
tender.

Signed this ............. day of........2024
Place:
Signed by
state title whether proprictor/partner (with complete
address & scal)

33
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PASHCHIMANCHAL VIDYUT VI RAN NIGAM LTD.
\ ELECTRICITY CONSTRUCTION & WORKS DIVISION GHAZIABAD

Schedule of work/Technical specifieation for Misc.

Name of Work:-Works at proposed:-

(2x104$MVA (2) Increasing [ stimate for increasing cap
GNTOMVA (3) Increasing capacity of 3V IRV Subs
Increasing capacity of VIRV Substation Todhipur,

(11 Increasing capacity ol
acity of JVHKY Substation Hoddal Sagar, Hapur (8
tation Kota Mamathpure, Hapur (2VSIMVA o 50V A o
Hapur (8 TIHMYA 1o (I8 TNV A

11 11KV I harpur (25 10NV A

MV A o

Subhstatinn 1t

(5) Increasing vapdeity ol

" centres under PVVNL, depending upon the
: availability of material at Stores Centres.
i\.\ilh loading & unloading at both ends
| respectively.

| Steel. 3.5Mur long Rail Pieces, Angle

| channel, Conductor, M.S.Round efc.

33 11KV Substation Garh-11(5+ TOHMVA 1o (25 TOIMVA
Tender No.SO/ECWD/Gzb/2023-24 Due on :19.04.2024
[WNo.|  Detalls of Work [ Unit | Ubarpur T dindat Rotn  Lodhipe © Garhe © otal
| (2x111) Nagar, Harnathpu  r, Hapur 1 (FIR
‘ t MM A Lo Hapur r. lapur (3+1) (&« 1)
[ | @u0es) | (8410 (225) MVAI MY
[ YA MV e MM A (2110 |..
\ | (2«1 (3+10) MMVA (2x1)
U T S ——— o ) N 11 . 1 . N MV A
1 Carringe of following material from \ |
I A, 10817 T S —— S Sy 1
| 33KV Lightening arrester No. | 3 | 3 } 3 ; 15
ISR FEE——— e e — s S | s
p) Line isolator 800A, 33KV l No. | I l | 2
_____ 3 | 33KV Post insulator —— | No. | 2 | ) ' ) 3 24
NPV P — it — e (SRS <4 _ 3
| 00 Ibs rail pieces for T/F (44.64K g/Mirs,) Mtrs | 7 ' =
] O RS ISEN | | i
5 JIKV VOB 1250Amp. No. | | l 2
e i e | | P i |
6 | 33KV CT400720071-1-1A No. lI 6 ) ) 3 15
7 [ 33KV Control Panel -|'(->i'_!;.i-l-'lail_in'ill':iilglﬁl_'l_ll::} i I { | i i T 3
T8 | 33KV Control Panel for double No. | B B | i B R
. F'ranstormer ' '
9 [ TIKV NLPE cable 3x300mm? Mic | 140 | 8 | 70 w0
' | I ——"
10 | TIKV XLPE cable 3x185mm? Mir. 60 ]I | 60
TT1U [ TRV Cable JKit outdoor type for No. _F(:__'Tl — 1 2 0 "y
.‘ 37300mm / 3x185mm . ' : !
» “ . . T r ———p———
2l 1KV Cable J/kit indoor type for 3x300mm | No. 6 2 | 9
- InI85mm - . q | | '
13 | ACSR Dog Conductor Mir 100 l | LO0
- e 4 }
14 | Transtormer oil Fresh Ltr l 418 | | . 418
e e - ey - \ g T *
15| 24volt Battery set No, [ v 3
16 | Loading, Safe carriage & unloading of | MT. | I 1 i ! | i 5
| following stock material from any stores ‘ :

&

34
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‘17.! Draining of oil from conservator & radiators | | i r i ‘ i1
of the SMVA T/F, already available at any |
33KV &S 7 Store Centre of PVVNL into
the drnv & clean drums and staking at the |
safe place f
| Job.

17.2 | Dismantling of consenator, radiators an;.i{ i !

other accessories from  above  SMVA |

Transformer at any 33 11KV §'S - Store | 5

Centre under PVVNI f
JoB._f _ _ i i

-

173" Shifting ST OSMVA 11 main body and | |
| other accessorics  from the  Substation | t
| switchyard to loading point out side the i {
ewitchvard of any 33/11KV Substation '

Store Centre under PVVNLL

| Job § ¢+ 4 _
[

17.4 | Loading of main_tank  of Transformer | T
alongwith conservator, radiators, | {
Transformer's  Oil - Drums, and  other
accessories on the Trailer Truck at any

33/11KV S/S * Store Centre under PVVNL | | ;

i e S .,____._ll_.J_‘.'fk'__ i'._. ,_..It_ . et i e T + i
17.5 | Carriage of main tank of Transformer [ I
alonpwith conservator, radiators,
Transformer's  Oil  Drums and  other | !
accessories  from any 33/11KV 88 of | | :

PVVNL to desired 33/ 11KV S8, | ;

— - -

17.6 | Unloading of main tank of 1 ransformer |
alongwith conservator, radiators.
Transformer’s  Oil  Drums, and other
accessories on the Trailer/Truck at 33/11KV
S/S / Store Centre under PVVNL
8.1 | Erection of following Material & | Set
Miscellancous Electrical Works.
LINE/BUS ISOLATOR STRUCTURE:
Fabrication of Structure, including cutting.
straightening & drilling of holes in
Channel’/Angle.
18.2 Excavation of earth-2x(1.10x0.60x1.0)x] CuM. 1,32 . __
1 | I, N - - |

Set |

Job. B S . NS |
| | l

183 | Erection of Line/Bus lsolator structure in
proper aligchment.

184 | Grouting of structure in C.C. ratio 1:4:8 in
size 2x(1.10x0.60x1.00)x 1 All civil material
supply by the Contractor

[8.5 | Making plinth by C.C. ratio 1:3:6, in size
2x(1.10x0.60x0.30)x1 All civil material
supply by the Contractor | e W . _
18.6 | 12mm thick plastering on plinth in ratio I:4 SgM. 3.36 \ - 3.30
of size- _
4x(1.10x0.30)x 1 +4x(0.60x0.30)x 1+2x(1.| 0 |
x0.60)x1 All civil material supply by the |

Contractor [

o

("
[N

CuM. 1.32

| | !

| 70.396
|

|

CuM. | 0396

35
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*18.7

Supply & fixing of stone pad.

19.1

L.AJPOST “TINSULATOR

STRUCTURES (1+2):

Fabrication of structure, including cutting,
straightening & drilling of holes in
Channel/Angle/Joists. M.S.Plate to be fixed
on structure of required size.

Nos.

" No.

19.2

Excavation of earth in size-
2x(0.4550.45x1 L00)x3

19.3

Erection of above structure in proper
alignment.

19.4

Grouting by C.C. in ratio 1:4:8,
2x(0.45x0.45x1.00)x3 All civil material
supply by the Contractor

CuM,

No.

CuM.

19.5

Making plinth by C.C. ratio | :3:0, in size-
2x(0.45x0.45x0.30)x3 All civil material
supply by the Contractor

CuM.

0.364

19.6

12mm thick plastering on plinth in ratio 1:4
of size- 2x(0.45x0.30) X 6 + 2x
(0.4530.30)x6+2x(0.45x0'45)x3 All  civil
material supply by the contractor.

SqM.

4.455

[-Tender No.-860'ECWD G/7B2023-24
4

'\
1 |

.i }o- | 3

19.7

Supply & fixing of stone pad.

Nos.

21.1

Plinth for 5 MVA Transformer
Construction of plinth for 5 MVA, 33/11
KV Transformer of (4.00x3.00x1.0)m
(0.50m below ground level and 0.5 m
above ground level) as per details &
drawing attached (All required matrials
provided/Supply by the contractor own
his cost):-
Excavation of earth in foundation.

CuM,

9,93

993

Cement concrete in foundation in ratio
1:6:12, Cement, Sand & Brick ballast. All
civil material supply by the contractor.

CuM,

First Class Brick work in ratio 1:4 with
Cement & Coarse sand mortar. All civil
material supply by the contractor.

CuM.,.

3.00

204

Cement concreting inner side of plinth in
ratio 1:4:8, Cement, Coarse sand and stone
shingle. All civil material supply by the
Contractor.

20.5

M.S.work for re-inforcement 12mm. Tor al
a distance of 15Cms. apart, including
cutting, bending & binding by wire to each
other for making JAL in two layer, 12 to
15Cms. apart. M.S.12mm Tor bar provided
by the contractor his own cost.

CuM.

v

8.99

240
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‘20.(_) Fixing of 4Mir.lnn;:,_"'jﬁi;‘_ﬁ;'-,i"'pil.'{;q"]

2mm.thick Cement Plaster in ratio 14, ]S

901 bs, on top of Plinth at proper distance in
alignment by C.C.

Cement _concrete in ratio 1:2:4, Cement,
Coarse sand & Stone shingle, on top of the
plinth, including fixing of M.S Tor Jal. All
civil material supply by the contractor.

Cement & Sand mortar, on all side of plinth,
All civil material supply by the Contractor.

surface of plinth. All civil material supply
by the contractor. —

Removal of existing SMVA Transformer
and  other  accessories  equipments.
Disconnecting HT cable connection from
33KV side & 1KV side of
05MVA/OSMVA Power transformer for
removing power transformer from plinth
after proper shutdown. Dismantling of
11KV cable support structure, copper bus
bar structure, M.S.Frame elc.

Neat cement coating 3mm.thick on top

r2
t2

Disconnecting copper flexible/Earthing strip
from  Power transformer neutral &
Dismantling neutral earthing system 10
facilitate removal of Power transformer
from plinth.

Job

f-Tender No.-86 1€ WO GZB 202324

- .
| | [

2.4

1™ ' 7 84

|
l
|
|
|
=
|
b
|
1
b

Disconnecting Earthing strip from body of
05SMVA/08MVA Power transformer.

Job

Draining of transformer oil from
conservator, radiators of existing 05
MVA/OSMVA T/F, at 33/11 KV S/S into
the dry & clean drums and stacking at the
safe place in Substation outside of
switchyard. Empty drums shall be provided
by contractor

Job

Removal of conservator, radiators and other
accessories from existing 0SMVA/08MVA
Power transformer.

Job

Safe Shifting of 0SMVA/O8MVA Power
transformer main body and other
accessories from the substation switchyard
{o outside the switchyard at suitable place
assigned by concern J.LE/S.D.O
(Distribution).

Job

da |

21.7

Re-assembling of conservator, radiators and

other accessories 1o existing
0SMVA/SMYA Power transformer.

Job

21.8

Re-filling the transformer oil (old & used in
existing SMVA/08MVA T/F)

Job

u

37
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221

Installation for 33/TTKV 10MVA T/F |
Safe Shifting of TOMVA, 3311 KV, Power
transformer from out side of switchyard 10
near Power transformer  plinth in
Switchyard.

Job

F-Tender No-86 FCWD GZR 202324

rJ
rJ)
(58]

Erection & Installation of 10MVA Power
transformer on Power Transformer plinth by
fixing all accessories like radiators,
conservator tank, filling the transformer oil
to desired level and ensuring that there is no
leakage, complete job in all respect.
Reconnecting 2 Nos. earthing strip (o
transformer body.

Job

Installation for 33/11KV SMVA T/F
Safe Shifting of 0SMVA, 33/11 KV, Power

transformer from out side of switchyard to
near Power transformer  plinth in
Switchyard.

Job

Erection & Installation of 0SMVA Power
transformer on Power Transformer plinth by
fixing all accessories like radiators,
conservator tank. filling the transformer oil
{o desired level and ensuring that there is no
leakage, complete job in all respect.
Reconnecting 2 Nos. earthing strip 10
transformer body.

Job

23.1

Plinth for 33 KV V.C.B.
Construction of plinth for the structure
of 33 KV VCB & C.T.'s as per details for
01 No. (All required materials provided /
Supply by the contractor own his cost) :-
Excavation of  earth of  size
2x(2.0x2.0x1.0)m pits for construction of
plinth.

Cum

4.0

1
|
e
|
|
|
L)

23.2

Brick Ballast ratio (1:4:8) (cement. sand &
brick ballast) for foundation work
2x(2.0x2.0x0.5)m plinth. All civil material
supply by the Contractor.

Cum

23.3

R.C.C. work in ratio 1:2:4 (cement, coarsc
sand & stone grit) of 20m size for making
plinth of size 2x(2.0x2.0x1.0)m and
grouting of foundation bolts 04 Nos. for 33
KV VCB. All civil material supply by the
contractor.

Cum

4.0

- : .1 e , : l._ ;

234

12mm thick plaster with cement mortar in
ratio 1:4 (cement & fine sand) of plinth of
0.4m upper side. All civil material supply

by the contractor.

Sqm

6.72

¥

38
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235

Providing & laying of G .1Strip of size
s0x6mm for connecting the carthmat with
cach equipment (Bus lsolators, 33KV C.T.
33KV V.C.B. L.As. Fuse Set, Post
Insulators, T/F Body & its neutral and
M.S.Frame of Cable Supporting Structure),
various steel structures. The work also
includes cutting, bendidng, straightening,
over-laping and welding the earth strip with
carth mat and by using high quality arc
welding in already digged trenches.

23.0

Painting of Earth Strip of size (50x6) mm
with one coat of ready mixed primer with
two coats of 1SI mark synthetic channel
green paint.

Water level earthing by Boring and
lowering of M.S. pipe size 40 mm dia &
thickness 3mm into the ground at 50 Mir
depth or upto the water Jevel with the lower
end of solid copper cone Approx 225 mm
long and 750 gm in weight shall be
provided and screwed in pipe as well as
bringing out a continuous copper wire 6
SWG from the cone up to the ground
surface where it will be bolted to the M.S.
earth Strip for  Transformer neutral
connection, the M.S.Earth  strip size
sox6mm will be welded to the M.S. pipe
and neutral earthing support & other
installed equipment in switchyard. All
required material provided / supply by the
contractor own his cost.

—

Mir

No.

Mir |60

60

p-Tender No =86 FCWDGZB 2023-24

24.2

Supply & Erection solid copper cone
Approx 225 mm long and 750 gm in weight

No.

2

T ] 0 | 0 |

[ .
| .
II |

|

N e
30 30

CONSTRUCTION OF CONTROL CABLE
TRENCH IN SWITCHYARD, AS PER
DETAILS (LENGTH-]GMTR.):
Excavation of earth in size 0.750%0.40m.

CuM

25.2

C.C.work in foundation in ratio 1:4:8
(Cement, sand & Brick Ballast) with proper
ramming in size 0.750x0.15m. All civil
material supply by the contractor.

CuM

3.375

T

25.3

Ist Class Brick work in cement mortar in
ratio 1:4 in size 0.23x0.35m. All civil
material supply by the contractor.

25.4

civil material supply by the contractor.
25.5

25mm thick C.C. in floor of Cable Trench
in ratio 1:2:4 (Cement, coursend and Stone
grift) 20mm guage in size 0.3m width. All

CuM.

SqM.

Providing & Grouting of G.LStrip of size
450x25x6mm in cable trench 100mm above
floor level and at equal space distance
300mm

No,

v

39
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25 6 | Providing & Grouting of M.S. Angle Tron of | Mir.

size SONSONGMM in upper edge of trench.

‘\ 25.7

T

250

C.Cwork on the Top in the rtio 124 in | CuM.

the grouting of Ldge of the Trenches
20(2080.23x0.06) Civil material supply by
the Contractor

A
Plastering of Trench in Cement, Mortar in "
ratio 1:4, 12mm thick in cable trench. Civil .
material supply by the Contractor

MS Angle lron size S0x30x6mm of size |
0.3m wide 0.5 10 1.0 mtr length with proper ]
welding of Bmm size of bar 2Nos, In length
and 6Nos. in width. Work will be include |
providing of all required civil material & all |

Pl ; : |
fabrication material (M.S Angle
SONSONOGMM)

0.5 Mir long

SqM.

{ Fabrication and fining cable trench cover of | No.

08y

ﬁm ( [

6000

1.00 Mir long

No.

(v
o

Constructionb  of Control  Room  trench
(6M1r)

Job.

Fabrication and erection of neutral carthing
L Type support made of M.S. Channel size
100x50mm. Structure shall be 4 Mir, Long
with | Mtr. Arms.  Structure shall be
grouted in ratio 1:3:6 in block size
300x300x700mm and painted of welding
joint with one coat of Ready Mixed primer
and Two coal of enamel Aluminium paint
work includes connecting neutral bushing
rod of power Transformer and M.S,
Earthing strip with the help of flexible
copper bond, M.S. Bolt and washer.

Job

I« Tender No -86 FCWD G/ZB 202324

({1}

Fabrication and erection of cable support
made of 1two pieces of M.S. Angle
(65x65x6)mm, 2.75 meter long, joined to
each other by means of 5 Nos. M.S. Flat
(50x6) mm pieces of size 750 mm long each
by welding at equal intervals and grouting
n a block of size (300x300x700)mm in
C.C. 1:3:6 (cement, coarse sand and stone
ballast) complete and painted of \\eld‘mg
joint with one coat of Ready Mixed primer
and Two coat of enamel Aluminium paint.
Work includes providing of three Nos. M.S.
clamps made of (50x6)mm M.S. Flat for
holding the cable including nuts and bolts.

No.

i

10
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29 | Fabrication and gra;{lﬁﬁg of N

3.60 mt. long for support of copper Bus Bar.
Bus Bar will be provided in L.V, side of
Power transformer. The M.S. frame shall be
made of M.S. channel (100x50)mm in *T°
shape. Providing 2 Nos. supporl of M.S.
Angle iron (S0x50x6)mm. 0.60mt. long
below the top channel, drilling of 3 Nos.
hole on the top channel for fixing of 11 KV
pin insulator and painted of welding joint
with one coat of Ready Mixed primer and
Two coat of enamel Aluminium paint and
grouting the frame in C.C. ratio  1:3:6
(cement, coarse sand and stone ballast) in a
block of size (300x300x700) mm. The work
also includes the fixing of 3 Nos. 11 KV pin
insulator with pin and binding the copper
Bus Bar with the pin insulator by
Aluminium binding wire in complete.

1.5, Frames

Joh

F-Tender No-R6 TCWD GZB 2324

30

Supply & Fabrication of copper bus bar of
size  (2500x50x6)mm in L.V, side of
IOMVA 33/11 KV, power transformer,
Work includes connection of outside bus
par in L.V. side busing rod of Power
Transformer and other side with outdoor 11
KV cable box as well as providing empire
tape and H.T. tape etc. for proper insulation
work.

No.

311

Installation of 11 KV Switchgears in
Control Room
Carefully & safely shifting of 11 KV
switchgear panels from outside to inside the
switch gear room grouting foundation of
bolts in C.C. ratio of 1:2:4 (including
cutting of RCC floor and finishing of RCC
floor) as per requirement placing. aligning
and fixing of 11 KV anchor Gl bolts and
nuts of proper size for completion of wark
in all respect.

31.2

Proper fixing and making bus bar
connection in between (wo switch gears
after proper cleaning. Work also include
proper insulation, taping by empire, PVC
and H.T. tape etc.

Job

~ Job

32

Earthing of 11 KV Switch  Gears:
Earthing of 11KV switchgears by means of
M.S. earth strips (50x6) mm connecting to 4
Nos. earthing electrodes of 32 mm dia.
(including ~ fabrications of  earthing
electrodes) 3m long on either side (as per
RESPO drg. RES-40). welding  of
M.S.Carth strips (50x6)mm and also laying
of the M.S.Round 32mm dia in trench of
control room and connecting 10 hoth sides
squares including cost of M.S. carth strip

Job

(50x6)mm approx. 40m length and earthing

O

41

| 1

]

.

.

.
—

|
-

|
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of all indoor equipment by laying and
providing M.S.earth  strip (S0x6)mm
including cutting & weldingete.

331

H.T. Power Cable Laying:
Laying 11 KV, (3x300) mm’ XLPE, Cable
from power transformer to I KV incoming
switch gear in the cable trench 0.50 m wide.
0.90m depth. Providing 150 mm local sand
for cushion beneath and 150 mm above the
cable (quality of local sand required 0.375
cum/m in length). The cable shall be dully

protected by brick. On both side of cable by |

laying brick vertically and bricks would also
be laid bricks along the single cable
(minimum |8 Nos. of bricks are to be laid
top and outer side along the single cable,
The work includes digging of trenches.
laying of cable in under ground trenches,
joining of terminal’s, back filling of earth
and testing and commissioning of power
cable etc. Spare cable shall be left over and
laid in the trenches in shape of 6 m ring at
both ends.

M

120

00

[-Tender No.-86 ECWD G/ZB2023-24

33.2

Laying and dressing of 11 KV 3x300 mm’
power cable in air/Trench.

Mtr,

Laying 11 KV, 3x185mm2 XLPE, Power
cable from outgoing switch gear to 11 KV
double poles in the cable trench 0.50m
wide, 0.90m depth. Providing 150 thickness
mm local sand for cushion beneath and
150mm above the cable (quantity of local
sand required 0.3735 cubm/m in length). The
cable shall be duly protected by brick. On
both side of cable by laying bricks vertically
and bricks would also be laid horizontally
on top of vertically laid bricks along the
single cable (minimum 18 Nos. of bricks are
to be laid top and outer side along the single
cable. The work includes digging of
trenches, laying of cable in under ground
trenches, joining of terminal’s, back filling
of earth and testing and commissioning of
power cables etc. Spare cable shall be lefl
over and laid in the trenches in shape of 6m
rings at both ends. At the end of feeder
cables. where the cable is to be laid across
pucca/main road, 100 mm dia M.S. pipe
will be weared over the cable in the cable
trench for the protection of cable.

Mtr.

40

334

Laying and Dressing of 11KV INIBSmm?
Power Cable in Air.

Mitr.

&

1 o0 ‘ 1 240
| ' ;
| | |
| | I'
'. ‘ |
. | |
| T
|
| ] 'i
L
10 N
| | |
| [ 1740
| o
| '. &
| | “ |
|
.
[ |
o
| 1 |
o
| A T

Scanned with CamScanner




[-Tender No-Bo LCWD GZI3 202324

340 | Preparation of 11 KV Power Cable ends: | Job 6 | ] 2 o] )
Making of 11 KV XLPE Heat shrinkable '| [ ' '
\ outdoor jointing kits

INI8SSQmm/AN300Sqg.mm  afler duly

plumbing and taping of cable, providing, I i .
fixing and crimping of proper size good .
| quality Tugs - e sl e —— | | |
34.2 | Making of 11 KV XLPE heat shrinkable | Job O ‘ 2 | | | 9
indoor jointing kits | [
3Ix1855q.mm/3x300Sq.mm in switch gears ! |
after carefully removing the insulation of ' | | .

cable, providing and crimping of proper size
of lugs. plumbing and taping of cable with !
good quality available insulation tape with . ,
J/Kit boxes, Fixing and insulating of lugs on i- |

cable with switch gear complete in all
respect,

35.1 | Supply & Laying of different size of | RM 350 | 350 | 150 |

(2x2.5)mm* control cables i.c. from "

Ruchholz  realy to  Marshalling  box ‘ ! |
Marshalling box to indication protection [ ‘ '
board in switch gear room, 33 KV CT's 10 ‘

CT's Junction Box, 33 KV CT, 33 KV PT, | , .
V.C.B. Control Panel Junction Box to 33 ' ‘ ‘ .
KV VCB control panel and control panel 1o |

33 KV VCB outdoor operating mechanism
panel from T/F ete. in the cable trench . |
including making proper connection at i

Buchholz Relay, Marshalling box and '

350 | T 1200

equipment. i i

indication board as per required for installed | f
|
I

35.2 | Supply & Laying of different size of | RM 400 400 ﬂ 200 | 400 [ 1400
(4x2.5)mm’  control cables i.e. from | | , i
Buchholz realy to Marshalling  box | |
Marshalling box to indication protection ]

board in switch gear room, 33 KV CT's 1o
CT’s Junction Box, 33 KV CT, 33 KV PT, \
V.C.B. Control Panel Junction Box to 33 [
KV VCB control panel and control panel to I

|

33 KV VCB outdoor operating mechanism . |
panel from T/F ele. in the cable trench ‘ ‘
including making proper connection  al ! |

| t

|

|

12

indication board as per required for installed
equipment. N — BN s
36 | Painting of Structures | Job. |
Painting of the following structure with one | '
coat of ready mixed primer and two coats of I l
1SI Mark Aluminium paint after rubbing ‘ \

|

I |

Buchholz Relay, Marshalling box and | |
i

with sand paper to the surface ol the
structure including  labour and  T&P
complete in all respect.
Painting of Substation Structures

8‘/ 43
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Installation  of 33
Assembling and installation of line’Bus
Isolator on the isolator structure. Adjusting
of operating mechanism in proper alignment
s0 as to ensure smooth operation of the
same. In case of Line Isolator proper
operation of earth links shall also be
ensured. The work includes fabrication for
proper fixing if required.

KV Tlsolators: |

E-Tender No-86'ECWD GZB 2023-24

T i s Sl

(o)
o
io

Installation of 33 KV Lightning Arrestors:
Assembling and installation‘'mounting ol 3
Nos. lighting arrestors on the L.A.s
structure/terminal  gentry, complete  with
carthing and line connections. The work
includes fabrication for proper fixing, if
required.

Job

373

Installation of 33 KV Post Insulators:
Installation of 3 Nos. Pl on structure. The
work includes fabrication for proper fixing.
if required.

Job

s

Installation of 33 KV VCB
Assembling and installation of 33 KV VCB
on the VCB out door structure on the plinth.
Adjustment of operating mechanism in
proper alignment for smooth operation of
the same. The work also includes
fabrication of addition arrangement for
proper fixing, if required.

Job

Installation of 33 KV VCB Control Panel
for single T/F

Carefully and safely shifting of 33 KV VCB
control panel from outside of the switch
gear room to inside of the switch gear room.
grouting with anchor bolts in the floor, work
also includes cutting & proper finishing of
floor if necessary for completion of work.
Placing and fixing of panel on foundation.
bolts of proper size in proper position and
alignment.

Job

37.6

Installation of 33 KV VCB Control Panel
for Double T/F
Carefully and safely shifting of 33 KV VCB
control panel from outside of the switch
gear room to inside of the switch gear room,
grouting with anchor bolts in the floor, work
also includes cutting & proper finishing of
floor if necessary for completion of work.
Placing and fixing of panel on foundation,
bolts of proper size in proper position and
alignment.

Job

377

Installation of 33 KV CT/'s:
Installation of 3 Nos. C.T.'s on the C.T’s
structure. The work includes fabrication for
proper fixing. if required to complete the

Job

[ =]

h

work.
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33KV VCB 10 33KV CT

Job

4

37._5. J02 |
A\
connection on the junction boy and
all connection in between CT7s
drawing including testing
f work eic. comp!
3% | Installation of 24V Battery and Battery  Jod }
Charger:
Assembling and installation of the cabinet
of 24V banery 2nd battery charger in switch |
gear control room including grouting of
foundation bolts as ,':-err rj—ra*.sing— of |
manufacture,  including  providing  the '
' nuis & s of proper size.
The elzctrical connection between batter
and bzttery charge exible copper
of size 720 SWG == :
Th= work includes instzllati
. | contro} esting znd commissio
! completz inzll resp 4 g (NS S i
39.1 |33 Bus Bar Jumpering: | lob T i i I
Jumpering. including clamping inding with
ACSE her conductor 33KV 3x300mm2
XLPE with providing P.G.Clamp &
t other zceessories.
! | 33 KV Bus Barto 33 KV P.I 4l . ——i
[ 392 |33 KV Postinsulator to Bus isolator. Job 1 i ! ]
39.3 | 33KV Bus isolator to 33KV VCB Job i R [
I

33KVCTw033KVLA

Job

| 33KV LA 10331 1KV 5/10MVA T/F

| To provide required No. of technicians to
| work on power T/f, HT/LT panels & 33KV
| line during testing as assisting technical
1 hands of test team during commissioning &
| energisation.

|
!

M

45
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16

41 | Construction of SSO's approached road 1.2 | RM 15 T [ L US

Mt wide in switch yard by laying dry brick ; ': . b
: ballast in 15 em layer. 115 mm thick brick ' |

work 1:4 in both side of edge, providing 10 | | ,
¢m thick CC in ratio 1:2:4. The work | | i .
include proper plastering top & side of road { | | .
and making groove, leveling & dressing of ' l |I !
carth beneath the brick work on edge. All ! ! |
required materials provived / supply by the | 5
contractor own his cost, | |

42 | Construction of fire protection wall size | Job [ | ' .
SMirx4.5Mtr above ground level (as per | l l
approved Drawing). Providing required ' ‘ N |
Civil Material by the Contractor. .l 1 | i

43 | Hiring of D/G Set including carriage, Per 2 2 ‘ i) i 2 1 2 7 10
loading, unloading & operating charges . | '
(With fuel) at 33/1 1KV Substation under Dav/S | l |
construction in case L.T. Supply is not et |1 |
available near S/s within prescribed ' \ '
accessible limit. ~
63KVA, Three phase, D/G Set for |
fabrication of different structure at *
Substation. l

(Varun Verma)

Executive Engineer
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