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Electricity anstructio_n & Works Division
33/11KV Sub-Station, RDC
Raj Nagar, Ghaziabad (UP)

B Tender No.89/ECWD/Gzb/2023-24

e Ol R NOES L WG L

Issued By:
Qffice of The
_ E;@c'utwe Engineet
Electricity Construction o Works Division, gﬁdziaﬁacf (V@)
1 Contact N0.9193320591
Website:-wunw,etender up.wicin |
Tender Cost deposit: Rs.5,000.00 + 18% GSTEXtra

FEarnest monejdeposz't: R®s 1,30,200.00 ' '
Bid Estimate Value for Tender Work: Rs.130.16 Lacs (without GST)
Last date o Time of Submission:-19-04-2024, 13! 00 Hrs.

Date of Opening of part-1: 19-04-2024, 16:00 3rs,

Qo
(VARUN VERMA) .

EXECUTIVE ENGINEER




E-Tender No.89/ECWD/Gzb/2023-24

NIT
_ E-Tender Notice
REP No253/ECWD/GZB - | | Dated:11.03,2024

E-tenders are invited in two parts (Part-I Techno Commetcial Bid and Part 11 Price Bid) for the the worlk
of (Project Description in brief) in FVYNL Discoms. Bid document (Tender Specification) is available
online on https://etender.up.nic.in as per particulars indicaied below. Any changgs in the Bid Schedule,
corrigendum etc. shall also be notified via same website, Prospective bidders are therefore requested to
regularly check the website for any updates,

S.No, |  Particulars ' 'l)étail_s
-1 |'E-Tendering Notice No. 8O/ECWD/Gzb/2023-24
2 E-Bid Portal (website) hitps://etender.up nie.dn '
3 | Name of Work 33/ D00 SUBR  gwmel ® oaned Wl B

132080 TUDTE ERUER VT W 33 /1100 FREI

T 339090 AT B ﬁ?‘rﬂﬁ

Supply of material with | === mmmammn
quantity ' _
4 |'E-Tender Cost Rs.5,000.00 + GST (@] 8%>- Total Rs.3,900.00 (Non-
Refundable)}
5 | Eamest money deposit | Rs.1,30,200.00 {Rupees One Lac thirty thousand two hundred
_ ' - only) ' -
6 | Bid Estimate Value for | Rs.130.16 Lacs.
Tender Work without GST N
7 Document downloading/sale | 12/04/2024
date starts . .
8 | Document downjoad/ sale 19/04/2024
_date ends

9. | E-Bid submission start date | 12/04/2024

10 | E-Bid submission end date | 19/04/2024 at 13:00 Hrs.

11 | Opening date of e-bid part-I ]_9.!04#'20_24 at 16:00 Hrs.

12| Opening date of e-bid part- | Will be notified later.
11 (Price Part) :

Note: Bid shall be accepted thorough the e-tender pottal, Tender issuing authority is not responsible for
the delay/downloading of tender document by the recipient due to any problem in accessing the e-tendet
website. The tender issuing authority is also not responsible for delay in uploading bids due to any
problem in the e-tender website. Cost of Bid Document (in the form of NEFT /RTGS) & Earnest Money
Deposit (EMD) (in the form of NEFT/RTGS only) shall be in favour of Executive Engineer, Electricity
Urban Construction Division (Distribution), PYVNL, Ghaziabad, Name of Banl State Bank of India,
Ghaziabad Bank Account Number:-10149900065 IFSC Code SBIN0003279. Further details are available
at websiie: hitps:/etender.up.nic.in Discom reserves the right to reject any or all proposals or cancel the
bid without assigning any reason thereof. '




E-Tender No.89/ECWD/GZb/2023-24

: CONTRACTOR

Tenderers are requested to g0 thrdugh the instructions carefully and furnish complete information, along

" with their tender offer, failing which their offers may not pe considered at all tenders shall be received in
two parts {Part-1 (Fee & pre qualifying Conditions) and Pari-1i—Price Bid} will be filled up in E-Tender
Websile httg:ﬁetender.ug.nic.in ' ' _

> Tender documents will not be sold in hard copy. Detail tender document along with price bid will be
available online at www.etgnder.ug.ni_c.ig and w_ill also be .available on PVYNL _website _

https/iwww. pyvnlorg. :

» Be;“ore Submitting the tender, the tenderers are requested to make themselves fully conversant with the

work and site technical specification and general terms and conditions of contract as per form ‘A’ of
UPPCL. (Formerly UPSEB). - _ ' : ' _

» Tenderer shall upload following documents on e-tender pottal www.etender.up‘nic.in uging his digital

' signature, The tender submission module of e-procurement website httg:ffetender.ug.nic.in enables
the bidder to submit the e-tender online against this tender. Price bid may be submitted only during
the peried and time stipulated in tender. Tenderers are advised to start the tender submission process
well in advance so that they can submit their tenders in time. The tenderers shall upload their tenders
taking into account the server time displayed on the e-procurement website, This server time is the
1ime by which the tender submission activity will be allowed till the perm'tssible time on the last date .
of submission stipulated period. For delay in submission of tender, due to any reasons the
responsibility shall be of tenderers. -

» The bidders have to fulfil following minimum conditions of experience and financial competence in order
to qualify for consideération in this tender

» The price bid uploaded on E-tender website shall be considered for evaluation of the lowest bidder.

» The Tender submissions of bidders, who don not qualify the minimum eligibility criteria, is liable to be
rejected and shall not be considered for further gvaluation.

» JV(Joint Venture) is not allowed.

> Pfeer @ P @ R % omifRam Pre-Qualifying Conditions ' AN Yo E-Tender

Website hitp://etender,up.nic.in 9% Upload Y HGTE BN | $gE JuA e FT ® Physical ©9

ﬁ_wﬁaﬁmaﬁmwﬁﬁmmmwmﬁﬁwmm T R Pre-

fying Conditions Fulfill (aid) i '
iteria/Pre-Qualifying Conditions Technical and Financial Re wirement) for Part-l

1. Copy of RTGS/NEFT Bank Receipt on a/e of Tender fee along with applicable GST in single
transaction should be vploaded which shall be deposited in the current bank Alc. of Executive Engineer,
Electricity Urban Construction Division (Distribution), PVVNL Ghaziabad bank Account  No.
10149900065 (IFSC Code SBINO003279) in State Bank of Indig, Ghaziabad.

2. Copy of RTGS/NEFT Bank Receipt on a/c of Earnesi Money in single transaction should be uploaded
which shali be deposited in the current bank Afc. of Executive Engineer, Elsctricity Urban Construction
Division (D_istribution], PVVYNL Ghaziabad bank Account No. 10149900065 (IFSC Code SBINQ003279)
in State Bank of India, Ghaziabad.

3. The bidder should have a valid G.8.T Registration certificate and should upload the proof of the same. NO
provisional GST registration certificate will be accepted. _ o
4 The bidder should have a valid Class ‘A’ Electrical License, minimum validity upto date of opening of
_ Bid (Part-) issued by Electricity Safety Directorate of UP and should upload the proof of the same.
5. The bidder should have a valid PAN card and should npload the proof of the same.
E. Copy of last three years latest Income Tax Return/Clearance Certificate and should upload the proof of the
same.
7. The bidders must upload the photocopy of Aaghar Card. : '
8. The bidders must upload the photocopy of valid character certificate issued from the office of D.M./S.S.P.
9, The bidders must have valid labour insurance registration with labour commissioner, Ministry of Labour

and Employment Govt. of [ndia and must upload photocopy of the same.
10. Financial Re_guirement:- The bidder should have @ minimum average apnual turnover (MAAT) of
Rs. 195 24Lac per annum for the best three financial years out of the last fve financial years. The audited

balance slnEee't / CA's certificate with UDIN Number shall be enclosed/UPLOADED in support of above
failing which the bid shalf not be considered. "




11.

12,

13.

14,
15.

16.

E-Tender NO.S‘)#ECWDHGZWZOB-M _

Net worth of the bidder should be positive. Net worth means the sum total of the paid up capital and free
reserves (excluding reserves created out of revaluation) reduced by aggregate value of accurnutated [osses

s

(including debit palance in profit and loss account for current year) and intangible assets

Solvency:- The bidder have minirum sofvency of 25% of estimated cost of tender or credit facility for

the same from nationalized / Scheduled bank (Last one year old solvency will be accepted) ot issued from

any State Govt. ' :

The bidder should have successfully completed the electrical work (Construction of New 33/11 KV

Qubstation or Constryction of 33 KV Overhead / Underground Line or Increasing capacity work of

33/1 1KV Substation) in the last three financial year in PYVNL/UPPCL/Govt/ Semi Govt Organization as

prime contractor from the date of opening of bid part-1. Which must be in running condition for at least

last one year and must upload the performance/Experience certificate copies of satisfactory work
completion report mentioning completion of work within stipulated time issued by the officer- of -

PYVNL/UPPCL/Govt/ Semi Govt not below the rank of Executive Engineer (Performance!Experience

certificate/Agreements copies are to be uploaded)’enclosed] as proof of the same.

a.  Should have successfully completion of the electrical work (i.e. Construction of New 33/11 KV
Substation or Construction of 33 kV Overhead / Underground Line or increasing capacity work of
33/11KV Substation} o higher rating work in a single order/agreement, having mipimum value
of Rs.104.12 Lac or two orders/agreements having minimum value of Rs.65.08 Lac of three
orders/agreement having minimum value of Rs.52.06 Lgc or more with copy of sotisfactory work
performance certificate issued by competent authority. _

The bidder must upload signed & sealed complete tender document in support of acceptance of terms &

conditions of this tender

Declaration on Rs. 10.00 non-judicial stamp ‘paper about proposal in response 1o fhe above invitation shall

not be withdrawn within 180 days fromn the date of opening, (upload copy}

The bidder shouid nof be biack listed/debarred from business in any Govt./Semi Govt./PSU/local Bodies

etc. at the time of bid opening. They have to upload an underiaking regarding that {“Our firm

MIS.eriireen with  address......... have not been blacklisted/debarred  from busingss  in -

PVVNL/UPPCL/Any GovV/ Semi Government/PSU/Local Bodies etc™) at the time of bid opening on Rs.

10.00 non judicial stamp paper,
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V
W (Varun Verma)
Executive Engineer




E-Tender No.89/ECWD/Gzb/2023-24

- Requirement)
Tender No.-89/ECWD/GZB/2023~24 for Construction of additional Ckt of 33KV Line

From 132 KV Bulandshahr Road to 33/11KY Bambeta.

Uploaded on

Deseription page No.

Copy of RTGS/NEFT Bank Receipt on alc of Tender fee along with
applicable GST in single transaction should be uploaded which shall be
deposited in the current bank Afc, of Executive Engineer, Electricity Urban
Construction Division (Distribution}, PVVNL Ghaziabad bank Account No.
10149900065 (1IFSC Code SBING003279) in State Bank of India, Ghaziabad

Capy of RTGS/NEFT Bank Receipt on aic of Barnest Money in single
transaction should be uploaded which shall be deposited in the current bank
Ade. of Executive Engineer, Electricity Urban Construction  Division
(Distribution), PV VYNL Ghaziabad bank Account No, 10149500065 (IFSC
Code SBIN0003279) in State Bank of India, Ghaziabad. :

The bidder should have a valid G.8.T Registration certificate and should
upload the proof of the same. No provisional GST registration certificate
will be accepted. ' '

The bidder should have a valid Class ‘A’ Electrical License, minimum
validity upto date of opening of Bid (Part-1) issued by Electricity Safety
Directorate of UP and should upload the proof of the same.
The bidder should have a valid BAN card and should upload the proof of the

same. .

Copy of last three years Tatest Income Tax Return/Clearance Certificate and |
should upload the proof of the same.

The bidders must upload the photocopy of Aadhar Card,

Tre bidders must uptoad the photocopy of valia character certificate ssued ' '

from the office of D.M./S.8.P.

The Didders must have valid labour Teurance registration with labour
commissioner, Ministry of Labour and Employment Govt. of India and must
upload photocopy of the same ' '

Financial Requirement:- The bidder should have a minimum average
armual turnover (MAAT) of Rs.195.24 Lac per annum for the best three
financia! years out of the last five financial years. The audited balance sheet /
CA's certificate with UDIN Number shall be enclosed/ UPLOADED in
support of above failing which the bid shail not be considered.

Net worth of the bidder should be positive. Net worth means the sum total
of the pald up capital and free reserves (excluding reserves created out of
revaluation) reduced by aggrepate value of accumulated losses (including
debit balance in profit and loss account for current year) and intangible
assets '

12 | Solvency:- The bidder have a mimimum solvency of 25% of estimated ¢0st
of tender or credit facility for the same from nationalized / Scheduled bank
(Last ong year old solvency will be accepted) or issued from any 5State

Govi.




E-Tender No,89/ECWD/GZb/2023-24

S.No

Description

Uploaded o

Yes/No page No.

.

RIRK!

TThe bidaer should have successfully completed the eleetrical work

(Constructio’n of New 33/11 KY Supstation ‘or Construction of 33 KV
Ovethead / Underground Line or increasing capacity work of 33/11KV
Substation) in the Jast three financial year in PYVNL/UPPCL/Govy Semi
Govt Organization as prime contractor from the date of opening of bid part-
1. Which must be in running condition for at least last one year and must
upload the Performance/Experience certificate copies of satisfactory work
completion report mentioning completion of work within stipulated time
issued by the officer of PVVNUUFPCUGGW Semi Govt not below the
rank of Executive  Engineer . (Performance/Experience
certificate/Agreements copies are to be uploaded!enclosed} as proof of ihe
same. ' .

a) Should have successfully completion of the electrical work fie
Construction of New 33/11 KV Substation ot Construction of 33 KV
Overhead / Underground Line or Increasing capacity work of 33/HIKV
Substation) or higher rating work In a single order/ogrecment having
minimum value of Rs.104.12 Lac or two orders/agreements having mininuin

value of Rs.65.08 Lac or three ordersiagreement having minimum value of

Rs.52.06 Lac or more with copy of satisfactory work performance certificate
issued by competent authorily.

(14

The bidder must upload signed & scaled complete tender dacument in
support of acceptance of terms & conditions of this tender

T3

Declaration on Rs. 10.00 non-judicial stamp paper about proposal in
response to the above invitation shall not be withdrawn within 180 days from
the date of opening, (upload copy)”

16

The bidder should not be black listed/debarred from business in any
Govi./Semi Govt./PSU/local Bedies etc. at the time of bid opening. They
have to upload an undertaking regarding that (“Our firm M/is.ooee with
address......... have not been blacklisted/debarred from business in
PYVYNL/UPPCL/Any Govt/ Semi Government/PSU/Local Bodies etc”) at
the time of bid opening on Rs. 10.00 non judicial stamp paper.

TENDERER SIGNATURE WITH SEAL
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£-Tender No.89/ECW D/Gzb/2023-24
Definition(s) ' '

In this bid document (including al! the appendices), unless the context otherw_ise requires, the terms given
below shall have the following meanings assigned to them:
«addendum” shall mean any other document issued to the bidders in addition te the bid document by the
DISCOM in the context of this bidding process. o _
“Agency / Service Provider/Contractor” shall mean the successiul bidder who has received the Letter of
Award and signed the agreement with the DISCOM to execute the Contract.
Award of Contract”™ shall mean the issue of the Letter of Award/Letter of Intent.
Bid/Tender” shall mean the proposal/document that the bidder submits in the requested and specified
form as mentioned in bid documents.
“Bidder” shail mean the firm/pasty who quotes the offet againsta tender ot Expression of [nterest.
«Bid documents” shall mean all the documents issued to the bidder 1o procurg works/services/ materials.
“BG” shall mean Bank Guarantee.
“Business” shall mean electricity distribution and Revenue collection activities

“Companies Act” shall mean The Companies Act, 1956 (as amended or replaced fromtime fo time).

- “Consumer” shatt mean any person who is supplied with electricity for his own use by a licensee or the
Government or by any other person engaged in the business of supplying electricity to the public under

this Act or any other law for the time being in force and includes any person whose premises are for the
time being connected for the purpose of receiving electricity with the works of & ticensee, the Government
ot such other person, as the case may be; ' '

«Contract” means the Contract Agreement entered into between the DISCOM and the
Agency#servicer!Contractor, together with the Contract Documents referred to therein; all such documents
shali constitute the Contract and the term Contract shall in all such documents be construed accordingly.

* “Contract valug” shall mean the Original contract value, as adiusted after giving effect of (i) price
escalation (as per the statutory provisions), and (ii) changes in statutory taxes which is to be compensated
by DISCOM as per the contractual provisions (ifany). '

“Circie office” shall mean offices which manage and coniro! working of Divisions. Circle Office operates
under Regional Office and has a nimber of divisions,

“Division office” shall mean offices which manage and control working of ECWC/EDCs/ Zones,
Division Office operates under Circle office and have a number of ECWC/EDCs! Zones.

«EMD" shall mean Earnest Money Deposit. .
“Engineer In charge” shalil be the officer under whose office the work stipulated in contract is executed,

“Instruction” shall mean any drawings andfor instruction in writing, details, directions and explanations
issued by the DISCOM from time to time during the Contract Period,

“Month” shall mean calendar month.

“Notice in Writing” or “Written Notice” shall mean 2 notice, in written, typed or printed characters sent:

{unfess _delivered personally or otherwise proved 1o have been received) by registered post ta the last
known private or business address or registered office of the addresses or electronic media and shall be
deemed to have been received when in ordinary course of post it would have been delivered.

“«DISCOM™ or “Service Recipient” or “Discom” shall mean (Name of the Discom Pashchimanchal
Vidyut Vitaran Nigam Limited) '

“Services” shall mean all the services which the successful bidder is required to provide under the scope
of work to the DISCOM under the Contract, '

«gyccessful bidder” shall mean the bidder who has received the letter of award/Lot from the DISCOM to
execute the work as per specification/contract. ' : '

«wWork Order” means written order signed by the DISCOM after the successful bidder has acknowledged

the LOA/LOL. This along with LOA, Specifications (RfP) document and the bidders response to RFP
shall constitute Part of the Contract, '

‘_‘Work” shall mean services to be provided by the Agency under the “Work Order” or“Contract”.
Zone” means Distribution Zone operates O_peration & Maintenance (O&M) activities for a defined area

Page 7
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E-Tender No.89/ECWD/Gzh/2023-24

" in city divisions, Zone is a smatlest business unit in Discom in city divisions. Zone works under city

Division office.

Availability of Bid documents i .
The bid document will be uploaded on the DISCOM"s website/E-portal of Government of Uttar Pradesh
{(Go UP) as mentioned in E-tender Notice, the same can be downloaded and submitted on E-portal along
with desired EMD on due date as specified in E-tender notice as bid document. The tender fees shall have
to be submitted along with submission of thebid.

Invitation of Bids ' _

The DISCOM is hereby inviting unconditional bids for procuring works/services/material as specified in
the bid document through domestic competitive bidding (open bidding mode) from bidders fulfilling the
criteria specified in Section “Eligibility criteria for bidders™.

‘The bidding process shall be undertaken through Single-Stage Two-Envelope method through e-

tendering. The tender information has been provided in relevant section of Biddocuments.
Consortium/Joint venture Bidding

Consortium bidding/Joint venture bidding as mentioned in Pre~qualification requirement,

Eligible Bidders ' .

A Bidder may be an individual, private entity, government-owned entity - subject to clause 5.2 below, and

shall furnish as part of their unconditional bid, documents establishing the bidder’s qualifications to
perform the works/services to the satisfaction of the DISCOM/Service Recipient. The detailed eligibility

criteria are listed out in Section:- Eligibility Criteria for Bidders.

Bidders shall provide such evidence of their continued eligibility satisfactory to the ECWD, Ghaziabad
DISCOM, as the DISCOM shall reasonably request.

Responsibility of bidder(s)

The DISCOM will not assume any responsibility regarding information gathered, interpretations or.
conclusions made by the bidder or regarding information, interpretations or deductions the bidder may
derive from the data furnished by the DISCOM or any otherdata.

Verbal agreement or conversation with any officer/employee of the DISCOM either before or after the
submission of bid shall not affect or modify any of the terms and conditions or obligations contained
herein.

it shall be the sole responsibility of bidders to determine and to satisfy themselves by such means as théy

consider necessary or desirable as to all matters pertaining to this bidding process including in particular
all factors that may affect the cost, duration and execution of the works/services. '

Eligibility criteria .

The bidder(s) shall furnish, as part of their unconditional bid, documents establishing the biddér's
qualifications to perform the works/services to the satisfaction of the DISCOM. The detailed eligibility
ctiteria ave listed out in Eligibility criteria/Pre-Qualification requirement of this bid document,

Notwithstanding anything stated therein, the DISCOM reserves the right to inquire and review the bidder's
canability and capacity to perform the work during the course of evaluation or afteraward.

Project site visit
The bidder is advised to visit and examine the site where the works/services is to be executed and its
surroundings; and obtain for himseif en his own responsibility all information that may be necessary for
preparing the bid, submission of offer and entering into a Contract for execution of works/services. The
cost of visiting the site shall be borne by the bidder. '

The bidder and any of its authorized personnel shall be granted permission by the DISCOM fo enter in its
premise(s) and land(s) for the purpose of such inspection, but only upon the condition that the bidder and
its personnel shall release and indemnify the DISCOM and its personne! from and against ali liability in
respect thereof and shall be responsible for death or personal injury, loss of or damagg to property.
Process to be Confidential

This bid document and any other document(s) released, information provided, discussions held, etc., as
part of the bidding process, is strictly confidential and must not be divulged to anyone wha is not directly
involved in preparation of the bid, and the bidder(s) shall keep all information withiss this proposal or
gained during the bidding or other processes confidential, No information or publicity will be allowed to
any third party uniess specitic written authorization is obtained from the DISCOM.



10.1

10.2

{03

10.4
10.5

11
111
1.2

11,3

114

11.5

12
12.1

13
13,1

13.2
13.3

14
4.1
14.2

13
i5.1

E-Tender No.8%/ECWD/Gzb/2023-24

Ciarifications on bid documents

The bidders are expected o be fully conversant with alt the clauses of the bid document before responding
fo it. However, prospective bidder(s) requiring any clarification on bidding documents may notify the
DISCOM in writing through email/fax/post, to the address as mentioned in E-tender Notice of this bid
dJocument, two days prior to the Pre-bid conference, if any. The queries shail be accepted only from the
accredited/authorized officers or executives of the bidder(s).

Pre-bid Conference:- The Discom may invite a pre-bid conference in which all prospective bidders are
requested to participate. The date, time and place of pre-bid conference is mentioned in the NIT/e-portal.
The bidders are requested to send their authorized representatives 10 attend the prebid meetings along with
the queries regarding the bid documents, if any. The reply of queries will be uploaded on e-portal, only. -
However, attending the pre-bid conference is not a mandatory requirement for submitting the bid
documents, - '

The DISCOM will respond only to those queries or request(s) for clarification that if receives during pre-
bid conference or ptior to the scheduled/extended date of submission of bid documents as prescribed by

~ the DISCOM. Replies to the clarifications sought and corresponding amendment(s) to the bid, if any, will

be intimated to al} bidders through e-portal only, All such clarifications shall form part of the bid
documents and shali be incorporated in the bidder"s Proposal. '

The DISCOM reserves the right to defer/decline responding or addressing to such querigs/clarification
sought that it feels are inappropriate without assigning any reasons whatsoever,

The copies of all the replies/clarifications issued by the DISCOM shall also be 2 part of the tender
specification.

Preparation of Bids .
The bidder shall submit only one (1) uncenditional bid in response to this tender/bid document.

The transfer of bid document(s) purchased by one bidder to another is not permissible in any case. Such
bids shall be summarily rejected by the DISCOM.

The price bid should be duly filled and signed in accordance with the terms and conditions specified in bid
documents thereto for online submission. '

All pages of the bid document(s) including conditions of Contract, specification. ete., shall bear the full
signatures with official rubber stamp (at the bottom right hand corner of the page) by the bidder. Necessary
documents in support thereof must be enclosed with bid documents at the time of submission, failing
which bid wili be treated as non-responsive and will not be considered. Any bid not bearing signatures on
all the documents will stand liable for rejection.

General information, which is not specifically requested for in the bid documents, must be. attached
separately to the techno-commercial proposal and clearly labelled as "Supporting Material".

Deviations from terms and conditions of the bid

The bidder must furnish Annex. G, H'& 1, Proforma for “No Deviations™ from Terms and Conditions of
Bid Document given as Annexure duly filled and signed by the authorized signatory of bidder.

B_ld Forms _

Wherever a specific form or schedule is prescribed in the bid document, the hidder shall use the same to

provide refevant information. 1f the form or schedule does not provide space for any required information,
space at the end of the form or additional sheets shall be used to convey the required information.

For all other cases, the bidder shall design a form to get the required information from the bidder.

DISCOM shall in no case be bound by any printed conditions or provisions in the bidder's bid forms
whatsoever, -

Conditional Bid :
The bidders shall offer only unconditional bid as conditional bid are liable to be rejected.

Biddgr’s printed terms and conditions enclosed with the propesal/offer will not be considered as a part of
the Bid under any circumstances whatsoever it may be, These types of bids shall be deemed as conditional
bids and shall stand liable for rejection. ' :
Deadline for submission of bids

Bidg‘-‘ must be submitted on in e-portal only but no later than the time and date as specified in E- tender
Notice of Tender Document. In the event of the specified date for submission of bids being declared a
holiday for the DISCOM, the bids will be received up to the appointed time on the next working day.
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E-Tender No.8S/ECWD/Gzb/2023-24

Such postponement of date will not have any impact on the other dates specified in the bidding documents
(i.e. bid validity and validity of bid security). :

The DISCOM may, at its discretion, under intimation to the bidders who have purchased the biddir]g
documents, extend the deadline for the submission of bidsfopening of bids by issuing an addendum_, in
which case all rights and obligations of the DISCOM and bidders previously subject (o the original .
deadiine shall thereafter subject to the deadline as extended.

Late Bid e . . |
Bid(s) received by the DISCOM after the bid subimission/opening deadling as prescribed in the bid
documents will be summarily rejected and shall not be opened 1o the bidder(s).

Withdrawal of Bids '

The bidder shall not be permitted to withdraw their bid during the interval between bid submission
deadline (as mentioned in ¢-tender) and the period of bid validity as per e-tender. [f any withdrawal of bid
is made by the bidder during the above period. it shall result in the forfeiture of the EMD.

Associated cost of bid preparation and submission

The bidder shall bear all the cost and expenses associated with preparation and submission of its bid
including post bid discussions, technical and other presentations, etc. '

The DISCOM shall in no case be responsible for ot liable to the costs or in DISCOM evaluation of bids,
regardless of the conduct or ouicome of the bidding process.

Reguest for Modifications/Amendments in Bid Specification:-
The bidders may request for clarification or changes in the bid documents by submitting the issues prior o

the pre-bid cenfergnce date as specified in E-notice tender.

The DISCOM at their sole discretion may modify the bid documents if deemed appropriate by issuing
addendum 2s a result of a request or clarification discussed during the pre-bid conference.

Language of the bid

The bid prepared by the bidder and all documents relating to the bid, exehanged between the bidder and
the DISCOM shall be written in the English language, provided that any printed literature furnished by the .
bidder may be written in another language so long as the bid is accompanied by duly certified English
transtation of its pertinent passages. Failure to comply with this may disqualify a bid. For purposes of
interpretation of the bid, the English translation shall prevail

Amendment(s) to bid documents

At any time prior to the deadiiné for submission of the bid or extended date, If deemed necessary, the
DISCOM reserves the right to add/modify/delete any portion of bid document by issue of an
amendment/addendum, which will be sent to all such bidders, who have indicated their intention to bid.
The DISCOM will bear no responsibility or liability arising out of non-receipt of the same in time or
otherwise by the bidder. The DISCOM shall assume that the information contained therein wiil have been
taken into account by the bidder in its bid. '

The amendment(s) to bid doguments shall be binding on all biddets.

In a scenario where the interested bidder has already submitted its bid post which the DISCOM issues an
addendum/amendment to this bid document then such bidders shall be allowed to submit addendum to the
already submitted bid but not after opening of Bid envelope-1.

Earnest Money Deposit : .

The EMD amounting E$.1,30,200:00 (1% of cost estimate) shall be submitted online through

NEFT/RTGS receipts to be uploaded on the E~tendering portal.

The bidders are required to deposit EMD online through NEFT/RTGS in Bank Account Number:-

10149900065 IFSC Code SBIN0003279 in the name of Exgoutive Engineer, Electricity Urban
jon istributi in bank State Bank of 1ndia, Ghaziabad

(Name of Bank) through RTGS/NEFT. Proof of on line deposit viz, Unique Transaction Reference (UTR)

number or copy of original pay in slip of the bank, scanned copy of original bank Guaraniee along with

copy of confirmation mail from issuing bank shall be uploaded e-Procurement portal of Go UP.

The bid proposal/offer shall necessarily contain EMD of requisite amount and should be furnished
through appropriate mode as specified in Section- “Essential tender information on e-portal” of the bid
document. In case EMD is to be deposited through a BG/DD from a scheduied nationalized bank and in
prescribed format, the same shall be uploaded while filling the e-tender, The bidder shall to submit the
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BG/DD (in original) in Discom office within 5 days of opening of bid part-1, failing which their bid shall
not be considered for opening of their bid part-2 (Price Part). -

Any bid proposal/offer not accompanied by fhe EMD shall be rejected and retumed to the bidder
unopened. .

If on opening of bid any discrepancy in EMD is found (telating to amount. gtc.), the bid shall be
summarily rejected. : : o

In case of unsuccessful bidders, the EMD shall be refunded after successful submission of Contract
performance guarantee by the successful bidder, No interest whatsoever shall be payable on such deposits
lying with the DISCOM. -

1T the successful bidder fails to furnish the contract performance guarantee within thirty (30) days after the
issue of Letter of Award (LoA), their EMD shall be liable 1o beforfeited. .

In case the bidder is likely to be awarded the Contract or if the case has not been. finalized, the EMD shall
be retained for the period equal to the bid validity period. The EMD of suceessful bidder shall
become part of the initial contract performance guarantee. No interest shall be payable on such deposits
lying with the DISCOM, '

The DISCOM reserves the right to forfeit EMD or part thereof in cirgumstances and initiate actions as
deemed appropriate, which according to it indicates that the bidders are not earnest in accepting/executing
orders placed under given specifications.

The bank charges (if any) shatl be attributable to the bidder, only. )

EMD shall be forfeited in case of withdrawal or modification of a bid/offer after opening of the bids
within the validity period as specified in E-teder Notice, : :
Documents comprising the bid and sealing of bid

Part-] (A)-Envelope- (to be submitted online as well as payment receipt physically super seribing “Earnest
Money Deposit” along with tender/bid specification number; name of work/service; name, address and
contact of the bidder; and due date/time of bid opening): It shall contain EMD details, However, scanned
copy of document in support of proof of online submission of EMD must be uploaded and submitted
physically also in Envelope-] (A), within $ days of opening of bid part-1.

Part-I(B)-Envelope- (to be submitted oniine only): 1t shall contain all the documents as notified in
Section-  “Eligibility criteria of bidders™ of the bid document in scanned format. Other
documents/Proforma (if any) provided in Annexure or elsewhere in the bid document and are pertinent to
techno-commercial evaluation shall necessarily be furnished (duly filled and signed} in scanned copies.
Part-il- Price Bid- Price Bid shall be submitted online only in the Proforma as per BoQ While preparing
the Price Bid, bidders are expected to take into account the requirements and conditions cutlined in the bid
documents,”

Part I{A) and-Part { (B) shall be referred as Enevelope-1.

Submission of bid

© Bath the Part-1 and Part-2 shall be submitted online only and physically in separate sealed envelopes and

these envelopes shall be properly super scribed as Part-f: “Earnest Money Deposit™. Each envelope shall
also be super scribed with tender/bid specification number, name of work/service, name, address and
contact of the bidder; and due date/time of bid opening,

L) The bidders are requested to ensure that they furnish the envelope-l and Il appropriately oniing
which should be DIGITALLY signed. Any correction / overwriting should be signed by the
bidder. An offer with correction / overwriting without signature of the bidder is likely to be

rejected.

. The Bidders are requested fo ensure that all required schedules duly filled-in, are submitted. The
bidders should also note that in absence of any of the schedules except price ‘bid, their offer is
likely to be rejected.

. Transfer of the documents purchased cniine by one bidder to any other bidder is not permissible.

’ The submission of a tender by the bidder implies that he has read and accepted the instructions,

conditions of the Contract and made himself aware of the scape and specifications of the watk to
~ be done/ supplies to be made, The DISCOM will not, after acceptance of Contract rate. pay extra -
charges for any reason whatsoever, in case the bidder is found later to have misjudged any
“condition(s}),
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. It is necessary to purchase the Bid documents online from e- -portal of Go UP.

PERIOD OF VALIDITY :- The perlod of validity shall not be less than that specified in the Bid
documents.

Nobody is authorized to receive or issue receipt of bid delivered by hand.
All required copies of the Techno-commercial Proposals are to be made from theoriginal,

An authorized -representative of the bidder shall initial all pages of the original proposal/offer. The
authorization shall be in the form of a written power of attorney in the name of the Bidder purchasing the
proposal. The signed proposal shall be marked as*“ORIGINAL™.

Bid shall be submitted in the forms aftached herein and all blanks in the bid shall be duly filled in the
original copy. The complete forms shall form part of Contract documents in case of successful bid.

The bidder should quote the prices strictly online in the manner indicated herein failing which the bid is
liable for rejection, The rate/prices shall be in figures.

No post bid development shall be allowed regarding any change in terms of prices or techno- commercial
specifications. Notwithstanding anything contained to the contrary in the specifications of the bid or in
subsequent exchange of correspondence, these conditions of Contract shall be binding on the bidder and
any change or vatiation expressed or implied, however, made in the said condition shall not be entertained
whatsoever,

The bid documents include certain statements, description, projections etc, with respect io the DISCOM
and their businesses. They reflect various assumptions made by the management and/or their consultants.
No representation, promise ot warranty is given to their reasonableness, completeness or otherwise. The
bidders are expected to make their own judgments of the same. Upon receipt of their bids, it shall be
construed that they have based it on their own independent analysis and judgment, :

Opening of bids

The DISCOM shall open online bids at the date and time for opening of bids as specified in Section-I
“Egsential tender information® of this bid document or on the date and time as intimated to the bidder on
successful completion of evaluation of techno-commercial bids in case of Single-Stage Two-Envelope
bidding. In the event of the specified date for the opening of bids being declared a holiday for the
DISCOM, the bids will be apened at the appointed time on the next werking day.

Bids that are not opened and read out at bid opening will not be considered for further evaluation,
regardless of the circumstances,

The bidders” names, bid prices, and the presence ot absence of the requisite EMD and such other details
as DISCOM at its discretion may consider appropriate, will be recorded at the time of bid opening.

In the case of Single-Stage Two-Envelope bids, on the bid opening date only the techno- commercial bid
shall be opened. The date for opening of the Price bid shalt be as per Key date. In case of extension of due
date, the same shall be uploaded in DISCOM™s website & e-portal and accordingly Key date shall be
amended. No separate intimation shall be given to the bidders,

Opemng of Envelope-1 (A} {containing Earnest Money Deposn) and Envelope- 1 (B} (containing Techno-
commercial bid): The first envelope with EMD shall be opened on the due date and time of bid opening as
specified in Section-f Essential tender information of this bid document. The requirement for EMD shall
be verified and thereafter the second envelope, i.e. the Techno-commercial bid, shall be opened on the
same date in respect of eligible bidders (whose EMD is found to be as per the requirements).

Opening of Envelope-I1 - Price bid: Price Part of only those Bidders shall be opened on- line who are
determined as having submitied substantially responsive bids and are ascertained to be qualified to
safisfactorily perfonm the Contract. A negative determination ¢f the bids, shall be notn" ed by the
DISCOM to such Bidders and the price bid uploaded by them shall not be opened

In the event, the DISCOM, in its discretion, decides not to open the bid for want of adequate response to
the bidding, the DISCOM may either extend the bid pursuant to Clause no, 15.2 and 26.1 of Section-I1k:
Instructions to Bidders or cancel the bidding process,

It is to be noted that the bid evaluation will be executed strictly as per procedure mentioned in Bid
evaluation section,

Change in date and time of opening of bids
May be noted that the due date/time of opening of bid can be altered/extended if desired by the DISCOM,
without assigning any reason thereof, However. dug intimation shall be available at DISCOM™s website.
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. The bidder shall be responsible for keeping itself updated on the changes in date and time of op_ening. of

bid.

Canvassing of bids

Bid shall be deemed 1o be under consideration, after opening of bid, tili placement of order to the
successful bidder, During this period, the bidders or their authorized representative(s) or other interested
parties are advised strongly in their own interest, to refrain from contacting or influencing by any means
any of the DISCOM"s personne! or representative on matters refating to bid under process. As any such
effort or activity may result in rejection of that bidder’s proposal/offer, :

DISCOM’s right to accept any bid, and to reject any or all bids

The DISCOM reserves the right to accept or reject any bid, and to annul the bidding process and raject al} -
bids at any time prior to award of Contract, without thereby incurring any liability to the affected hidder(s)
or any-obligation to inform the affected bidders) of the grounds for such decision, No correspondence, in
any form, and at any time, shall be entertained by the D[SCOM in this regards.

Currency of Price Bid

For the works/services required in the bid, all prices or rates shall be quoted in Indian National Rupees
{(INR) only as the payment for such works/services shall be made in Indian currency only (i.e. Indian
National Rupees).

Interpretation of conditions of bid(s)

The DISCOM shall be the final authorlty to interpret any or all condition(s)/clause(s) specified in the bid
documents at any point of time. In case any ambiguous or contradictory term(s)/condition(s) arise in the
bid, interpretation as deemed appropriate by the DISCOM shall be final and binding o all the bidders.

Yalidity of bids _ :

The bidder’s proposal must remain valid for acceptance for a period of 180-days fram the daie of opening
of bid (Envelope-1} or any other extended date for their receipt or any other extended period consented
upon by the bidders, The DISCOM may ask the bidder to extend the validity period of their bid) and
during this period no bidder shall be allowed to withdraw their bid, Any such withdrawal during the said
period witl entail forfeiture of EMD deposited by the bidder with their bid. The bidders who agree to such
extension shall confirm that they maintain the availability of the professional staff nominated in the
proposal or in their confirmation of extension of validity of the proposal.

The bid along with the rates and condition thereby shall be open for acceptance of the DISCOM for a
period of 180 days from the date of opening of the bids and no request for any variation in quoled rates
and/withdrawal of tender on any ground by successful bidder be entertained within validity period. In case
the DISCOM requests for extension of the validity period, the bidder may extend the validity without
changing the terms and conditions of their bid (except change in wages or any other statutory compliance
as per Government norms). In case Bidder dees not extend the validity, he/she must respond his/her
unwillingness within 7 working days from the date of receipt of letter to this intent so that his EMD/bid
security can be returned.

lIssue of Letter of Award, Contract Signing and Issue of Work Order
The DISCOM shall award the Contract fo the bidder whose bid has been ad|udged successtul after techno-
commercial and financial evaluation.

The DISCOM shall issue a detailed Letter of Award (LoA) to the successful bidder

Post issue of Letter of Award to the successful bidder, Contract Agreement shall be sxgncd between the
two parties at respective Circle Offices.

Signing of the Contract Agreement, work order shall be issued by respective Circles,
Bid evaluation
Preliminary examination

The DISCOM will examine the bids to determine whether they are complete, whether required sureties
have been furnished, whether the documents have been properly signed. and whether the bids documents
are generally in order.

The DISCOM may ‘waive any minor informality, nonconformity or irregularity in a bid that does not
constitute a maierial deviation, whether or not identified by the Bidder in its bid, and that does not
prejudice or affect the relative ranking of any Bidder as a result of the technical and commercial
evaluatlon Examination of Substantive responsiveness and Qualification requirement
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Prior to the detailed evaluation, the DISCOM will determine whether each bid is of acceptable quality, is
complete and is substantially responsive to the Bidding Documents. Any deviations, ¢conditionality or
reservation introduced will be reviewed o conduct a determination of the substantial responsiveness of
the bidder’s bid. For purposes of this determination, a substantially responsive bid is one that conforms to
all the terms, conditions and specifications of the Bidding Documents without any material deviations,
objections, conditionalities or reservations and complies with all the statutory laws in force as amended

. from time to time. A /material deviation, objection, conditienality or reservation is one (i) that-affects in
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any substantial way the scope, quality or performance of the Contract; (i) that limits in any substantial
way, inconsistent with the Ridding Documents. the DISCOM*s rights or the successful Bidder's
obligations under the Contract; or (iii) whose rectification would unfairly affect the competitive position
of other bidders who are presenting substantially responsive bids. '

During bid evaluation, the DISCOM may, at its discretion, ask the Bidder for a clarification of its bid. In
case of erroricous/non-submission of documents required 1o be submitted by the Bidder as per the
provisions of the Bidding Documents, the DISCOM may give-the Bidder not more than 7 working days"”
notice to rectify/furnish such documents, failing which the bid shall be rejected.

The request for clarification and the response shall be in writing, and no changg in the price or substance
of the bid shall be sought, offered or permitted.

Bids containing deviations from critical provisions will be considered asnon-responsive.

If a bid is not substantially responsive, it wilt be rejected by the DISCOM, and may not subsequently be
made responsive by the Bidder by correction of the nonconformity. The DISCOM™s determination of a
bid’s responsiveness shall be based on the contents of the bid iiself without recourse {o extrinsic evidence.

The DISCOM will ascertain o its satisfaction whether Bidders determined having submitted substantially
responsive bids are gualified, as per the Qualification Requirement mentioned in the bid documents, The
DISCOM shall be the sole judge in this regard and the DISCOM"s interpretation of the Qualification
Requirement shall be final and binding. '

The determination will take into account the Bidder's finarcial, technical capabilities, in particular the
Bidder's Contract work in hand, fufure cammitments and past performance during execution of contracts
that have been awarded by the DISCOM on the Bidder. 1t will be based upon an examination of the
documentary evidence of the Bidder’s qualifications submitted by the Bidder, as well as such other

- information as the DISCOM deems necessary snd appropriate.. This shall, however, be subject to
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sséssinent that may be carried out, if required, by the ISCOM.

e DISCOM may waive any minor informality, noncenformity or irregularity in & bid that does not
: al deviation, affecting the capability of the Bidder to perform the Contract. '

‘An affirmative determination will be a prerequisite for the DISCOM to evaluate the Techno- Commercial

Part and to intimate successful bidders to be present on new date, time & location to open the online price

schedule of the Bidder. A negative determination will result in rejection of the Bidder's bid. -

The bid from those bidders shali not be accepted who failed to submit Performance Security on issue of

.

Letter of Award (LoA) for any other Contract of DISCOM in past 3 years.

To assist in the gnalysis, evafuation and computation of the bids, the DISCOM may ask bidders
individually for elarification of their submitted bids. The request for clarification and the response shall be
in writing but ng change (whatsoever) in the price of substance of the bid offered shall be permifted,

After successful evallation and compliance to techno- commercial condition (satisfying the qualification
requirement), financia! bid shall be opened, o

Period of Contract

The quantity of work under contract shall be completed as pef agre’emeht;- Further, the Discom may
terminate the contract by giving 30 days™ notice without assigning any reason.

Contract Performance Guarantee

A Contract Performance Security, the successful Bidder, to whom the work is awarded, shall be
required to furnish a Perfarmance security from a Public Sector Indian Bank, in the specified format
(NEFTKRTG_SJDD:‘Bankers Cheque/Bank Guarantee) n favour of the Qwner. The guarantee amount
shall be equal to Ten percent (10%) for Supply/work/services contract, of the total Contract price
and it shall guarantee the faithful performance of the Contract in accordance with the terms and
conditions specified in these documents and specifications. Proforma annexed as Annexure. '
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The guarantee shall beivalid till the end of Warranty Period (06 Months) from the date of
commissioning} and handmg of the worlk/completion of all the ordered quantity (for supply contract
only). The bank guarantee should also have a further claun period of 90 days from the date of
~ completion of the contract.

In any case, the successful bidder shall not be allowed to deduct CPG amount from their running bills
and they are reqmred to submlt vatid & requisite Contract Perf‘ormance Guarantee.

QD./ (Varun Verfna)
- Executive Engineer

Page 15
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General Conditions of the Specification

Discom’s representative ) _ : :
The Discom shall appoint an officer/employee designated as the Controliing Officer/Qfficer-in- charge

who shall carry out the functions and obligations of the Discom under the Contract.

The Discom may from time to time appoint any other person as the Controlling Officer/ Officer
in- charge in place of the person previously so appointed, and shall give a notice of the name of such
other pérson 1o the Contractor without delay. The Discom shall take reasonable care to see that no
such appointment is made at such a time or in such a manner as to impede the progress of
works/services. The Controlling Officer/ Officer-in-charge shall represent and act for the Discom at al)
times during the currency/validity of the Contract. :

Any degision, instruction or approval given by the Controlling Officer /Officer-in-charge of
the Discom to shall be binding on theCeontractor. _

All notices, instructions, orders, conseats. certificates, approvals and all other
communications under the Contract shall be given by the Controlling Officer/ Officer-in-charge.

‘The Controlling Officer/ Officer-in-charge may authorize his representative(s) as site-in-charge
for the works/services:

Contractor’s Representative

The Contractor shall smploy at least one competent representative (name, address, telephone
number, identity proof of the representative shall be communicated in writing to the Controlling
Officer/officer-in-charge by the Contractor) to supervise the works/services at each Circle. The said
representative, (or if more than one shall be employed, then one of such representatives), shall be
present whenever required and should be approachable in person or on phone at time and location as
specified by the Discom/ Service Recipient. Any written order or instruction which the Controlling
Officer/officer-in-charge or his duly authorised representative may give to the said representative of the '
Contractor shall be deemed to have been given 1o the Contractor.

The Controiting Officer/officer-in-charge shall be at liberty to object to the presence of any
representative or person employed by the Contractor for execution of the Contract or otherwise at the
site, who in his/her opinion is found to have misconduct him-self/her-self or be incompetent or
negligent and the Contractor shall remove the person so objected to, upon receipt from the Controlling
Officer/ officer-in-charge a notice in writing requiring him to do so and shall provide in his place a
competent representative at the Contractor™s risk and expense.

Bankruptey/Inselvency of the Contractor

If the contractor is imprisoned, becomes insolvent, compound with his creditors, has a
receiving order made against him or carries on business under a receiver for the benefit of the
craditor or any of them or being a partnership firm, become dissolved or being a corporation, goes
inta liquidation or is being wound up, not being a voluntary winding up for the purpose only of
amalgamation or reconstruction, the Discom shall be at liberty:

To give such fiquidated contractor or other person in whom, the Contract may
become vested, the option thereof to award the Contract or a portion to any other contractor,
thereof to be determined by the Discom subject to his/her providing an appropriate guarantee
for the performance of such Contract.

Duty and Behavior of Contractor’sPersonnel '
The personnel deployed by the Contractor must always carry their Photo-ID card issued by Disocm.

- The personnel deployed by the Contractor shall maintain the decorum and obey the instructions
of the officer-in-charge of the Discom for that particular work and place of duty. They must follow
the procedures of duty, performance and stipulated time guideline for working hours as set by the
officer-in-charge of the Discom from time totime,

it shall be accepied as an inseparable part of the Contract that in matters regarding

competency, efficiency, conduct and behaviour, the decision of the"Officer-in-charge of the Discom

shall be final and binding on the Contractor in all such matters.

Safety Provisions _ .

The Contractor shall arrange for the safety in its operation as prescribed by the Discom and all safety
protective equipment”s and tools are to be provided by the contreator. It is the responsibility of the
Contractor to deal with any liability arising due to any injuries occurring to the Contractor™s staff

during performance of duty. The Discom would not be liabie to pay any compensation to the injured
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employees of the Contractor under any circumstances. _

In case the Contractor fails to make such arrangement, the authorized officer/staff of the
Discom shall be entitled to recover the costs thereof from the Contractor. The failure to comply with
the provisions of the Safety Rules and Regulations, if any, the Contractor shall witl}qut prejudice to
any other liability pay to the Discom a penalty amount, as determined by the competitive authority of
the Discom.

Checks and Supervision by the Contractor _

The Contractor shall ensure that its personnel perform their duties efficiently by exercising frequent
surptise checks and by appointing sufficient supervisory staff as felt necessary by the Discom. In
case it is found that any damage has occurred due t0 negligence, ignorance or not performing the duty
by the personnel of the Contractor, all the losses 50 oceurred to the Discom shalt be recovered from
the amounts payable to the Contractor and its security deposits or Contract Performance Guaraniee.
Notices and Lnstructions o

The Contractor shali furnish the complete address of its permanent office and local office along with
telephonic numbers, fax numbers, emails, etc, to the Discom, Any notice or instructions to be given to
Contractor under the terms of the Contract shall be deemed to have been served on him if it has been
sent at local office or to the address of the Contractor last notified by them or delivered to authorized

" signatery.

Health of the Personnel deployed :

All persons deployed by the Contractor shall be of sound physical and mental health and should not be
under the influence of any drug or liquor during duty and have full knowledge and experience to
competentty complete the job assigned to them, In case it is found that any loss has occurred to the
Discom’s property/interest due to deployment of such personnel, the same shall have to be replaced by
the Cantractor without any extra cost to the Discoim. '

Subletting

The Contractor shall not sublet any activity or any part thereof under the Contract.

Force Majeure '

Force Majeure means any event or circumstance or combination of events and ecircumstances
including those stated below that wholly or partly prevents or unavoidably delays an affected party in
the performance of its obligations under this Agreement. but only if and to the extent that such events or
circumstances are not within the reasonable control, directly or indirectly, of the affected party and could
not have been avoided if the affected party had taken reasonable care or complied with prudent utility
practices. :

Act of God, including, but not timited to lightning, drought, fire and explosion {to the extent
originating from a source external to the site), earthquake, volcanic eruption. fandslide,
flood,cyclone, typhoon, tempest, tornado, mutlny, civil commutation, riot, terrorist attack. strike
(subject to certification by Labour Commissioner), lock-out (subject to certification Commissioner),
exceptionally adverse weather conditions which are in excess of the statistical measures for the last
hundred (100) years, any act of war (whether declared or undeclared), invasion, armed conflict or act
of foreign enemy, blockade, embargo, direct or indirect political gvents; or any event ot circumstance
of & nature analogous to any of the above. '

A notification to this effect duly certified by statutory authorities shall be provided by the
Contractor to the Discom. The authority as decided by the Discom (including committee, etc.) shall
decide upon Force Majeure cases and the decision of such authority shall be final and binding on
Contractor/Contractor. ' -
Damage to Property and injury to personnel _

The Contractor. shall indemnify and keep indemnified the Discom against all losses and

claims for injuries or damage to any person or any property whatsoever which may arise out of or in
consequence of the execution of the Contract and against alt claims, demands, proceedings, damages,
costs, charges and expenses whatsoever inrespect of or in relation thereto. '
The Discom shall not be liabie for damage or compensation payable as per provision of law/act in
respect or consequence of any accident or injury to any workmen or other person in the empioyment
of the Contractor. The Contractor shall have to pay all claims. demands, proceedings costs, charges and
expenses whatsoever in respect there of or in relation there to.

In the event of any accident and/or injury. in respect of which compensation may become
payable under the Workman’s Compensation Act-V1II of 1923 including all amendments thereof,
Authorized officer of Discom shall have full powers to retain out of any sums payable/becoming
payable to the Contractor, any sum as may be deemed sufficient to meet such liability on receipt of
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award of compensation from the competent authority under the said act, and the same shal be
adjusted from this amount, Any shortfall shall be recovered and any excesses shall be refunded. The
opinion of the Authorized officer of Discom shall be final in regard to atl matters arising under this
clause,

in case it is. found that any theft or damage has occurred to the property or premises of the
Discom due to negligence of persennel in performing their duty and/or absence from the place of duty
and/or not providing substitute by the Contractor or any other reason, the cost of all such losses or
damages as assessed by the Discom shall be recovered from the Contractor’s monthly bill or from
their Seciirity Deposit/Contract Performance Guarantee or inany other manner as may deeimed fit.

In case any personnel of the Contractor is implicated in any law suit or is injured by any
person or group of persons, agitating mob, ete. during the course of performing his/her duty/their
duties for the Discom, it shall be the sole responsibility of the Contractor 1o defend its personnel in
the court oftaw or to extend all medical and financial help. etc. without charging any cost to the Discom,

The Discom shall be deemed to be indempified by the Contractor for lapses or other mischief’s
etc. by its personnel

Claims arising due to “any activity” shall be liable for adjustment from contract performance
guarantee furnijshed by Contractor.

Arbitration : .
IT any dispute, difference or controversy shall at any time arise between the Contractor on the one
hand and the UPPCL and the Bngineer of the Contract on the other hand Contract, or as the true
construction, meaning and intent of any part or condition of the same or as to manner of execution
or as to the quality or description of or the payment for the same, or as to the true intent, meaning,
interpretation construction or effect of the clause of the contract specification or drawing or any of
them or as to anything to be, done committed or suffered in pursuance of the contract or
specification, or as in the mode of carrying the contract into effect or as to the breach or alleged
breach or as to obviating or compensation for the commission any of such breach or as to any other
matter or thing whatsoever connected with or arising out of the contract, and whether before or
during the progress or after the completion of the contract such question, difference or dispute shalt
be referred for adjudication to the UPPCL or any other person nominated by him on this behalf an d
his decision on writing shall be final binding and conclusive. This submission shall be deemed to be
a submission to arbitration modification thereof. The arbitrator may from time to time with consent
of the parties, enlarge the time for making and publishing the award.

Upon every or any such reference, the costs of an incidental 10 the reference and award
respectively shall be at the discretion of the arbitrator, who shall be competent to determine the
amount thereof or direct the same to be taxed as between solicitor and client or as between party and
party and to direct by whom in what manner the same shall be borne and paid.

Work under the contractor shall, if reasonable, continue during the arbitration proceedings
and no payment due or payabie by the corporation shall be withheld on account of such proceeding.
In case of refusal/neglect by such nominge UPPCL may nominate another person in his place.
JURISDICTION OF THE COURTS: All dispute/difference or controversy arising out of between
the contractor and U.P. Power Corporation Ltd. & the Engineer of the contract and related to this
contract shall be subjected to the jurisdiction of Jocal courts of Ghaziabad and Hon’ble High court at
Allahabad. '

Blacklisting

In case(s) of severe default(s} by the Contractor {including but not limited to relevant clause of this
section), the process of blacklisting or debarring of Contractor and recoveries (if any) thereof may be
undertaken by the Discom ifdeemed necessary. '

Taxes

The Coritractor shall be responsible for payment of all taxes duties statuary/local levies arising as as
result of commercial transactions under this Contract such GST etc. Discom shall not be responsible
for any tax related liability in any manner whatsoever.

During the Contract period, the Contractor shall deposit GST and other applicable taxes at
prevailingrates as per Government of India guidelines including during extended period ifany.

if any tax exemptions, reductions, aliowances, or privileges may be available to the
Contractor, the Discom shall use its best endeavors to enable the Contractor to benefit from any such
tax savings to the maximum allowable extent,

The statutory deduction of taxes and duties at source, related to these works and services, shall
be done by the Discom and tax deduction certificate shall be issued to the Contractor wherever
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applicable as per law.

For the purpose of the Coniract it is agreed that the Contract value shall include all taxes
(including) but not limited to GST or any other similar tax/duty/Cess/ surcharge/levy by whatever
name called under applicable tax laws as on the last date of bid submission) for supplies to be made or
services (o be performed under the contracts in their quoted bid price. The Discom shali not be bear any
separate liability over and above the contract price for payment of taxes.

If any rates of Tax are increased or decreased, a new Tax is introduced, an existing Tax is
abolished, or any change in interpretation or application of any Tax occurs in the course of the
performance of Contract, which directly impacts tax liability of Contractor in performance of this
Contract, an equitable adjustment of the Contract value shall be made to take into account any such
change by addition to the Contract value or deduction there from, as the case may be, _

The contractor shall dectare its GST registration number. Any liability arising out of GST

implication shall be borne and respensibility of the Discom, '

Termination of Contract

Events of default :

Any of the following events shall constitute an “Event of Default™, The occurrence of any

“Event of Default” shall lead to consequences as brought out in Clause:-

i Ifthe Contractor fails {o deliver services as per time schedule in the Scope of Work.

ii, Ifthe Contractor unlawfully repudiates the Contract or has otherwise expressed an intention not
to be bound by thecontract. g ' :

iii. If the Contractor does not make timely payment of salaries to the deployed labour. :

iv. 1f the Contractor does not make the mandatory payments like EPF, ESIC and others liabilities

ifany.
2 If it comes to the Discom’s notice that the Contractor is indulged in forging documents and
submitting forged documents of EPF Challan sheet, ESIC receipt of personnel deployed by it.
¥i. If the Contractor becomes bankrupt or insolvent, goes into liquidation.
vii. 1f the Contractor fails to make payment of any amount payable to the Discom, as and when the

same becomes due.

vili.  If the Contractor fails to provide, renew or replenish the payment security and/or contract
performance guarantee. ' o

ix. if the Contractor fails to fulfil any of the directions or orders of the officers incharge or comply
- with the requirement of the electricity [aws or other laws in relation to bid area. '
X. If the Contractor has made any false or misleading representation orwarranty.
xi. If the Contractor transfers, otherwise then pursuant to contract, any material or property of the
Discom. :
xil. If the Contractor indulges in any malpractice or corrupt practice,

If at any stage during the period of the Contract any case involving moral turpitude is instituted in a
court of law against the Contractor or his employees.
Termination for Convenience _
The Discom shall be entitled to terminate the Contract without assigning any reason thereof at any
time of the Discom's convenience, by issuing an “Order for Termination” to the Contractor. The

termination shall take effect on .30t day of issuance of “Order of Termination”, or such extended

period (over and above 30 days) as may be decided by the Discom.

Termination due to Change jn Government/ Management Policy

The Discom shall be entitled to terminate the Coniract due to change any Government/ Management

Policy, by issuing an “Order for Termination” to the Contractor o ) '

The termination shall take effect on 30th day of issuance of “Order of Termination”, or such

extended period {over and above 30 days) s may be decided by the Discom.

Effect of Termination (Either upon default or for convenience or Change in Management /

Government Policy) '

¢ Upon serving the “Order for Termination”, the Discom shall have rights to step-in and takeover
the operations. The Contractor shall be obliged to co-operate with Discom and provide all necessary
support, data, documents, information, etc. which may be required by the Purchase for successful
takeover of the operations and continuum of the services, However, during transition period the
Contractor shall continue to provide such services, as may be required by the Discom for smooth
take-over of operations. '
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» If the contract has been terminated on occurrence of “Event of Default” as defined in Clausg
20.1.The Contract Performance Guarantee submitted by the Contractor shall be invoked on or
after the effective date of “Termination of the Contract” and amount so realised shall be forfeited
by the Discom, as a reasonable pre-estimate of the losses which have occurred to the Discom due
to non-performance of the Contractor.

¢ If the contract has been terminated on convenience as per Clause 20.3, the Discom shall have

~ " rights to recover any amount payable by Contractor to the Discom from the Contract
Performance Guaraniee, : _
The Discom unconditionally reserve the rights to claim from the Contractor, any cost,
expenses or loss that may be incurred by reasons of breach of terms and conditions of the
contract,

e The Discom shall not be liable for payment of any oompensatlon whether in contract or tort or
otherwise, towards the Contractor or any third party, upon termination of the contract.
+ - Upon termination of the contract, the Contractor shall immediately:-
a) Remove it’s manpower deployed on performance of services pertaining to the Contract;
by cease all further work, except for such work as the Discom may specify in the “Order for
Termination™ for the sole purpose of protecting that part of the facilities already executed, or
any work required to leave the site in a clean and safe condition;
¢) Remove all Contractor’s equipment from the site, repatriate the Contractor’s and its
-subcontractors” personne! from the site, remove from the site any wreckage, rubbish and
debris of any kind, and leave the whole of the Site in a clean and safe condition; and
d) deliver to the Discom the parts of the facilities executed by the Contractor up to the date of
termination.
e) to the extent legally possible, assign fo the Discom all right, title and benefit of the
Contractor {o the facilities as of the date of termination, and, as may be required by the
Discom, in any subcontracts concluded between the Contractor and its Subcontractors; and
f) Deliver to the Discom all non-proprietary. drawings, specifications and other documents
prepared by the Contractor or its Subcontractors as at the date of termination in connection
with the facilities.
g) The Discom shall have the nghts to recover from the Contractor any loss or damage acourred
io the property/ items/ mateﬁa]sf equipment etc. of the Discom, due to any act of Contractor
or its personnel.
Coarrupt or Frandulent Practice(s)
The Discom requires that the bidders observe the highest standard of ethics during the procurement
and execution of the Contract(s).

In pursuvance of this policy, the Discom defi ines, for the purposes of this prowsmn the terms set
forth below as follows;

. Corrupt practice™ means the offering, giving, recetving or soliciting of anything of valueto

influence the action of an official/employee involved inthe procurement process or in execution
~oftheContract.

. Fraudulent practice™ means misinterpretation of facts or information in order to influence the

procurement process ot the exeeution of Contract to the detriment of the Discom and includes
collusive practice among bidders (prior o or after bid submission) designed to establish bid
prices at artificial non-competitive levels and to deprive the Discom of the benefits of free and
open competition.

. will reject a bid or The Discom cancel the Contract if already placed, if it determines that the

bidder recommended for Award or on whom the Contract/Award has already been placed has
engaged in corrupt or fraudulent practices in competing for the Contract/Award n question.

. The Discom may declare a bidder ineligible for issue of Contract/Award, either indefinitely
or for a stated period of time, if it any time determines that the bidder has engaged in corrupt
or fraudulent practices in competing for or in executing an earlier Contract of the Discom

Miscellaneous

In case, any penalty is imposed by the regulator/ government/ any other judiciary or

compensation thereof, as decided by the concerned authority, on the Discom related 1o services/

scope of work as per this Bid document, then the same shall be passed on to the Contractor,
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GENERAL TERMS AND CONDITIONS
The tenders shall be pubiically opened by the Executive Engineer, Electricity Construction & Works
Division, Ghaziabad, or his authorized representative in this office at 15:30 hrs. on due date of
opening of the tender in presence of tenderers or their authorized representative who wish to be
present, In case the tender opening date is holiday, the date of submission and opening of tender will
stand extended to next working day.

In case of offer is not with the valid earnest money, Part-lI of the tender bid shall not be gpened. No
further consideration of the tender shall be made in such éases,

The successful tenders are required to execute an Agreement on Nen-Judicial stamp paper worth Rs,
100/~ within 15 days from the date of issue of Registered notice and if he fails to do so his eamest
money shall be forfeited,

Executive Engineer, Electricity Construction & Works Division, Ghaziabad, reserves the right to
reject any tender or all the tenders or part there off or to distribute the work amongst more than one
tenderers without assigning any reason thereof,

For any further clarification, tenderers can contact the Executive Engineer, Electricity Construction &
Works Division, Ghaziabad; No subsequent representation on grounds of any sort of
misunderstanding will be entertained, Execufive Engineer, Electricity Const. & Works Division,

Ghaziabad does not pledge to accept the lowest tender. He reserves the right to accept any tender or
rejects all the tenders without assigning any reason thereof, Incomplete tenders shall be rejected out

rightly.
Tender revising their prices after opening or tenders or submitting any clarification at their own
reflections, prices structure will be out rightly rejected and they may be debarred from the further

participating in tendering for one year,

(Varun Verma)
Executive Engineer
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SPECIAL TERMS AND CONDITIONS

. Special terms and conditions of tender speclf'catlon No. SQIECWDZGZBKZOZB -24 for Construction of

Additional Ckt of 33KV Line From 132 KV Bulandshaht Road to 33/1 IKV Bamheta,

ScoprE OF WORK
The quantities specified in this tender are estlmated only, and quantities of any activity as per physical
condition and requirement of site may vary any fimit but not more than in +10% in overall value of
agreement including optional activity If the cost of the contract is above +10% due to quantity variation
as per the site requirement, the case will be put up to competent committee for approval. In any
conditions the cost of agreement should not be more than of sanctioned linkage amount.

The contractor shall have no objection in case the quantities are decreased or increased to this extent and
shall carry out the work without any increase in rates,
i, MATERIAL INSPECTION - _
1.01  The contractor must purchase/obtain all the material required for the work strictly from the approved
PVVNI, vendor/supplier and material must be as per approved GTP in accordance with technical

specification of PYVNL norms. Technical specification of any item if needed can be obtain by the
office of Executive Engineer Electricity Construction & Works Division Ghaziabad.

1.02  In case as per PYVNL norms, the quantity & quality of material cost over the Rs, 2.00 Lac shall be
inspected & checked by the team nominated by DQC, PVVNL, Meerut. The intimation will have to
be given by the firm to the concern Executive Engineer, Electricity Construction & Works
Division at least 10 days before from the stipulated delivery period. The concern Executive Engineer
{construction) will forward this Inspection offer to DQC wing.' The dimensions check/physical check
and all test as per GTP/IS shall be carried out at the premises of supplier. The test certificate of
manufacturer shall be produced at the time of inspection. Inspection of the material shall be done at
the premises of firm by DQC nominated team. Concerning AE/JE (Construction) shall ensure quality
and guantity of material at site as per DQC's report & D.1. [ssued,

1.03  Pre-dispatch inspection and testing of equipments& hardware items shall be carried out as per
PYVNL norms at premises of the manufacturer/vendor supplying the material. The testing shail be
done as per relevant IS in accordance with Technical Specification, GTP, drawings approved by
Deptt. and its latest amendment thereof. Officers for inspection shall be nominated by DQC,
Meeruf, ' '

1.04  After successfully inspection of material, the supplier/vendor will submit the inspection report
to concerned Superintending Engincer/Executive Engineer, Electricity Construction & Works
Circle/DMvision. Swuperiniending Engineer Electricity Construction and Works Circle- Ist,
Meerut will issue D.I. to Firm, '

1.05  The contractor shall ensure receipt of material at site within 13 days from date of receipt of dispaich
instructions; otherwise the dispatch instruction shall stand cancelled. In the event of delay in receipt
of materials beyond 15 days due to. reasons not attributed to partial-turnkey contractor/supplier,
suitable time extension may be permitted by the _Superintending Engineer Electricity Construction
and ‘Works Circle- Ist, Meerut. All expenditure incurred by the department in performance of
dispatch instruction shall be recovered from partial turnkey contractor,

1.06  In case as per PYVNL norms, the quantity & quality of material cost upto Rs, 2.00 Lag, the material
shall be inspected & checked by the team nominated by Division level after sending request for
waivel of inspection of material to SE/EE Electricity Construction Circle/Division and getting

“approval for waivel of inspection, SE, ECWC-1, Meerut will issue the D.I for the material on request
of the contsactor. The intimation to concemed Dlwsxon sz] have t0 be given by the ﬁrm at least 10
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days before from the stipulated delivery period. The inspection of the material shall be done at the
site store of the firm by the concerned AE/E (Construction) and shalt ensure quality and quantity of
material as per technical specification & relevam ISS. The test certificate of manufacturer shali be
produced at the time of inspection.

Contractor shall ensure that inspection cal is raised only when the material/gquipment is completely
ready for inspection. On due date of inspection, if it is found that materials are not ready in required
quantities or the inspection could not be carried out due to non-availability of requisite calibrated
certificate of instruments with manufacturer, closing of works on scheduled date of inspection, non-
availability of sufficient testing/material handling staff at manufacturer works etc, ail expenditures
incurred on deployment of various inspecting officials along with a fine of Rs 50,000/« {Rupees Fifty
Thousand) shall be recovered from the bills of the agency. Second such situation at same
manufacturer/supplier shall result in rejection of name- of manufacturer from list of approved
vendors/sub-vendors, _ '
COMPLETION PERIOD:- The contractor will-complete the work within 03 Month from the date
of issue of LOl/Agreement whichever s earlier OR {5 days from the date of issue of last material,
whichever is later. In case quality of work is not satisfactory during executlon ot work as per
specification, the contract/agreement, may be terminated,

PENALTY: - Penalty @ ¥2% per week subject to maximum 10% of the gontract value shall
be imposed/deducted from the bill for the delayed period beyond stipulated period if work is
not completed within stipulated period. '

4, PROGRESSIVE PAYMENT (ERECTION)
a)} Running payment of work can be done after / receiving of bill submitied by fhe f“xrm and

satisfactory completion of running work as per inspection / checking by the concerned
EE/AR/NE:
a. Unconditional acceptance of the Letter of Award and signing of contract agreement by the
Contractor, _
b.  An unconditional & irrevocable Banlk Guarantee for ten percent (10%) of the total Contract
price towards Contract Performance Guarantee (CPG) in accordance with proforma attached,
The said bank guarantee shalt be valid upto ninety {90} days after expiry of the Warranty
Period and shall be extended from fime to time tilt ninety (90) days beyond successful
compietion of warranty period, as may be required under the Contract.

¢ Certified copy of Insurance pelicy/Insurance Certificate,
d. Contactor’s GST invoice

e. Material reconciliation statement consisting of the materials utilized for erection, testing &
commissioning.

f. Submission of certificate on measurement book by Section Holder/junior Engineer that
materials under consideration have been erected, tested and commissioned as per techmcal
specification, scope of work & approved Drawings/Manuals,

g Test check certification on Measurement Book be recorded by officers in hierarchy with the
claim as per policy.

b). Final payment of work shall be done by EE, ECWD, Gzb after complete and successfully /
satisfactory execution of entire work / project and suhmlsswn of executed estlmate / Line chart
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and getting satisfactory report in all respect from concerned AE/JE and.third party

representative (if any);

a. The balance ten percent (10%) of payment against Erection contracts shali be released on
successful commissioning of the works in the contract and issuance of Taking over
Certificate of the project,

b. ‘Commissioning’ for the purpose of payments shali mean satisfactory completion of all
supplies, erection, commissioning checks and successful completion of all site tests and
continuous energisation of the equipment/ materials at rated vol'tage as per the Contract and
to the satisfaction/approval of the Employer.

¢. On submission of the certificate by the Section Holder/Junior Engineer that the
equipment/materials have been erected, tested and commissioned.

d. On certification by Section Holder/Junior Engineer for validity of an unconditional &
irrevocable Bank Guarantee for ten percent (10%) of the total Contract price towards
Contract Performance Guarantee (CPG) in accordance with the provisions of Contract. The
said Contract Performannce guarantee shall be initially valid upto ninety (90) days after
“expiry of the Warranty Period and shall be extended from time (0 time till ninety (90) days
beyond successful completion of warranty period, as may be required under the Contract.
e. On certification of Section Holder/Junior 'Engineer for reconciliation of materials and
payments.
f. On certification of Section Holder/Junior Engineer that assets under the project are created
and are taken over by Employer,
g Contractor’s GST invoice
CONTRACT PERFORMANCE GUARANTEE:-The successful Tenderer / bidder shall deposit
| 3% of the contract value in the form of NEFT/RTGS/DD/BG issued from Nationalized / Scheduled
Bank of India on a non-judicial stamp paper of requisite amount duly pledged in favour of EE,
ECWD, Ghaziabad valid for a period of 12 months, The Contract Performance Guarantee shall be
released after six months from the date of Handing over of project to concern Distribution wing
The contractor shall be fully responsible for all labour rules and regulations and no Habilities what so
ever in this regards be accepted by PYVNL/U.P. Power Corporation Lid.

The contractor shall be responsible for any damage; loss, theft of material or breakage during
execution of work till the handing over the project to concerned distribution division. .

The contractor shall have to arrange group insurance of their labours / workers at his own cost,

- SUPERVISION OF WORK : The work shall be supervised by Executive Engineer, Eleciricity

Construction & Warks Division, Ghaziabad along with concerned Assistant Engineer/Sunior
Engineer,

RESPONSIBILITIES OF THE CONTRACTOR : The contractor shall be entirely responsible for
the execution of the contract in all respect in accordance with the terms of general conditions of
contract form *A’ special conditions specification and schedule of quantities and prices and drawing
not withstanding any approval which the Engineer might have given of the details drawings prepared
by the Contractor the material or other parts of the work involved in the contract.
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SAFETY OF STAFF/LABOUR : Only skilled labour shall be allowed to be entered in the
switchyard of Sub-Station, The contractor shal} provide and make necessary arrangements for safety
of staff ad labour at site of work. The Corporation will not be responsible for any accident of any
person at the site.of work or for any damage there during construction of work. The staff insurance
charges, if any, shall be borne by the contractor,

CONTRACTOR RESPONSIBILITY : The contractor’s representatwe)‘staf’r‘ labour shail be ablde
by all general regulations of the undersigned in force at site and to any special conditions affecting
the local administation. All the employees working on the land/building betonging to Corporation
shail be deemed to be aware of the general dangers and risks incidental to the activities of the
Corporation and other contractors. The contractor shall discharge all the obligations under the Indian
Workman’s compensation Act and Labour Laws so far as they may affect the work and workman
under is control. Assistant Engineer/Junior Engineer of the departiment will supervise at site who
will check the work and will provide points. The Assistant Engineer can order to stop the work if he
is not satisfied with the correctness of the job. The construction of lines/sub station stringing etc. will
be as per departmental construction technique given in the construction manual issued by the Rural
Electrification and Secondary System Planning Organization, Lucknow.. The contractor shall be
responsible for any damage; foss or breakage during construction ang the cost of such losses will be
recovered from him, Any worker/staff engaged by him for the work will have to be removed by the
contractor if so desired by the Executive Engineer/ASsistant Engineer. '

The charges for road cutting, forest clearances charges, Development Authority, NHI clearance
charges, electrical safety clearance and railway crossing approval charges, land lease charges or from’
any other agency which are required to complete the work, shall be paid by the contractor, Any loss
or damage to any of the public utilities shall be repaired by the contractor at the contractor at his own
cost,

In case any hindrance is created by local people during executive of work, the cantractor shall be
responsible to resolve it. '
PENALTY FOR THEFT OF MATERIAL : The recovery of material duly supplied by the
PVVNL to the contractor, stolen or damage which is under custody of the Contractor or erected at
site till Sub-station, 33KV lines, 1 1KV lines are handed over to concern distribution division will be
done and deduct at the rate double of the stock issue rate of U.P.P.C.L. The Engineer-in-Charge of
the work will ensure that the material for execution of the work is given to the Contractor through
proper Invoice. PVVNL will not provide any material against theft of material from site and
Contractor has to arrange material against theft as per PYVNL standard at his own cost to restore the
work. :

Once departmental material issued to contractor or departmental materials are under the custody of

contractor then contractor shall be entirely responsible for theft of material from site or during
execution of work/transition of material from store to site or vice-versa. Theft material FIR will be
todged by contracior in concern police station in presence of concern JE/SDO of this division.

The Contractor shall at all time provide sufficient fencing, notice boards, lights and watchmen to
protect and warn the public and guard the work and material of substation. 33KV and 11KV lines

during execution of work at his own cost.
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The Contractor shall insure the material issued to him against loss by theft, destruction or damage by

fire, flood under exposure to the weather or through riot, civil commotion war or rebellion for the full

value of the material from time of delivery to until constructed substation, 33KV line and 11KV line
is handed over to concern distribution division/end user,

Issue of material:- Material required for execution of contract work shall be issued to contractor
through SAP proper invoice/Gate pass of store center under PYVNL and contractor: shatl be entirely
responsible for loss by theft, destruction or damage by fire, flood etc and any mishappening to men &
material from any electricity store center under PVVNL to work place during transportation of
materiafs. It shall be entire responsibility of the contractor against theft / damage of material during
execution of work till complete substation, 33KV line and 11KV lines are handed over to concern
distribution division/end user. UPPCL/PVVNL shalt not bear any cost on account of theft / damage
of material during execution of work till handing over the complete contract work to conecern
distribution division, | .

The contractor will be abide for entire responsibility of safety of 33/11 KV Sub-Station/constructions
of 33KV Line (O/H & U/G) and 11 KV Lines (O/H & U/G) or both ; as thefi, damages etc. {ilf the
complete 33/11 KV Sub-Station, 33 KV line & |1 KV line be handed over to the concerning
distribution wing, : '

P.V.V N.L, Meerut / U.P. Power Corporation Ltd, shall in no way be responsible for any liabilities
by the way of damage or compensation of claims in respect of empioyees and equipment.

In case, the contractor fails to execute the above work to the entire satisfaction of the Executive
Engineer, Electricity Construction & Works Division, Ghaziabad, (on behalf of UL.P. Power
Corporation Ltd.) this Agreement can be terminated after giving one month’s notice writing to the

. contractor with this intension that the amount of security deposited by the contractor will be forfeited

by the U.P. Power Corporation Ltd.

Application of the special conditions shall be read and construed along with the U.P. Power
Corporation Lid. (Formerly UPSER). General conditions of contract from A&B in case of any
conflict or inconsistency between these conditions & those contained in form A&B, provisions
contained herein shall prevail.

All- type of permission/apptoval/NOC from any Development Authority/Govt. Body/Forest
Deptt./and other concerned Deptt, Shal] be obtained by the contractor at his own cost,

All work after completion i.e 33/[ 1KV Substation, 33KV line, 11KV line will be handed over to

concern Distribution Division by the Contractor,
"
X e

(Varun Verma)
Executive Engineer
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...................................
...................................

...................................

Executive Engineer
Electricity Const. & Works Division
Ghaziabad.

With reference to your invitation to tender for the above I/We hereby offer to the
PVVNL, the items in the schedule annexed of such portion thereof as you may determine in
strict accordance with the annexed conditions of contract form * specnﬂcatzon and schedules
of rates to the satisfaction of the purchaser or in default thereof the for felt to pay to the PVVNL,
the sum of money mentioned in the said conditions.

The rates quoted are inclusive rates and in full satisfaction of all claims. I/'We agree to
abide the tender for the period of three months from the date ﬁxed for opening of the same.

A Sum Of RSuiiiiiriiiiiiir e only as earnest money have been
deposited to the Executive Engineer, Electricity Const. & Works Division, G_ha_zlabad vide RTGS.
- No....... . dated...............t0 Executive Engineer, Electy.. Urban Construction  Division

(Distribution), PVVNL Ghaziabad bank Account No. 10149900065 (!FSC Code SBIN0003279) in State
Bank of India, Ghaziabad, the full value of which shall retain. by the PYVNL against the securaty
deposited in the clause (3} of the said condition of contract.

1/We hereby undertake and agree to execute a coniract m the form annexed herewith in
accordance with the conditions of the contract.

@ O

Executive Engineer Signature of the Tenderer
with the seal.
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(To be filled in by the tenderer)
PORTANT O TEN]

* Your tender shall not be considered if jrou fail to submit this proforma duly ﬂlled—up. Replies
should be complete without ambifuity and should be clearly written against each item, terms such as

'REFER COVERING LETTER' shall not be acceptable. You may: however, attached extra sheet if the
space left is not sufficient.

1. Specification No. against which you are tenderer,

2. RTGS No. & date by which cost of tender
specification deposited by you; '

3. RTGS No. & date by which Amount of earnest
money deposited with the Executive Engineer,
Electricity Const, & Works Division, Ghaziabad.”

4. Are you registered with U.P. Power Corporation
Lid,, if so state the letter reference of Board vide
which you are registered

5. Do you agree to all the conditions of the tender
specification and if not state modification clearly
which you would desire in the general condition
of contract form ‘A’ (it may please be noted that if
shall be entirely at the discretion of the Executive
Engineer, Electricity Works Division, Ghaziabad
to accept and reject the modification proposed

6. Piease state clearly (Answer Yes/Ne) if you
would agree to execute the work in case the
modifications as suggested under sl. no. 5 are not
acceptable to the Board without emposing any
further conditions from your side

7. Give the reference who can certified your
financial status and capability to  status and
capability to undertake such work, QOne of the

reference should be form a Scheduled Bank of
India.

8. Do you confirm that there are no typographical
errors/omissions in your tender and all other
documents forming part of the tender
{Answer Yes/No)

9. Have you submitted list of works executed by
you for the similar type of work material

10.  What is the validity period of your tender? State
. clearly in days/months. It should not be less than
180 days.

1. Do you confirm that the prices are firm in all
respect
(Answer Yes/Noy

Signature of the Tenderer with Seal
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To be furnished by Firm / Co_n_tfacto_r on office Letter Pad,

1. Tender No: vvvivivirvrrarsirnens
2. INAME Of WOTK.\o1oiiiinnirsiiiriiesinienmarenrsertreerorresieresseons

L N N PN R YNy as1eaany

3. Name of Firm.....c.covviivriiniinonii e,

L R L e R L R N e Y T T T

4, Address 1. Office-

R R R Y PN IIT)
R Ny N R RN PR R Ry
----------- R N R T P R F T SRR )

TRt EReRER R ER LR e Y PR YN Y

2. Correspondence-

) LA RN EENE RN AL RN RN AR NN R NN AN R TR R LN RN RN NN
5 Phone No. 1. Landline No.-1
2. Landline No.-2

-------- T Y R Y F R T NN}

2 Mobile No.

6. Iﬂ“l!‘ai! II)- lo R L L N N R NN LY

7- Adhal‘ Cal"d NO. nrrraTEvY R R R R R R R L)
8. Propritor Contact Person.....c.vviviieisiiiionmarsicnin,

R R R R R N N R R N RN FE R A NN N RN TNy ]

Signature of Contractor
With Seal
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TERMS & CONDITIONS

The under mentioned termg and conditions shall also be applicabie for successful exgcution of contract work.

1.

b)

o)

7.01

7.02

7.03

7.04

d)

All material/equipments ie. 11 KV switch gears, Power & Distribution T/F's 33 KV LA's, 33 KV fuse set,
Disc Insulators {B|& 8 aﬁd_ T&CType), 33KV & 11 KV Pin Insuiators, 33 KV VCB and its control panel,
control cables, 11|KY XLPE Power cables, heat shrinkable jointing kits ete. Rail pieces., R.S. Joist, M.S.
Angle, M.S. Channels, M.S. Round 32 mm dia, Earthing rods, will be provided by the department free of cost.
Line material such as supports, ACSR conductor, G.l. Wire, M5, Steel, 33KV/T1IKV X-arm, Earthing Rod
shall also be provided by the department free of cost as per requirement and terms and conditions of tender
documents.

All material/equipments ie. All type of clamp, Nut, bolt & washer, G.1. Pipe, Stone pad, Number piate,
Danger board, Barbed wire, Al. binding wire, Eye boit, Tun buckle, HDPE Pipe etc, shall be arranged by the
contragtor at his own ¢ost as per site requirement and terms and conditions of tender documents.

All type of T&P and other material i.e. 150mm, 100 mm, 75 mm & 32 mm dia. GI Pipe, Cement, bricks, sand,
Stone Ballast, AIL}miﬂiunﬁ lugs, copper bus bar of size (50x6)mm, copper strips, G.1. Flat of size (50x6)mm,
Insulation tape (P.V.C. empire and H.T. etc), Synthetic ename! paint, Backelite sheet, wooden board, all types
of clamps (P.G. Clamp, lugs connectors etc) required for construction of line, 440 V & 250 V ICTP and
1CDP's switches, PVC copper and aluminium wires copper Jeads, all size of welding rods, sodium vapours
lamps of 250 W including fittings and street light poles and m_ateriél other than above mentioned, as required
for completion of work shall have to be arranged by the contractor at his own.cost. The thickness of various
types of clamps required for completion of the work should not be less than 6mm,

Hiring of D/G Set including carriage, loading, unloading & operating charges (with fuel} at 3311 KV
Substation under construction in case L.T. supply is not available near $/8 within prescribed accessibie limit.

i) 5 KVA, Single phase, DIG Set for fabrication of different structure at Substation.

Danger Boaid with clamps and anti-climbing devices with barbed wire & all other required materials will be
artanged by the contractor at his own COst, '

MATERIAL INSPECTION -

The contractor must purchase/cbtain ail the material required for the work strictly from the approved PYVNL
vendor/supplier and material must be as per approved GTP in accordance with technical specification of
PYVNL norms. Technical specification of any item if needed can be obtain by the office of Executive
Engineer Electricity Construction & Works Division Ghaziabad ' '

In case as per PYVNL norms, the quantity & quality of material cost over the Rs, 2.00 Lac shall be inspected
& chiecked by the team nominated by DQC, PVVNL, Meerut. The fntimation will have to be given by the firm
to the concern Executive Engineer, Electricity Construction & Works Diviston at least 10 days before
from the stipulated delivery period. The concern Executive Engineer (construction) will forward this
inspection offer to DQC wing, The dimensions check/physical check and all test as per GTP/IS shalk be carried
out at the premises of supptier. The test certificate of manufacturer shall be produced at the time of inspection,
Inspection of the material shall be done at the premises of firm by DQC nominated team. Concerning AE/JJE
{Construction) shall ensure quality and quantity of material at site as per DQC’s repart & D.11ssued.

Pre-dispatch inspection and testing of squipments& hardware items shall be carried out as per PVVNL norms
at premises of the manufacturer/vendor supplying the material. The testing shall be done as per relevant IS in
accordance with Technical Specification, GTP, drawings approved by Deptt. and its latest amendment thergof,
Officers for inspection shall be nominated by DQC, Meerut,

After successfully inspection of material, the supplicr/vendor will submit the inspection report to
concerned  Superintending  Engineer/Executive Enginecr, Electricity Construction & Warks
Circle/Division. Superintending Engineer Electricity Construction and Works Circle- Ist, Meerut will

issue D. L, to Firm.
0 - _
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E-Tender No.- 8$/EC WD/GZB/2023-24

The contractor shall ensure receipt of material at site within |5 days from date of receipt of dispatch
instryctions; otherwise the dispaich instruction shall stand cancelled. In the event of delay in receipt of
materials beyond 15 days due to. reasons not atfributed to'partiahturnkey contractor/supplier, suitable time
extension may be permitted by the Employer, All expenditure incurred by Employer in performance of
dispatch instruction shall be recovered from partial turnkey contractor.

In case as per PVVNL norms, the quantity & quality of materia) cost upto Rs. 2.00 Lac, the material shail be

inspection of the material shall be done at the site store of the firm by the concerned AE/E (Construction) and
shall ensure quality and quantity of material as per technical specification & relevant IS8, The test certificate
of manufacturer shall be produced at the time of inspection, ' '

Contractor shail ensure that inspection call is raised only when the material/equipment is completely ready for
inspection. On due date of inspection, if it is found that materials are not ready in required quantities or the
ingpection could not be carried out due to non-availability of requisite calibrated certificate of instruments with
manufacturer, closing of works on scheduled date of inspection, non-gvailability of sufficient testing/material
handling staff at manufacturer works ete, all expenditures incurred on deployment of various inspecting
officials along with a fine of Rs 50,000/ (Rupees Fifty Thousand) shall be recovered from the bills of the
agency. Second such situation at same manufacturer/supplier shall result in rejection of name of manufacturer
from list of approved vendors/sub-vendors, _ '. :

Departmental material wifi be issued to the contractor through proper invoice and contractor shall be
responsible for safe storage of all the material issued to him. No extra payments shall be made to him for
storage and safety of materials, :

Electricity at one point at site if available shall be made available to the contractor by the department free of
COSsL.

The quality of work shali be ascertained out by the coniractor as pet lirme-to-time revised-norms & drawings of
RESSPO Lucknow,

The work includes safe loading of various material to be used for the new $/S and lines at Central Stores as
well as safely unloading at the 33/11 KV S/ under construction/Site Store, as the case may be.

Regarding element of GST it must be clearly mentioned in the offer wheather GST will be charged extra or
not, otherwise GST shail be charged extra as per existing rules for the purpose of comparison of rates. Vatue of
the contract must be mentioned in figure & words both. '

The required fee for inspection of 33 KV fine & 11KV line by concerned Assistant Director, Efectrical Safety
Department shall be deposited by the Contractor.

All type of Civil material, such as sand, 20mm stone grift, bricks, cement & sand ete., all type of
Dropper/Bracing Clamps, Stay Clamp, P.G. Clamp for Dog Conductor, Stone Pad- 300x300x75mm, M.S.
Angle 40%40x5mm etc, and T&P as wel] as labour shati be arranged by the contractor at his own cost,

All type of 33KV line clamp, such as X-Arm Holding Clamps, E-Bracket, F- Bracker with Gl Flat of size
75x10mm, Pin Clamps, Stay Clamps, Top Channei Holding Clamps with G Flat of size 65x8mm, Bracing
Clamps, Guarding Channel Clamps with M.S, Flat of Size 50x6mm P.G. Clamps for Dog Conductor, 200mm
dia PN6 pipe for cable laying and 11KV Line Clamps, such as E- Bracket, F- Bracket, ‘Top Channel Clamps, -
X- Arm Hoiding Clamps with G Flat of size 50x6mm, Stay Clamps, Guarding Clamps of size S0x6mum,
Bracing Clamps, Dropper Clamps, P.G. Clamps, Turn buckle, Eye bolt, 160mm dia PN pipe for cable laying
will be provided by the Contractor at his own cost, as per drawing attached. '

Al type of paints of Asian/Narolac make 181 mark shall be provided by the contractor as per standard
consumption norms of the Department, The quantity & quality wiil be checked by concerned Sub-Divisional-
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E-Tender No.- 8/ECWD/GZB/2023-24

Officer befcnl‘e start of the work. The materia| shail be purchased from the authorized dealer only through
proper receipts of the same, '

The ﬁngl survey for fixing the line Supports and alignment ete. shall be carried out by the contractor which will
be got approved by the Engineer in charge before starting the execution of the work,

The work shali be carrjed out as per norms of RESSPO and concerned A.E. can ask contractor to stop the work
if he is not satisfied with quality of work. '

After completion of wark in every respect the same will finally be inspected by the officers of concerned
Distribution Wing, Any defects pointed out by A.E. (Works) & $.D.0, (Distribution) during the handing over,
the same shall be rectified by the contractor within 7 days,

The final bill of the gbove work will only be submitted by the contractor after remova] of the defects pointed
out by the concerned distribution wing and after submitting the executed iine chart with pole to pole distance
and consumption statement of Department Material issued to him to concerned A, E, '

The quantities may vary (o any exient subjected to not exceeding total value of the contract apart from
statutory conditions as per Form 'A’, . '
Contractc_r shall be required td submit his Financial Status, Net-worth & Manpower in Part-1 of the tender
documents and the same shall be considered during finalization of the tender.

All type of permission/approval/NOC from any ngcfnpment_ Authority/Govt. Body/Forest Deptt./and other
concerned Deptt. Shall be obtained by the contractor at his own cost.
All worl after completion i.e substation, Increasing capacity, 33KV line, 11KV line will be handed over to

congern Distribution Division by the Contractor.
NP
% {Varun Verma)

Executive Engineer
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Part-l

DECLERATION

(To be executed on a Rs. 10.00 non-judicial stamp paper)
Tender Invited by:- Executive Engineer, ECWD, PYVNL, Ghaziabad.

“Tender for:- -

From;-

Name of Tenderer:-

Specification no.:-  SHORT TERM E-T.No, 89/ECWD/Gzb /2023-24
Date of opening of bid part-1:-

IN CONSIDERATION of the ECWD, PVVNL, Ghaziabad having treated the tenderer to be an
eligible bidder whose tender may be considered, the tenderer hereby agrees to the condition that the
proposal in response to the above invitation shall not be withdrawn by us within 180 days from the
date of opening of the tender (or any extension thereof), also to the condition that if thereafter the
tenderer does withdraw his proposal within the said period, the earnest money depasited by them may
be forfeited by the PVVNL and at the discretion of the purchaser. The purchaser may debar the
tenderer from tendering for a minimum peried of ane year reckoned from the date of opening of the
tender,

Signed this ............. day of........2024
Place: :
Signed by
state title whether proprietor/partner (with complete
address & seal) '

N

33
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PASHCHIMANCHAL VIDYUT VITRAN NIGAM LTD.
ELECTRICITY CONSTRUCTION & WORKS DIVISION GHAZIABAD

Schedule of wOrk/’I‘echnica_l specification for

Work of Construction of Additional Ckt of 33KV Line From 132 Ky Bulandshahr Road to

33/11KV Bamheta
Tender N0.89/ECWD(G_zbf2023-24 Due on.19,04.2024
S.No. Details of Work
T . . 7 —_—

I ISafe carriage of SP-55, 11 meter S.T.Pole from any stores

' centres under PYVNL, ‘depending upon the availability of

material at Stores Centres, with loading & unloading at both
ends respectively,

2 | Safe carriage of SP-72, 13 meter S.T.Pole from any stores |  Ng. 32
: centres under PVVNL, depending upon the availability of
material at Stores Centres, with loading & unloading at both
ends respectively, ' '

3 | Loading, Safe carriage & unloading of heavy stock materia] MT 7

{other than pole) from any stores centres under PVVNL, '
depending upon the availability of material at Stores Centres,
with loading & unloading at both ends respectively,

4 | Loading, Safe carriage & unloading of 33KV, 3x300Sq.mm. Mtr., 6020
XLPE Alumn.Cable, from any stores centres under PVYNL, :
depending upon the availability of material at Stores Centres,
with loading & unloading at both ends respectively,

5 | The excavation of foundation pit in mix soilmormal soil/soft No. 30
soil & hard rock as per site condition and its back filling and
leveling etc, The size of the pit will be (750x450)mm and
having depth of 1/6th of the ful] tength of the support. Erection
of support, complete with providing & fixing of ali clamps and
other accessories as per drawing. The work includes carriage
and handling of supports from sectional store to pit site as well
as an fabrication work if required.

(i) Single Pole .

(a) 13M Long STP, SP-72 Round Pole

NP
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E-Tender No.-89/ECWD/GZB/2023—24 :

6 | The excavation of foundation pit in mix soil/normel soti/soft No. !
soil & hard rock as per site condition and its back filling and
feveling ete, The size of the pit will be (750x450)mm and
having depth of 1/6th of the ful] length of the support, Erection
of support, complete with providing & fixing of all clamps and
other accessories as per drawing, The work includes carriage
and handling of supports from sectional store to pit site as well
as any fabrication work if required & fixing of cross bracing
sets 3.5mtr, from M.S.Angle 65x65x6mm/ 50x50x6mm, The
work includes cutting holes and providing M.S.Bolt of
{6x40mm size, in the middie of the cross bracing with 01No.
spring washer of proper size as per drawing/ as per schedule,

(i) Double Pole Structures

(a) 13M Long STP, $pP-72 Round Pole

7 | (ii) End Double Pole Structures ' No. 4
(8) 11M Long STP, SP-55 Round Pole -

8 | Riser Double Pole Nos. 8
The excavation of foundation pit in mix soil/normal soil/soft &
hard rock and its back filling and feveling etc. The size of the
pit- will be (750x450)mm and having depth of 1/6th of the ful]
length of the support. Erection of support, complete with
providing & fixing of ali clamps and other accessories as per
drawing. The work includes carriage and handling of supports
& hardware material from sectional store to pit site as well as
an fabrication work if required. Fixing of 04 Ngs, M.S.Channet
100x50x2.4Mtr (With arrangement of 06 Nos. 33KV Pin
insulator  with Pin). The work also includes cutting of
channel/angles, making holes on M.S.Channel / M.S. Angle,
spring washer of proper size for channel/angle. Contractor also
provide M,S,Channel clamps and E- clamps at his own cost as
per Respo Norms.

{a} 1IM Long STP, SP.55 Round Pole

( 9 Grouting of supports in CC 1:4.8 (Cement, sand & 20mm stone No, 30 4‘

srift). Grouting will be done in the block of size (450x450)mm
x1/6th of full length of the support, upto ground fevel, 300mm
plinth above the ground leve] with C.C. 1:3:6 (Cement, Course
sand and Stone grift) with muffing as per drawing, Work
includes back filling and proper ram ming.

(i) Single Pole
L (a) 13M Long STP, SP-72 Round Pole

(i) Double Pole Structures - No. I
(a) 13M Long STP, SP-72 Round Poje
(iii) End Double Pole Structures No. 4
{a) 11M Long STP, SP-55 Round Pole
{iv} Riser Double Pole _ ' No. 8 —
(@) 11M Long STP, SP-55 Round Pole
10 | Grouting of stay rods (20x1800)mm including afl work of Set 40
L(i) excavation, cement concrete in size (0.60x0.60x0.30)m in ratio
_ T i
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E-Tender No.-S.C)/ECWD/GZBf2023-24

1:3:6 cemént, sand, 20mm Stone grift) as per drg. Including
back filling of soil and proper ramiming efc,

(i) | Fixing, tightening & nozzling of stay wire with stay rod with Set 40

the poles of required tension as per drawing, including '
providing & fixing of Stay Insulators of 33KV and Stay
Clamps,

H + Laying, spreading, lifting and final sagging of 3 phases ACSR Mtr 4635 7
' Dog conducior in accordance with Line chart includidng

binding and fixing of all accessories in #3Nos. Conductor in
parallel. ' :
12 | Earthing of supports with M.S. earh Rod of (20x2540)mm No. 56 |
long including excavation of pit and driving M,S.Rod 3.0M
apart from suppor and 0.5M below the ground level and
connecting belowl the earth electrodes with the help of G.I.wire
No.BSWG and earthing lugs,

13 | Making Jumpers on Sectional Pole, by providing & fixing of No. | 4’

P.G.Clamps of proper sizes, suitable for Dog Conductor/
33KV, 3x300Sq.mm XLPE cable (12 Nos. P.G.Clamps at egch.
section double Pole & 06 No. P.G.Clamps at each end double

Pole),

{a) Double Pole

{(b) End Double Pole - : No. 4

(¢} Cable Riser Double Pole ' No, 8
t4 | Providing & fixing of SMC Danger board at each Pole a5 per | N, 36

specification of the drawing, Size 200mmx250mm & 3mm

thickness with G1.Clamp & nut & bolt for 33KV

15 Providing & fixing of SMC Number Plate at each Pole as per
| specification of the drawing. Size 200mmx250mm & 3mm
thickness with G.LClamp & nut & holt,

No. . 56

16 Making H.T.Connection of the proposed line from 33KV Line. Nos, 2
The work consists of fixing & fabrication of Dropper Channels,
£ fixing of Disc Insulators, Pin Insulators, jumpering with
P.G.Clamps, clamping and binding etc,as per site conditions.

17 | Providing & Wrapping of 2.0Kg, 33KV barbeg wire per pole No. 56
on 33KV ST Poles SP-55/SP-72/PCC Poles as anti-climbing
device for a length of 0.9Mtr, Wire pitch/sap 13mm and fixing
upper and tower end keeping lower end at a height of 2,.75Mtr.
from the ground, complete with providing and fixing of lower
end & upper end clamps made of M.S.Fiat 40x5mm complete
with nuts&bolts, '

18 | Painting of following supports/structures of 33KVLine, with No. 8
two coals of synthetic enamel aluminium paint after one coat of
ready mix primer, inctuding cost of alf material, as well as
' fubbing/cleaning of surface as required for proper completion
of work:-

{i} Cable Riser
36
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E-Tender No,-89/ECWD/GZBR/2023-24

(ii) End Pole

’ No. 4 ]
{ () 13Mir SP-72 Poles including all channels/x-arms/clamps No. 30|
etc.:
(1) single Pole Structure
{ (if) Double Pole Structure No, I
(c) 33KV line isolatof'stru'cture Nao. I
(d) 33KV Cable support structure No. 2
19 | Line Isolator structure | - Set l
(i) Fabrication of Structure, including cutting, straightening &
drilling of holes in Channel/Angle,
| (il) Excavation of earth-2x(1.10Mx0.60Mx [.0M)x 1 M CuM. 1.32
(iif) Erection of Line Isolator structure in proper alighment with Set [
stone Pad,
(iv) Grouting of structure of size| CuM, | 7132
ZX(I.IOMXU.GO’MXI.OOM)X[M with C.C. ratio 1:3:6 (cement,
sand, 20mm Stone grift). -
(v) Making plinth by C.C. ratio 1:3:6 (cement, sand, 20mm CuM., 0.3
Stone grift) in size 2x(] . 10Mx0.60Mx0.30M)xIM
(vi) 12mm thick plastering on plinth in ratio i:4 (cement : fine SgM. 3.36
sand) of 'size~_Zx(l.lOMxO.SOM}x2+2x(O.6OM x0.30M) x242
1 X(1.1OM % 0.60M)x 1M '
(vii} Supply & fixing of stone pad. Nos, 4
20 | 33KV Cabie support structure, No. 2
(i) Fabrication of structure, including cutting, straightening,
drilling of holes and electric welding.
{ii} Excavation of earth {0.60Mx0.30Mx 1.0M)x3 CuM. 0.36
(iti) Erection of 33KV cable support structure in proper Set 2
alignment with stone Pad. _ _
 (iv) Grouting of size (0.60Mx0.30]\r_1x] OM) with C.C. in ratio CuM. 0.36
1:4:8 (cement, sand, 20mm Stone grif)x3 :
(v) Supply & fixing of stone pad. | Nos. 4
21 | Digging of Cable Trench of size 1300mmx750mm, for laying Mer. 210
of 33KV, 3x300Sg.mm. Cable, _
22 | Safe laying of 33KV, 3x300Sq.mm, XLPE Cable in Cabie M, 420
Trench to respective Doubie Pole. '
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23 Providing & Laying of Ist Class Bricks, along the length on Rmt,
both side of 33KV XLPE Cable in Cable Trench (minjum
18No. Bricks/Mtr) and Stone Slab of size 450x600x40mm on
top of the Cable, Providing 150mm thickness River sand for
cushion beneath and 150mm above the cable as per
specification, '

24 | Back filling of excavated earth in the cable trench upto the Rmt,
ground level and ramming properly. '

25 | Supply of HDPE Pipe PE-80, PN-6, DN-160mm dia, as per Mr,
site requirement, '

26 | Laying of HDPE Pipe PE-80, PN-6, DN-160mm dia by HDD Mtr,
trenchless method, as per site requirement, ©

27 | Laying of 33KV, 3x300Sq.mm XLPE cable in HDPE Pipe PE- Mtr. 5200
80, PN-¢, DN-]GOmm dia by HDD trenchiess method, as per
site requirement. :

28 | Laying of 33KV, 3x3008q.mm XLPE Cable in the air on cable Mtr. 400
Riser Double Pole, existing cable trench, Pucca trench, nala x- | -

"~ |ing & G.LPipe and making connection with 33KV over head’
L line at both ends.

29 | Making of 33KV Qutdoor type cable end termination by heat No, 40
shrinkable XLPE Cable Jointing Kits and crimping with proper
size aluminium lugs, Work inciudes providing Aluminum lugs,
insulating tapes etc as per specifications,

30 | Making of 33KV Straight thrbugh Cable Jointing Kits Naos, !
3x300mm? and crimping of proper size aluminium lugs. Work
includes providing insulating tapes etc as per specifications.

31 | Providing and fixing 150mm dia 2mm thick 3M long G.LPipe |  Nos. 40
over 33KV, 3x300Sq.mm XLPE Cable before mounting the
2No. Cable on doubie pole, Work includes fixing of Clamp,
sealing of top and bottom end of the G.I.Pipe. Cne end of
G.LPipe is to be buried under earth about 500mm.

r32 Providing & Fixing 150mm dia 2mm thick 2M Jong G.L.Pipe Nos, 4 “’
over 33KV, 3x3008q.mm XLPE Cable before mounting the :

2No. Cable on Cable support structure, The work includes

fixing of Clamp, sealing of top and bottom end of the G 1L Pipe,

One end of G.LPipe is to be buried under earth about 500mm.

33 | Supply & fixing of cable route marker along the route of 33KV Nos, 40
cable with proper grouted with proper painting & marking

PVVNL, 33KV HT Cable.
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E-Tende_r.No.-89/ECWDz‘GZB/2023-24
IMtr wide Kuccha Road (Inter Mir
locking Tiles, Bricks Road & Developed green belt only) or

Deposite charges to take the permission/approval/NOC from

any Development Authority/Govt. Body/Forest Deptt./and

other concerned Deptt. for construction of 33 KV line

35| Road restoration charges for IMtr wide Pucoa Road
(Cemented, Concrete & Black road only) or Deposite charges
to take the permission/approval/NOC from any Development .

Authority/Govt. Body/Forest Deptt./and other concerned Deptt,
for construction of 33KV Jine ' '

34 | Road restoration charges for 150

Mitr 600

Cartage of empty cable drum from site to PYVNL store
including loading & unloading at both ends respectively,

i

~Nos. ).12 ]
gb‘/ %J

Executive Engineer
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