E-Tender No.93/ECWD/Gzb/2023-24

Electricity Construction & Works Division
33/11KYV Sub-Station, RDC
Raj Nagar, Ghaziabad (UP)

Issued By:
Office of The
Exgcutive Engineer
* Efectricity Construction & Works Division, Ghaziabad (UP)
Contact No.9193320591
Website: ~wumw, etender. up.nic.in
Tender Cost deposit: R 3,000.00 + 18% GST Expra

Earnest money deposit; ®s.54,800.00 _
Bid Estimate Value for Tender Work : Rs.54.75 Lacs (without G3T)
Last date & Time of Submission:-19-04-2024, 13:00 Hrs.

Date of Opening of part-1: 19-04-2024, 16:00 Hrs,
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EXECUTIVE ENGINEER




ETender No.93/ECWD/GZb/2023-24

NIT
E-Tender Notice
RFP NO.ZSSIECWD/GZ_B D_ated: 11,03.2024

E-tenders are invited in two parts (Part-] Techno Commercial Bid and Part 11 Price Bid) for tt}e the rwork
of (Project Descriptiont in brief) in PVVNL Discoms. Bid document {Tender Specs_ﬂcatlon)'ls available
online on https://etender.up.nic.in as per particulars indicated below. Any changes in the Bid Schedule.
corrigendum eic. shall also be notified via same website. Prospective bidders are therefore requesied to
regularly check the website for any updates. '

S.No. Particulars Petails
] E-Tendering Notice No. 93/ECWD/Gzb/2023-24 '
2 E-Bid Portal (website) https://etender.up.nic.in
3 | Name of Work (1} 33/ 1idbodlo R W@ ¥E S mirareTe B EEEgE (@x10

2x10+8)THORNOY0 B B | (2) 33/ 11Fodi AT FuT™ TA - W
mimoEe @ swEgfE (@x10 @ 2xtods)wRodiove w wEI (3)
33/ 1130d0 g Syaw e - el mitEmEr @ emergly (2x 10
A 2xo+e)gRodione W @A (4) 93/11doflo Rgw Ivdw TR

mfavaTe # sFaEfs 2x10 %r I2x1p+5)qno_ﬁ10_cro 1 P |
Supply of material with | ——rmemee- ' ;

quantity
4 | B-Tender Cost Rs.3,000.00 + GST (@18%)- Total Rs.3,540.00 (Non-
_ _ Refundable)
Earnest money deposit Rs.54,800.00 (Rupees Fifty four Thousand eight hundred only)
Bid Estimate Value for Rs.54.75 Lacs. -

Tender Work without GST

7 | Document downloading/sale | 12/04/2024
date starts

8§ | Document download/ sale 19/04/2024
date ends

9 .| E-Bid submission start date 1 12/04/2024

10 | E-Bid submission end date | 19/04/2024 at 13:00 Hrs,

11} Opening date of e-bid part-1 } 19/04/2024 at 16:00 Hrs.

12 | Opening date of e-bid part- | Will be notified later.
Il (Price Part)

Note: Bid shall be nmccepted thorough the e-tender portal. Tender issuing authority is not responsible for the
delay/downloading of tender document by the recipient due to any problem in accessing the e-tender website. The tender
issuing authority is also not responsible for defay in uploading bids due to any problem in the e-tender website. Cost of
Bid Document (in the form of NEFT/RTGS) & Earnest Money Deposit (EMD) (in the form of NEFT/RTGS only) shall
be in favour of Exscutive Engineer, Electricity Urban Construction Division (Distribution), PVVNL, Ghaziabad, Name
of Banl State Bank of India, Ghaziabad Bank Account Number:-10149900065 IFSC Code SBINOQG03279. Further detalls
are available at website; hitps://etender.up.nic.in Discom reserves the right to reject any or all proposals or cancel the bid
without assigning any reason thereof,
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E-Tender No.93ECWD/Gzb/2023-24

RACTOR

INSTRUCTIONS TO THE CONT ' o 1
Tenderers are requested to go through the instructions carefully gnd furnish complete I;:ﬁrtl:la::a[lc:;va e:i“:%
w?rh their tender offer, failing which their offers may not be consnde.red alt all t‘ﬁnser::llsed - ihn oetved
two parts {Part-l (Fee & pre qualifying Conditions) and Part-1k-Price Bid} will be filled up ]

Website http:ﬁetender.qp.nic.in

»  Tender documents will not be sold in hard copy. Detail tender document along WlthPF\);l\(;?\[ tiild :‘;']Dl‘aﬁz
" available online at www.ctender.up.nic.in and will ‘also be available on webs
> %—t:fo.:ém‘:r;itgzwgliﬁe t.ender, the tenderers are requested to make Itl‘lemselyes fully conversqm wrnth‘thef
work and site technical specification and general terms and conditions of contract as per form "A° ©
UPPCL (Formerly UPSEB). o
» Tenderer shall upload following documents on e-tender portal www,etender.up.nic.in using .hls digital
signature. The tender submission module of e-procurement ‘website hitp://etender.up.pic.in enab‘les
the bidder to submit the e-tender online against this tender. Price bid may be submitted only during
the period and time stipulated in tender. Tenderers are advised to start the tender submissimj process
well in advance so that they can submit their tenders in time. The tenderers shal} upload their tenders
taking into account the server time displayed on the e-procurement website. This server time is the
time by which the tender submission activity will be aflowed till the permissible time on the last date
of submission stipulated period. For delay in submission of tender, due 10 any reasons,. the
responsibility shall be of tenderers.

> The bidders have to fulfil following minimum conditions of experience and financial qompet'ence in order
to qualify for consideration in this tender _ |

» The price bid uploaded on E-tender website shail be considered for evaluation of the lowest bidder.

»

The Tender submissions of bidders, who don not qualify the minimum eligibility criteria, is liable to be
rejected and shall not be considered for further evaluation.

»  JV(Joint Venture) is not allowed.

» Pfemr 3 fifter @ wor—ugm ¥ FeNfIRIT Pre-Qualifying Conditions T AFEN WA E-Tender
Website httpi/etender.up.nic.in 9 Upload TR HGEIP BN | IRT WA GUE TRTRT # Physical WY
% Wi T8 feY omA | vew R & Bda e daw 9 GH @ e o Sl e Pre-
Qualifying Conditions Fulfill (37§} ot}

Eligibility Criteria/Pre- ifving Conditions (Technical and Finaneial Requirement) for Part-

1, Copy of RTGS/NEFT Bank Receipt on afc of Tender fee along with appiicable GST in single
transaction should be uploaded which shali be deposited in the curreni bank A/c. of Executive Engineer.
Electricity Urban Censtruction BDivision {Distribution), PYVNL Ghaziabad bank Account No,
10149900065 (IFSC Code SBINCQ003279) in State Bank of India, Ghaziabad.

2, Copy of RTGS/NEFT Bank Receipt on a/c of Earnest Money in single transaction should be uploaded
which shall be deposited in the current bank Asc. of Executive Engineer, Electricity Urban Construction
Division (Distribution), PVVNL Ghaziabad bank Account No. 10149900065 (IFSC Code SBIN0003279)
in State Bank of India, Ghaziabad.

3. The bidder should have a valid G.S.T Registration certificate and should upload the proof of the same. No
provisional GST registration certificate will be accepted.

4, The bidder should have a valid Class ‘A" Electrical License, minimum validity upto date of opening of
Bid (Part-I) issued by Electricity Safety Directorate of UP and should upload the proof of the same.

5. The bidder should have a valid PAN card and should upload the proof of the same. :

6. Copy of last three years latest Income Tax Return/Clearance Certificate and should upicad the proof of the
same.

7. The bidders must upload the photocopy of Aadhar Card.

8 The bidders must upload the photocopy of valid character certificate issued from the office of DM./S.S P,

9. The bidders must have valid labour insurance registration with labour commissioner, Ministry of Labour
and Employment Govt. of India and must upload photocopy of the same.

10,

Financial Requirement:- The bidder should have a minimum average annual turmover (MAAT) of
Rs.82.12 Lac per annum for the best three financial years out of the last five financial years. The audited

balance sheet / CA's certificate with UDIN Number shal} be enclosed/UPLOADED in support of sbove
failing which the bid shall not be considered.

-
“

L—— === _________}
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11,

12

13.

14.

15,

16.

E-Tender No.%:’ECWDKszQOZ}-M

Net worth of the bidder should be positive, Net worth means the sum total of the paid up cam:ai e;nfl free_
reserves (excluding reserves created out of reva]ua_it.ion_). reduced by aggregale ‘vaiue of accumuiaten 1055¢S
(including debit balance in profit and loss account for current yegr) and intangible assets ety
Solvency:- The bidder have a minimum solvency of 25% of estimated costlof tender or credit facility for
the same from nationalized / Scheduled bank (Last one year old salvency will be accepted) or issued from
any State Govt.

Thye bidder should have successfully completed the electrical work (Construction of New 33/11 KV1

Substation or Construction of 33 KV Overhead / Underground Line or fncreasing capacity wgrk of

33/1 1KV Substation) in the last three financial year in PVVNL/UPPCL/Govt! Semi Govt Organization as

prime contractor from the date of opening of bid part-1, Which must be in running condition for a1 feast

{ast one year and must upload the Performance/Experience certificate coples of satisfactory work

completion report mentioning completion of work within stipulated time issued by the officer of

PVVNL/UPPCL/Govt/ Semi Govt not below the rank of Executive Engineer (Performance/Experience

certificate/Agreements copies are to be uploaded/enciosed) as proof of the same.

& Should have successfully completion of the electrical work {i.e. Construction of New 33/11 KV
Substation or Construction of 33 KV Overhead / Underground Line or Increasing capacity work of
33/11KV Substation) or higher rating work in @ single order/agreement, having minimum vatue
of Rs.43.80 Lac or two orders/agreements having minimum value of Rs.27.37 Lac or three
orders/agreement having minimum velue of Rs.21.90 Lac or more with copy of satisfactory work
performance certificate issued by competent authority.

The bidder must upload signed & sealed complete tender document in support of acceptance of terms &

conditions of this tender ' '

Declaration on Rs. 10.00 non-judicial stamp paper about proposal in response to the above invitation shall

not be withdrawn within 180 days from the date of opening. (upload capy)

The bidder should not be biack listed/debarred from business in any Govt./Semi Govt/PSUrtocal Bodies

efc. at the time of bid opening. They have to upload an underaking regarding that {"Our firm

3% £ T with  address......... have not Dbeen biacklisted/debarred from  business in

PVVNL/UPPCL/Any Govt/ Semi Government/PSU/Local Bodies etc™) at the time of bid opening on Rs.
10.00 non judicial stamp paper. :

e ATt @ Bfer @ 9 wud § e 9 T yae sues B amereE @1 e
g fafaer =1 fad 9 78 @@ SRR |

gRIER W e W &g ffaerear o v @ T PR a1 gen 9e e Aiega do Al
eTel ST B | - ' )

v Hfaerermelt grr ffogr & yem—r A sde @l T S usAIg : '
& AR o TR . mﬁ/mw
e ffagemaed g e gow afers /aftge ot & ewomRyged A9 frfe=n

W—H%EEWWWBWWW%WWWRﬁWET&?; i
mwﬁm/wmwwww/wﬁwégﬁamﬁﬁ@ﬁ
A WY R g e v ol dan el § aferdl @) gfie e @1 sfeeR R 2

QJV

{Varun Verma)
Executive Engineer
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E-Tender No.93/ECWD/Gzb/2023-24

Regquirement) | .
Tender No.-93/ECWD/GZB/2023-24 for (1) ]ncrcasin.g capacit).z of 331KV Subsbtauoln Rithl;g u:;?le-l'{.
Ghaziabad (2x10)MVA to (2x10+5MVA (2) lncreas_mg capac.lty o:f 33/H1KV Su ‘sta?lonL alk _“,
Ghaziabad (Zx10)MVA to (2x10+5)MVA (3) -lncreasmg capacu?f of 33/ IK\{ Substattqn aB ua}:weta.
Ghaziabad (2x10)MVA 10 (2x10+5MVA (4} Increasing capacity of 33/11KV Suhstaﬂon gmheta.
Ghaziabad 2x10)MVA to (2x10+5)MVA

VS.No Description \ Yes/No
1

Uploaded on
page No.

Cbpy of RTGS/NEFT Bank Receipt' on a/c of Tender (ee ‘aiong with
applicable GST in single transaction should be uploaded wh_:c_:h' shall be
deposited in the current bank A/c. of Executive Engineer, Electricity Urban
Construction Divisien (Distribution), PYVNL Ghaziabad bank Account No.
10149900065 (IFSC Code SBIN0O003279) in State Bank of India, Ghaziabad

2 | Copy of RTGS/NEFT Bank Receipt on a/c of Earnest Money in single
transaction should be uploaded which shall be deposited- in the current bank
Alc. of Executive Engineer, Electricity Urban Construction Division
| (Distribution), PVVNL Ghaziabad bank Account No. 10149900065 (IFSC
Code SBIN0O003279) in State Bank of India, Ghaziabad.

3 T The bidder should have a valid G.5.T Registration certificate and should
upload the proof of the same. No provisional GST registration certificate
will be aceepted.

4 1 The bidder should have a valid Class ‘A’ Electrical License, minimum
validity upto date of opening of Bid (Part-1) issued by Electricity Safety
Directorate of UP and should upload the proof of the same, '

5 | The bidder should have 3 valid PAN card and should upload the proof of the
same.

6 | Copy of last three years latest Income Tax Return/Clearance Certificate ad|
shouid upload the proof of the same. '

7 | The bidders must upload the phetocopy of Aadhar Card,

8 | The bidders must upload the photocopy of valid character certificate issued
from the office of D.M./S.S.P.

9 | The bidders must have valid labour insurance registration with |abour
commissioner, Ministry of Labour and Employment Govt. of [ndia and must
upload photocopy of the same '

13 | Financial Requiremeri:- The bidder shouid have & minimum average
annual turnover (MAAT) of Rs.82.12 Lac per annum for the best three
financial years out of the last five firancial years. The audited balance sheet /
CA's centificate with UDIN Number shall be enclosed/UPLOADED in
support of above failing which the bid shall not be considered.

11 | Net worth of the bidder should be positive. Net worth means the sum tatal
of the paid up capital and free reserves (excluding reserves created out of
revaluation) reduced by aggregate value of accumulated losses (including
debit balance in profit and loss account for current year) and intangible
assets

12 i Solvency:- The bidder have a minimum sclvency of 25% of estimated cost
of tender or credit facility for the same from nationalized / Scheduled bank
(Last one year old solvency will be accepted) or [ssued from any State
Govt. '




\ S.No l Descriptlon

" E-Tender No.93/ECWD/Gzbl2023-24

13

The bidder should have Tuooesstully campleted the electrical work
(Construciion of New 33/t1 KV Substation .or Construction of 33 KV
Overhead / Underground Line or Increasing capacity work-of 33/11KV
Substation) in the last three financial year in PYYNL/AUPPCL/Govt Semi
Govt Organization as prime contracioy from the date of opening of bid part-
1. Which must be in running condition for at least Jast one year and must
upload the Performance/Experience certificaie copies of satisfactory work
completion report mentioning completion of work within stipulated time
issued by the officer of PVVNL/UPPCL/Govt/ Semi Govt nol below the
rank of Executive Engineer {PerformancefExperience
certificate/Agreements copies are 1o be uploaded/enclosed) as proof of the.
same.

a) Should have successfully completion of ihe electrical work fie
Construction of New 33/11 KV Substation ar Construction of 33 KV
Overhead / Underground Line or Increasing capacity work of 33/11KV
Substation) or higher rating work in a single order/agreement having
minimum value of Rs,43.80 Lac or two orders/agreements having mininmum
value of Rs.27.37 Lac or three orders/agreement having minimum value of
Rs.21.90 Lac or more with copy of satisfaciory work performance certificate
issued by competent authority.

14

The bidder must upload signed & sealed compiete tender document in
support of acceptance of terms & conditions of this tender

15

Declaration on Rs. 10.00 non-judicial stamp paper about proposal in
respanse to the above invitation shall not be withdrawn within 180 days from
the date of opening, (upload copy)

The bidder snonld not be black listed/debarred from business in any
Govt./Semi Govt/PSUflocal Bodies etc. at the time of bid opening. They
have to upload an undertaking regarding that ¢Our firm Mis.. with
address......... have not been blacklisted/debarred from business in
PYVNL/UPPCL/Any Govt/ Semi Government/PSU/Local Bodies etc”™} at
the time of bid opening on Rs, 10.00 non judicial stamp paper.

TENDERER SIGNATURE WITH SEAL
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E-Tender No.93/EC WD/Gzb/2023-24

INSTRUCTION TO BID DERS

Definition(s) ' ‘ _ .
In this bid document (including all the appendices), unless the context otherwise requires, the terms given
below shall have the following meanings assigned to them: '
A ddendum” shall mean any other document issued to the bidders in addition to the bid document by the
DISCOM in the context of this bidding process. . . ‘
“Agency / Service Provider/Contractor” shall mean the successiul bidder who has received the Letier o
Award and signed the agreement with the DISCOM to execuie the Contract.

Award of Contract” shall mean the issue of the Lefter of Award/Letter of lntent.

Rid/Tender” shall mean the proposal/document that the bidder submits in the requested and specified
form as mentioned in bid documents.

«“Bidder” shall mean the firm/party who quotes the offer against a tender or Expression of Interest,

“Rid documents” shall mean ail the documents issued to the bidder to procure works/services/ materials,
“BG™ shal mean Bank Guarantee.

“Business” shall mean electricity distribution and Revenue collection activities

“Companies Act” shall mean The Companies Act, 1956 {as amended or replaced l‘romtime to time).
“Consumer” shall mean any person who is supplied with electricity for his own use by a licensee or the
Government or by any other person engaged in the business of supplying electricity to the public under
this Act or any other law for the time being in force and includes any person whose premises are for the

time being connected for the purpose of receiving electricity with the works of a licensee, the Government
ot such other person, as the case may be;

“Coptract” means the Contract Agreement entered info between the DISCOM  and the
Agency/servicer/Contractor, together with the Contract Documents referred to therein; ali such documents
shall constitute the Contract and the term Contract shall in all such documents be construed accordingly,

“Contract valug” shall mean the Original contract value, as adjusted after giving effect of (i) price
escalation (as per the statutory provisions), and (ii) changes in statutory taxes which is to be compensated

by DISCOM as per the contractual provisions (if any). :

“Circle office” shali mean offices which manage and contro! working of Divisions, Circle Office operates
under Regional Office and has a number of divisions.

“Division office” shall mean offices which manage and control working of ECWCEDCs dones.
Division Office operates under Circle office and have a number of ECWC/EDCs/ Zones.

“EMD” shall mean Earnest Money Deposit.

“Engineer In charge™ shall be the officer under whose office the work stipulated in contract is executed.
“Instruction” shall mean any drawings and/or instruction in writing, details, directions and explanations
issued by the DISCOM from time to time during the Contract Peciod. 3
“Month” shall mean calendat month,

“Notice in Writing” or “Written Notice™ shall mean a notice, in written, typed or printed characters senl
{uniess delivered personally or otherwise proved to have been received) by registered post to the last
known private or business address or registered office of the addresses or electronic media and shall be
deemed to have been received when in ordinary course of post it would have been delivered,

“DISCOM” or “Service Recipient” or *“Discom™ shall mean (Name of the Discom Pashchimanchal
Vidyut Vitaran Nigam Limited)

“Services” shall mean all the services which the successfu} bidder is required to provide under the scope
of work to the DISCOM under the Contract.

“Successfui bidder” shall mean the bidder who has received the letter of award/Loi from the DISCOM 10
execute the work as per specification/contract,

“Work Order” means written order signed by the DISCOM after the successfut bidder has acknowledged
the LOA/LOL. This along with LQA, Specifications (RfP) document and the bidders response 10 RFP
shal constitute Part of the Contract,

_ “Work” shall mean services to be provided by the Agency under the “Work Order” or“Contract”,

“Zone” means Distribution Zone operates Operation & Maintenance (O&M) activities for a defined area




6.2

6.3

8.2

E-Tender No,93/ECWD/Gzb/2023-24

in city divisions. Zone is a smallest business unit in Discom in city divisions. Zone works under ity
Division office. :

Availability of Bid documents

" The bid document will be uploaded on the DISCOM™s website/E-portal of Governinent of Uttar Pradesh

(Go UP) as mentioned in E-tender Notice, the same can be downloaded and subinitted on I?-porta! along
with desired EMD on due date as specified in E-tender notice as bid document, The tender fees shall have
to be submitted along with submission of thebid. '

Invitation of Bids

The DISCOM is hereby inviting unconditional bids for procuring works/services/material as specified in
the bid document through domestic competitive bidding (open bidding mode) from bidders fulfilling the
criteria specified in Section “Eligibility oriteria for bidders™.

The bidding process shall be undertaken through Singie-Stage Two-Envelope method through e-
tendering. The tender information has been provided in relevant section of Biddocuments.

Consortium/Joint venture Bidding _
Consortium bidding/Joint venture bidding as mentioned in Pre-qualitication requirement,

Eligible Bidders

A Bidder may be an individual, private entity. government-owned entity - subject to clause 5.2 below, and
shall furnish as part of their unconditional bid, documents establishing the bidder's qualifications to
perform the works/services to the satisfaction of the DISCOM/Service Recipient. The detailed eligibility
criteria are listed out in Section:- Bligibility Criteria for Bidders.

Bidders shall provide such evidence of their continued eligibility satisfactory to the ECWD, Ghaziabad -
DISCOM, as the DISCOM shall reasonably request.

Responsibility of bidder(s)

The DISCOM will not assume any responsibility regarding information gathered, interpretations or
conclusions made by the bidder or regarding information, interpretations or deductions the bidder may
derive from the data furnished by the DISCOM or any other data.

Verbal agreement or conversation with any officer/employee of the DISCOM either before or after the
submission of bid shait not affect or modify any of the terms and conditions or obligations contained
herein.

It shall be the sole responsibility of bidders to determing and 1o satisfy themselves by such means as they
consider necessary of desirable as fo all matters pertaining to this bidding process including in particular
all factors that may affect the cost, duration and execution of the waorks/services.

Eligibility criteria

The bidder(s) shall furnish, as part of their unconditional bid, documentis establishing the bidder's
qualifications to perform the works/services 1o the satisfaction of the DISCOM. The detailed eligibility
criteria are listed out in Eligibility criteria/Pre-Qualification requirement of this bid document.

Notwithstanding anything stated therein, the DISCOM reserves the right to inquire and review the bidder's
capability and capacity 10 perform the work during the course of evaluation or after award.

Project site visit

The bidder is advised ta visit and examine the site where the works/services is to be execuied and its
surroundings; and obtain for himself on his own responsibility all information that may be necessary tor

preparing the bid, submission of offer and entering into a Confract far execution of works/services. The
cost of visiting the site shall be borne by the bidder.

The bidder and any of its authorized personne! shatl be granted permission by the DISCOM to enter in its
premise(s) and land(s) for the purpose of such inspection, but only upon the condition that the bidder and
its-personnel shall release and indemnify the DISCOM and its personnel from and against all liability in
respect thereof and shall be responsible for death or personal injury, loss of or damage 1o property.

Process to be Confidential

This bid document and any other document(s) released, information provided. discussions held, etc., as
part of the bidding process, is strictly confidentiat and must not be divulged to anyone who is not directly
involved in preparation of the bid, and the bidder(s) shall keep all information within this proposal or
gained during the bidding or other processes confidential. No information or publicity will be allowed to
fic writien authorization is obtained from the DISCOM,
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E-Tender No 93/ECWD/Gzb/2023-24

Clarifications on bid documents : _ ‘
The bidders are expected to be fully conversant with all the clauses of the bid document before resp931drng
to it. However, prospective bidder(s) requiring any clarification on bidding documents may notify Ii}e'
DISCOM in writing through email/fax/post, 1o the address as mentioned in E-tender Notice of this bid
document, two days prior to the Pre-bid conference, if any. The queries shall be accepted only from the
accredited/authorized officers or executives of the bidder(s).

Pre-bid Conference:- The Discom may invite a pre-bid conference in which all prospective bidders are
requested fo participate, The date, time and place of pre-bid conference is mentioned in the NIT/e-portal,
The bidders are requested to send their authorized representatives to attend the prebid meetings along with
the queries regarding the bid documents, if any. The reply of queries will be uploaded on e-portal. only.
However, attending the pre-bid conference is not a mandatory requirement for submitting the bid
documents, '

The DISCOM wil! respond only to thase queries or request(s} for clarification that it receives during pre-
bid conference or prior to the scheduled/extended date of submission of bid documents as prescribed by
the DISCOM. Replies to the clarifications sought and corresponding amendment(s) to the bid, if any, will
be intimated to all bidders through e-portal enly. All such clarifications shall form part of the bid
documents and shall be incorporated in the bidder"s Proposal.

The DISCOM reserves the right to defer/decline responding or addressing to such queries/clarification
sought that it feels are inappropriate without assigning any reasons whatsoever,

The copies of all the replies/clarifications issued by the DISCOM shall also be a part of the tender
specification.

Preparation of Bids _

The bidder shall submit only one (1) unconditional bid in response fo this tender/bid document,

The transfer of bid document(s) purchased by one bidder to another is not permissible in any case. Such
bids shall be summarily rejected by the DISCOM,

The price bid should be duly filled and signed in accordance with the terms and conditions specified in bid
documents thereto for online submission.

All pages of the bid document(s) including conditions of Contract, specification, etc., shall bear the full
signatures with official rubber stamp (at the bottom right hand corner of the page) by the bidder. Necessary -
documents in support thereof must be enclosed with bid documents at the time of submission. fajling
which bid will be treated as ron-responsive and will not be considered. Any bid not bearing signatures on
all the documents will stand liable for rejection.

General information, which is not specifically requested for in the bid documents, must be attached
separately to the techno-commercial proposal and clearly labelled as "Supporting Material”.

Deviations from terms and conditions of the bid

The bidder must furnish Annex. ‘G, H: & I, Proforma for *No Deviations” from Terms and Conditions of
Bid Document given as Annexure duly filled and signed by the authorized signatory of bidder.

Bid Forms ' :

Wherever a specific form or schedule is prescribed in the bid document. the bidder shalt use the same 1o

provide relevant information. if the form or schedule does not provide space for any required information,
space at the end of the form or additional sheets shali be used to convey the required information,

For all other cases, the bidder shall design 3 form to get the required information from the bidder.

DISCOM shalt in no case be bound by any printed conditions or provisions in the bidder's bid forms
whatsoever,

Conditional Bid
The bidders shall offer only unconditional bid as conditional bid are liable to be rejected.

Bidder’s printed terms and conditions énclosed with the proposai/offer will not be considered as a parl of
the Bid under any circumstances whatsoever it may be. These types of bids shall be deemed as canditianal
bids and shall stand lable for rejection.

Deadline for submission of bids

Bids must be submitted on in e-portal only but no later than the time and date as specified in E- tender
Notice of Tender Document. In the event of the specified date for submission of bids being declared a
holiday for te DISCOM, the bids will be received up to the appointed time an the next working day.
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Such postponement of date witl not have any impact on the other dates 5peuﬁc,d in the bidding documents
{i.e. bid validity and validity of bidsecurity).

The DISCOM may, st its discretion, under intimation to the bidders who have purchased the baddmg
documents, extend the deadline for the submission of hidsfopening of bids by issuing an addendum, in
which case all rights and obligations of the DISCOM and bidders previoysly subject to the original
deadiine shall thereafter subject to the deadline asextended.

Late Bid
Bid(s) received by the DISCOM after the bid submission/opening deadline as prescribed in the bid
documents will be summarily rejected and shall not be opened to the bidder(s).

Withdrawa! of Bids

The bidder shall not be permitted to withdraw their bid durmg the inter vai between bid submission
deadline (as mentioned in e-tender) and the period of bid validity as per e-tender. if any withdrawal of bid
is made by the bidder during the above period, it shall result in the forfeiture of the EMD.

Associated cost of bid preparation and submission

The bidder shall bear all the cost and expenses associated with preparation and submission of its bid
including post bid discusslons, technical and other presentations, ete.

The DISCOM shall in no case be responsible for ar liable to the costs or in DISCOM evaluation ol bids,
regardless of the conduct or cutcome of the bidding process.

Request for Modiflcations/Amendments in Bid Specification:-

The bidders may request for clarification or changes in the bid documents by submitting the issues prior to
the pre-bid conference date as specified in E-notice tender.

The DISCOM af their sole discretion may modify the bid documents if deemed appropriate by issuing
addendum as a result of a request or clarification discussed during the pre-bid canference,

Language of the bid

The bid prepared by the bidder and all documents relating to the bid, exchanged between the bidder and
the DISCOM shall be written in the English Ianguage. provided that any printed literature furnished by the
bidder may be written in another language so long as the bid is accompanied by duly certified English
translation of its pertinent passages. Failure to comply with this may d|squallfy a hid. For purposes of
interpretation of the bid, the English transiation shalt prevail

Amendment(s) to bid documents

At any time prior to the deadline for submission of the bid or extended date. if deemed necessary. the
DISCOM reserves the right to add/modify/delete any portion of bid document by issue of an
amendment/addendum, which will be sent to all such bidders, who have indicated their intention to bid.
The DISCOM will bear no responsibility or liability arising out of non-receipt of the same in time or
otherwise by the bidder. The DISCOM shall asswme that the information contained therein will have been
taken into account by the bidder in its bid.

The amendment(s} to bid documents shall be binding on all bidders.

In a scenario where the interested bidder has already submitted its bid posi which the DISCOM issues an
addendum/amendment o this bid document then such bidders shall be allowed to submit addendum 1o the
already submitted bid but not after opening of Bid envetope-1,

LEarnest Money Deposit

The EMD amounting Rs,54,800.00 (1% of cost estimate) shall be submitted online through NEFT/RTGS
receipts to be uploaded on the E-tendering portal.

The bidders are required to deposit EMD online through NEFT/RTGS in Banl( Accounl Number -
10149900065 TFSC Code SBIN0003279 in the name of Ex
Construction_Division (Distribution), PVYNL. Ghaziabad in bank btate Bank ot lndia. Ghaziabad
{Name of Bank) through RTGS/NEFT. Proof of on line deposit viz. Unlque Transaction Reference (UTR}
number or copy of original pay in slip of the bank, scanned copy of original bank Guarantee along with
copy of confirmation mail from issuing bank shall be uploaded e-Procuremeni portal of Go UP.

The bid proposal/offer shall necessarily contain EMD of requisite amount and should be furnished
through appropriate mode as specified in Section- “Essential tender information on e-portal™ of the bid
document. In case EMD s 10 be deposited through a BG/DD {from a scheduled nationalized bank and in
prescribed format, the same shall be vploaded while filling the e-tender, The bidder shall to submit the
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BG/DD (in original) in Discom office within § &ays of opening of bid part-1, failing which their bid shall
not be considered for opening of their bid part-2 (Price Part).

Any bid proposal/offer not accompanied by the EMD shall be rejected and returned to the bidder
unopened.

If on opening of bid any dis_crepancy in EMD is found (relating to amount, etc.), the bid shall be
sumimarily rejected. :

In case of unsuccessful bidders, the EMD shall be refunded after successful submission of Contract

performance guarantee by the successful bidder, No interest whatsoever shall be payable on such deposits
lying with the DISCOM.

[f the successfll bidder fails to furnish the contract performance guarantee within thirty (30) days after the
issue of Letter of Award (LoA). their EMD shall be liabie to be forfeited.

In case the bidder is likely to be awarded the Conract or if the case has not been finalized, the EMD shall
be retained for the period equal to the bid validity period, The EMD of successtul bidder shall
become part of the initial contract performance guarantee, No interest shal| be payabie on such deposits
lying with the DISCOM. :

The DISCOM reserves the right to forfeit EMD or part thereof in eircumstances and initiate actions as
deemed appropriate, which according to it indicates that the bidders are not eamest |n accepting/executing
orders placed under given specifications.

The bank charges (if any) shali be attributable to the bidder, only.

EMD shall be forfeited in case of withdrawal or modification of a bid/offer after opening of the bids
within the validity period as specified in E-teder Notice.

Documents comprising the bid and sealing of hid

Part-1 (A)-Envelope- (10 be submitted onfine as well as payment receipt physically super scribing “Earnest
Money Deposit” along with tender/bid specification number; name of work/service: name, address and
contact of the bidder; and due date/time of bid opening): It shall contain EMD details. However. scanned
copy of document in support of proof of online submission of EMD must be uploaded and submitted
physically also in Envelope-I (A), within 5 days of opening of bid part-1. _ '
Part-1(B)-Envelope- (to be submitted online only): It shall contain all the documents as nattfied in
Section- “Eligibility criteria of bidders” of the bid document in scanned format. Other
documents/Proforma (if any) provided in Annexure or elsewhere in the bid document and are pertinent 1o
techne-commercial evaluation shali necessarily be furnished (duly filled and signed) in scanned copies,

Part-[1- Price Bid- Price Bid shall be submitted online only in the Profarma as per BoQ While preparing
the Price Bid, bidders are expected to take into account the requirements and conditions outlined in the bid
documents,

Part [(A) and Part | (B) sha!l be referred as Enevelope-1,

Submission of bid

Both the Part-1 and Part-2 shall be submitted online only and physically in separate sealed envelopes and
these envelopes shall be properly super scribed as Part-[: “Earnest Money Deposit™, Each envelope shall
also be super scribed with tender/bid specification number; name of work/service: name. address and
contact of the bidder; and due date/time of bid opening. ' -

. The bidders are requested to ensure that they furnish the envelope—! and I1 appropriately online
which should be DIGITALLY signed. Any correction / overwriting should be signed by the
bidder. An offer with correction / overwriting without signature of the bidder is likely 10 be
rejected,

*  The Bidders are requested to ensure that al| required schedules duly filled-in, are submitted. The
bidders should also note that in absence of any of the schedules except price bid, their offer is
likely to be rejected.

v Transfer of the documents purchased online by one bidder 10 any other bidder is not permissible,

. The submission of a tender by the bidder implies that he has read and accepted the instructions,
conditions of the Contract and made himse!f aware of the scope and specifications of the work to
be done/ supplies to be made. The DISCOM will not. afer acceptance of Contract rate. pay exira
charges for any reason whatsoever, in case the bidder is found later 1o have misjudged any
condition(s). '
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* It is necessary to purchase the Bid documents online from e-portal of GolUP,

PERIOD OF VALIDITY : The period of validity shall not be less than that specified in the Rid
documents, ' :

Nobody is authorized to receive or issue receipt of bid delivered by hand,
All required copies of the Techno-commetcial Proposals are to be made from the original.

An authorized representative of the bidder shall initial all pages of the original proposal/offer. The
authorization shall be in the form of a written power of attorney in the name of the Bidder purchasing the
proposal. The signed proposal shall be marked as “ORIGINA L,

Bid shall be submitted in the forms attached herein and all blanks in the bid shall be duly filled in the
original copy. The complete forms shal] form part of Contract documents in case of sucesssful bid.

The bidder should quote the prices strictly onlirie in the manner indicated herein failing which the bid is
liable for rejection. The rate/prices shall be in figures. '

No post bid development shail be allowed regarding any change in terms of prices or techno- commercial
specifications, Notwithstanding anything contained to the contrary-in the specifications of the bid or i’
subsequent exchange of correspondence, these conditions of Contract shall be binding on the bidder and
any change or variation expressed or implied, however, made in the said condition shall not be entertained
whatsoever. ' '

The bid documents include certain statements, description, projections etc. with respect to the DISCOM
and their businesses, They reflect various assumptions made by the management and/or their consuliants,
No representation, promise or warranty is given to their reasonableness. completeness or otherwise., The
bidders are expected to make their own judgments of the same. Upaon receipt of their bids, it shall be
construed that they have based it on their own Independent anatysis and judgment,

Opening of bids

The DISCOM shall open online bids at the date and time for opening of bids as specified in Sectione!
“Essential tender information” of this bid document of on the date and time as intimated to the bidder on
successful completion of evaluation of techno-commercial bids in case of Single-Stage Two-Envelope
bidding. In the event of the specified date for the opening of bids being deciared a holiday for the
DISCOM, the bids wil! be opened at the appainted time on the next working day.

Bids that are not opened and read out at bid opening will not be considered for further evaluation,
regardless of the circumstances.

The bidders™ names, bid prices, and the presence or absence of the requisite EMD and such other details
as DISCOM at its discretion may consider appropriate, will be recorded at the time of bid opening.

In the case of Single-Stage Two-Envelope bids, on the bid opening date only the techno- commercial bid
shall be opened, The date for opening of the Price bid shall be as per Key date. In case of extension of due
date, the same shall be uploaded in DISCOM™s website & e-portal and accordingly Key date shail be -
amended, No separate intimation shall be given to the bidders,

Opening of Envelope-I (A) (containing Earnest Money Deposit) and Envelope- { (B) {containing Techno-
commercial bid): The furst envelope with EMD shall be opened on the due date and time of bid opening as
specified in Section-I Essential tender information of this bid document. The requirement for EME shali
be verified and thereafter the second envelope, i.e, the Techno-commercial bid, shall he opened on the
same date in respect of efigible bidders (whose EMD is found to be as per the requirements),

Opening of Envelope-II - Price bid: Price Part of only those Bidders shali be opened on- line who are
determined as having submitted substantially responsive bids and are ascerfained 1o be qualified to
satisfactorily perform the Contract. A negative determination of the bids, shall be notified by the
DISCOM to such Bidders and the price bid uploaded by them shall not be opened

In the event, the DISCOM, in its discretion, decides not to open the bid for wanl of adequate response 1o
the bidding, the DISCOM may either extend the bid pursuant to Clause no. 15.2 and 26.| of Section-1i1:
Instructions to Bidders or cancel the bidding pracess.

It is to be noted that the bid evaluation will be executed strictly as per procedure mentioned in Bid
evaluation section,

Change in date and time of opening of bids

May be noted that the due date/time of opening of bid can be aliered/extended it desired by the DISCOM.
without assigning any reason thereof. However. due intimation shall be available at DISCOM"s website.
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;‘ilz]e bidder shail be responsible for keeping itse!f updated on the changes in date and time of opening of

Canyassing of bids

Bid shall b@ deemed to be under consideration, after opening of bid, i}l placement of order to the
succ:essful bidder. During this period, the bidders or their authorized represemative(é) or other interested
parties are advised strongly in their own interest, to refrain from contacting or influencing by any means
any of the DISCOM"'s personnel or representative on matters relating to bid under process. As any such
effort or activity may result in rejection of that bidder's proposal/offer, '

DISCOM’s right to accept any bid, and to reject any or all bids

The DISCOM reserves the right to accept or reject any bid. and to annul the bidding process and reject all
bids at any time prior to award of Contract, without thereby incurring any Hability to the affected bidder(s)
or any obligation to inform the affected bidders} of the grounds for such decision. No correspondence, in
any form, and at any time, shall be entertained by the DISCOM in this regards. '

Currency of Price Bid

For the works/services required in the bid. all prices or rates shail be quoted in Indian National Rupees
(INR) only as the payment for such works/services shall be made in Indian currency onty (i.e. Indian
National Rupees).

Interpretation of conditions of bid(s) _

The DISCOM shall be the final authority to interpret any or all éondilion(_s}z‘clause{s)- specified in the bid
documents at any point of time. In case any ambiguous or contradictory term{s)condition(s) arise in-the
bid, interpretation as deemed appropriate by the DISCOM shall be finai and binding on all the bidders.
Validity of bids . :

The bidder’s proposal must remain valid for acceptance for a period of 180 days from the date of opening
of bid (Envelope-1} or any other extended date for their receipt or any other extended period consented
upon by the bidders. The DISCOM may ask the bidder to extend the validity period of their bid) and
during this period no bidder shall be allowed to withdraw their bid. Any such withdrawal during the said
period will entail forfeiture of EMD deposited by the bidder with their bid. The bidders who agree to such
extension shall confirm that they maintain the availability of the professional staff nominated in the
proposal or in their confirmation of extension of validity of the proposal. '
The bid along with the rates and condition thereby shatl be open for accepta'nc_e of the DISCOM for a
period of 180 days from the date of opening of the bids and no request for any variation in quoted rates
and/withdrawal of tender on any ground by successful bidder be entertained within validity period, 1n case
the DISCOM requests for extension of the validity period. the hidder may extend the validity without
changing the terms and condifions of their bid (except change in wages or any other statutory comptiance
as per Government norms). In case Bidder does not extend the validity. he/she must respond histher
unwillingness within 7 working days from the date of receipt of letter to this intent so that his EMBP/bid
security can be returned,

Issue of Letter of Award, Contract Signing and Issue of Work Order

The DISCOM shall award the Contract to the bidder whose bid has been adjudged successful after techno-
commercial and. financial evaluation,

The DISCOM shall issue a detailed Letter of Award {1.0A) 10 the successful bidder

Post issue of Letter of Award to the successtul bidder, Contract Agreement shall be signed between the
two parties at respective Circle Offices.

Signing of the Contract Agreement, work order shall be issued by respective Circies.

Bid evaluation

Preliminary examination

The DISCOM will examine the hids to determine whether they are complete, whether required sureties
have been furnished, whether the documents have been properly signed. and whether the bids documents
are generally in order.

The DISCOM may waive any minor informality. nonconformity or irregutarity in a bid that does not
constitute a material deviation, whether or not identified by the Bidder in its bid, and that does not
prejudice or affect the relative ranking of any Bidder as a result of the fechnical and commercial
evaluation, Examination of Substantive responsiveness and Qualification requirement
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Prior to the detailed evaluation, the DISCOM will determine whether each bid is of acceptable qualiry. is
completle ar?d is substantiaily responsive to the Bidding Documents, Any deviations, conditfnna.!ir;. ()} '
reservation introduced will be reviewed to conduct a determination of the substantial responsiveness of
the bidder’s bid. For purposes of this determination, a substantially responsive bid is one that conforms 1o
all. the_ terms, conditions and specifications of the Bidding Documents without any material deviations
objectl.ons, cor}d_itionalities or reservations and complies with all the statutory laws in force as amenderj
from time to time. A material deviation, objection, conditionality or reservation is one (i) that affects.in
any substantial way the scope, quality or performance of the Contract; (ii) that limits in any substantial
way, inconsistent with the Bidding Documents, the DISCOM"s rights or the successful Bidder's
obligations under the Contract; or {iii) whose rectification would unfairly affect the competitive position
of other bidders who are presenting substantially responsive bids, :

During bid evaluation, the DISCOM may, at its discretion, ask the Bidder for & clarification of its bid. In
case of erroneous/non-submission of documents required to be submitted by the Bidder as per the
provisions of the Bidding Documents, the DISCOM may give the Bidder not more than 7 working days”
notice {o rectify/furnish such documents, failing which the bid shal| be rejevted,

The request for clarification and the response shatl be in writing, and no change in the price or substance
of the bid shall be sought, offered or permitted.

Bids containing deviations from critical provisions will be considered as nan-responsive,

If'a bid is not substantially responsive, it will be rejected by the DISCOM, and may not subsequently be
made responsive by the Bidder by correction of the nonconformity. The DISCOM"s determination of a
bid’s responsiveness shall be based on the contents of the bid itseif without recourse to extrinsic evidence.

The DISCOM will ascertain to its satisfaction whether Bidders determined having submitted substantially
responsive bids are qualified, as per the Qualification Requirément mentioned in the hid documents. The
DISCOM shall be the sole judge in this regard and the DISCOM's interpretation of the Qualification
Requirement shall be final and binding, _

The determination will take into account the Bidder's financial, technical capabilities, in particular the
Bidder's Contract work in hand, future commitments and past performance during execution of contracts
that have been awarded by the DISCOM on the Bidder, it will be based upon an examination of the
documentary evidence of the Bidder’s qualifications submitted by the Bidder. as well as such other
information as the DISCOM deems necessary and appropriate. This shall, however. be subject 1o
agsessmenti that may be carried out, if required, by the DISCOM.

The DISCOM may waive any minor informality, nonconformity or irregularity in a bid that does not
constitute a material deviation, affecting the capability of the Bidder to perform the Contract,

An affirmative determination will be a prerequisite for the DISCOM to evaluate the Techno- Commereial
Part and to intimate successful bidders to be present on new date, time & lacation to open the online price
schedule of the Bidder. A negative determination will result in rejection of the Bidder's bid.

The bid from those bidders shall not be accepted who failed 1o submit Performance Security on issue of
Letter of Award (LoA) for any other Contract of DISCOM in past 3 years,

To assist in the analysis, evaluation and computation of the bids, the DISCOM may ask bidders
individually for clarification of their submitted bids. The request for clarification and the response shall be
in wtiting but no change (whatsoever) in the price or substance of the bid offered shall be permitted.

After successiul evaluation and compliance to techno- commercial condition (satisfying the qualification
requirement), financial bid shall be opened.

Period of Coniract

The quantity of worl under contract shall be completed as per agreement, Further, the Discom may
terminate the contract by giving 30 days” notice without assigning any reason. - '

Contract Performance Guarantee

A Contract Performance Security, the successful Bidder, to whom the work is awarded. shall be
required to furnish a Performance security from a Public Sector Indian Bank, in the specified format
(NEFT/RTGS/DD/Bankers Cheque/Bank Guarantee) in Tavour of the Owner. The guarantee amount
shall be equal to Ten percent (10%) for Supply/work/services contract, of the total Contract price
and it shall guarantee the faithful performance of the Contract in accordance with the terms and
conditions specified in these documents and specifications. Proforma annexed as Annexure.
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The guarantee shail be valid til] the end of Warranty Period (06 Months} from the date of
commissioning) and handing of the work/completion of all the ordered quantity (for supply contract
only). The bank guarantee should also have a further claim period of 90 days from the date of
completion of the contract.

In any cese, the successful bidder shall not be allowed to deduct CPG amount from their running bitls
and they are required to submit valid & requisite Contract Performance Guarantee.

{Yarun Verma}
Executive Engineer
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ral ditions of the Specification
iscom’s representative |
The Discom shal! appoint an officer/employee designated as the Controlling Officer/Officer-in- charge
who shall carry cut the functions and obligations of the Discom under the Contract,
. Th? Discom may from time to time appoint any other person as the Controlling Officer/ Officer
in- charge in place of the person previously so appointed, and shall give a notice of the name of such
other person to the Contractor without delay. The Discom shall take reasonable care to see that no
such appointment is made at such a time or in such a manner as to impede the progress of
works/services. The Controlling Officer/ Officer-in-charge shall represent and act for the Discom al ali
times during the currency/vatidity of the Contract,

Any decision, instruction or approval given by the Controlling Officer /Officer-in-charge of
the Discom to shail be binding on theContractor.

All notices, instructions, orders, consents.  certificates. approvals and  all  other
comntunications under the Contract shall be given by the Controtling Officer/ Offi cer-in-charge,

~ The Controlling Officer/ Off! cer-in-charge may authorize his representative(s) as site-in-charge
for the works/services. .
Contractor’s Representative

The Contractor shall employ at least one competent representative {name. address, telephone
number, identity proof of the representative shall be communicated in writing 1o the Controlling
Officer/officer-in-charge by the Contractor) to supervise the works/services al each Circle. The said
representative, {or if more than one shall be empioyed, then one of such representatives), shall be
present whenever required and should he approachable in person ar on phone at time and location as
specified by the Discom/ Service Recipient. Any wrilten order or instruction which the Contralling
Officerfofficer-in-charge or his duly authorised representative may give to the said representative of the
Contractor shall be deemed to have been given to the Centractor,

The Controlling Officer/officer-in-charge shafl be at liberty 1o object to the presence of any
representative or person employed by the Contractor for execution of the Contract or otherwise at the
site, who in his/her opinion is found to have misconduct him-selffher-self or be incompetent or
negligent and the Contractor shall remove the person so objected to, upon receipt from the Controlling
Officer/ officer-in-charge a notice in writing requiring him to do so and shall provide in his place a
competent representative at the Contractor”s risk and expense. ' :
Bankruptey/Insolveney of the Contractor

If the contractor is imprisoned, becomes insolvent. eompound with his creditors. has a
receiving order made against him or carries an business under a receiver for the benefit of the
creditor or any of them or being a partnership firm, become dissolvéd or being a corporation, goes
into liquidation or is being wound up, not being a voluntary winding up for the purpose only of
amalgamation or reconstruction, the Discom shall be at liberty: '

To give such liquidated contractor or other person in whom. the Contract may
become vested, the option thereof to award the Contract or a portion to any other contractor.
thereof to be determined by the Discom subject to his/her providing an appropriate guarantee
for the performance of such Contract, '

Duty and Bebavior of Contractor’sPersonnel

The personnel deployed by the Contractor must always carry their Photo-1D card issued by Disoem,
The personnel deployed by the Contractor shall maintain the decorum and obey the instructions

of the officer-in-charge of the Discom for that particular work and place of duty. They must follow

the procedures of duty, performance and stipulated time guideline for working hours as set by the

officer-in-charge of the Discom from time totime.

- It shall be accepted as an inseparable part of the Contract that in matiers regarding
competency, efficiency, conduct and behaviour, the decision of the Officer-in-charge of the Discom
shall be final and binding on the Contractor in all such matters.

Safety Provisions

The Contractor shall arrange for the safety in its operation as prescrihed by the Discom and all safety
protective equipment”s and tocls are to be provided by the contrcator, {1 is the responsibility of the
Contractor to deal with any liability arising due to any injuries oceurring 1o the Contractor”s staff
during performance of duty. The Discam would not be liable to pay any compensation to the injured
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employees of the Contractor under any circumstances.

. In case the_Contractor fails to make such arrangement, the authorized officer/staff of the
Discom §l3al] be entitled to recover the cosis thereof from the Contractor. The faiiure to comply with
the provisions of the Safety Rules and Regulations, if any. the Contractor shall without prejudice 1o

any olther lability pay fo the Discom a penalty amount, as determined by the competitive authority of
the Discom. :

Checks and Supervision by the Contractor

The (_Zon_tractor shall ensure that its personnel perform their duties efficiently by exercising frequent
surprise checks and by appointing sufficient supervisory staff as felt negessary by the Discom. In
case it is found that any damage has occurred due 1o negligence, ignorance or not performing the duty
by the perscnnel of the Contractor, all the losses so occurred to the Discom shall be recovered from
the amounts payable to the Contractor and its security deposits or Conlract Performance Guarantee,
Notices and Instructions '

The Contractor shalf furnish the complete address of its permanent office and local office along with
telephonic numbers, fax numbers, emails, etc. to the Discom. Any notice or jnstructions to be given to
Contractor under the terims of the Contract shall be deemed 1o have been served on him if it has been
sent at local office or to the address of the Contractor last notified by them or delivered to authorized
signatory, :

Health of the Personnel deployed ' :

All persons deployed by the Contractor sha!l be of sound physical and mental heatth and should not be
under the influence of any drug or liquor during duty and have full knowledge and experience to
competently complete the job assigned to them. In case it is found that any loss has occurred to the
Discom’s property/interest due to deployment of such personnel. the same shall have to be replaced by
the Contractor without any extra cost to the Discom.

Subfetting
The Contractor shall not subtet any activity or any part thereof under the Contract.

Force Majeure

Force Majeure means any event or circumsiance or combination of events and circumstances
including those stated below that wholly or partly prevents or u navoidably delays an affected party in
the performance of its obligations under this Agreement, but only if and to the extent thal such events or
circumsfances are not within the reasonable control, directly or indirectly, of the affected party and could
not have been avoided if the affected party had taken reasonable care or complied with prudent utility
practices, _

Act of Geod, including, but not limited to lightning, drought, fire and explosion {10 the extent
originating from .a source external to the site). earthquake. volcanic eruption. landslide.
flood,eyclone, typhoon, tempest, tornado, mutiny, civil commutation. riot. terrorist attack, strike
{subject to certification by Labour Commissioner), lock-out (subject 10 cerlification Conumissioner),
exceptionally adverse weather conditiens which are in excess of the statistical measures for the last
hundred (100) years, any act of war (whether declared or undeclared). invasion, armed .conflict or act
of foreign enemy, blockade, embargo, direct or indirect political events; or any event or circumstance
of a nature analogous to any of the above, _ _

A nofification to this effect duly certified by statutory authorities shall be provided by the
Contractor to the Discom. The authority as decided by the Diséom (including committee. etc.) shall
decide upon Force Majeure cases and the decision of such authority shall be final and binding on
Contractor/Contractor,

Damage to Property and injury to personnel _

The Contractor shall indemnify and keep indemnified the Discom against all losses and

claims for injuries or damage to any person or any property whatsoever which may arise out of or in
consequence of the execution of the Contract and against all claims, demands, proceedings. damages.
costs, charges and expenses whatsoever in respect of or in relation thereto. '
The Discom shall not be liabte for damage or compensation payable as per provision of law/act in
respect or consequence of any accident or injury to any workmen or other person in the employment
of the Contractor. The Contractor shall have to pay all claims, demands. proceedings costs. charges and
expenses whatsoever in respect there of or in relation there to,

In the event of any accident and/or injury. in respect of which compensation may become
payable under the Workman’s Compensation Act-VIII of 1923 including all amendments thereof,
Authorized officer of Discom shall have full powers to retain out of any sums payable/becoming
payable to the Contractor, any sum as may be deemed sufficient to meet such liability on receipt of

Pagel"?_
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a»\{ard of compe_nsation from the competent authority under the said act, and the same shall be
adj_u§ted from this amount. Any shortfali shall be recovered and any excesses shall be refunded, The
o]plmcm of the Authorized officer of Discom shall be final in regard to all maers arising under this
¢clause. : ' .

. Int case it is found that any theft or damage has oceupred to the property or premises of the
Discom due 1o negligence of personnel in performing their duty and/or gbsence from the place of duty
and/or not providing substitute by the Contractor or any other reason, the cost of all such josses or
damages as assessed by the Discom shall he recovered from the Contractor's monthly bill or from
their Security Deposit/Contract Performance Guarantee or inany other manner as may deemed fit,

In case any personnel of the Contractor is implicated in any law suit or is injured by any
person or group of persons, agitating mob, etc, during the course of performing his/her duty/thejr
duties for the Discom, it shall be the sole respansibility of the Contractor 1o defend its personnel in
the court of law orto extend all medical and financial help.ete. without charging any cost to the Discom.

~ The Discom shall be deemed to be indemnified by the Contractor for lapses or other mischiel™s
ete. by its personnel
_ Claims arising due 10 “any activity” shall be liable for adjustment from contract performance
guarantee furnished by Contractor, '

Arbifration

If any dispute, difference or controversy shall at any time arise between the Contractor on the one
hand and the UPPCL and the Engineer of the Contract on the other hand Contract, or as the true
construction, meaning and intent of any part or condition of the same or as 1o marnner of execution
or as to the quality or description of or the payment for the same, or as (o the true intent, meaning,
interpretation censtruction or effect of the clause of the contract specification or drawing or any of

~them or as to anything to be, done committed or suffered in pursuance of the contract of

specification, or as in the mode of carrying the contract into effect or as 1o the breach or alleged
breach or as to obviating or compensation for the commission any of such breach or as to any other
matter or thing whatsoever connected with or arising out of the contract. and whether before or
during the progress or after the completion of the contract such question. difference or dispute shall
be referred for adjudication to the UPPCL or any other person nominated by him on this behalfan d
his decision on writing shall be final binding and conclusive, This submission shall be deemed to be
a submission to arbitration modification thereof, The arbitrator may from time (o time with consent
of the parties, enlarge the time for making and publishing the award,

Upon every or any such reference, the costs of an incidental to the reference and award
respectively shall be at the diseretion of the arbitrator, who shall be competent to determine the
amount thereof or direct the same to be taxed as between solicitor and client or as between party and
party and to direct by whom in what manner the same shall be borne and paid, _

Work under the contractor shall, if reasonable. continye during the arbitration proceedings
and no payment due or payable by the corporation shall be withheld on account of such proceeding,
In case of refusal/neglect by such nominee UPPCL m ay nominate another person in his place.
JURISDICTION OF THE COURTS: All dispute/difference or controversy arising out of between
the contractor and U.P. Power Corporation Lid, & the Engineer of the contract and related to this
contract shall be subjected fo the jurisdiction of local courts of Ghaziabad and Hon'ble High court ar -
Altahabad,

Blacklisting _ ' .

In case(s) of severe default(s) by the Contractor (including but not limited to relevant clause of this
section), the process of blacklisting or debarring of Contractor and recoveries (if any) thereof may be
undertaken by the Discom ifdeemed necessary,

Taxes. :

The Contractor shall be responsible for payment of all taxes duties statuary/local levies arising as as
result of commercial transactions under this Contract such GST ete. Discom shall not be respansible
for any tax related {iability in any manner whatsoever.

During the Contract period, the Contractor shall deposit GST and other applicable taxes at
prevailing rates as per Government of India guidelines includi ng during extended period if any.

If any tax exemptions, reductions, allowances, or privileges may be available to the
Contractor, the Discom shall use its best endeavors to enable the Contractor to benefit from any sueh
tax savings to the maximum allowable extent.

The statutory deduction of taxes and duties at source. related to these works and services, shall
be done by the Discom and 1ax deduction certificate shall be issued to the Contractor ‘wherever
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applicable as per law.
For the purpose of the Contract it is agreed that the Contract value shall include all taxes

(including) but not limited to GST or any other similar tax/duty/Cess/ surcharge/ievy hy whatever

separate liability over and above the contract price for payment of taxes.

change by addition to the Contract value or deduction there from. as the case may be,

The contractor shall declare its GST registration number. Any liability arising out of GST

implication shall be borne and responsibility of the Discom.

Termination of Contract

Events of default

Any of the following events shall constitute an “Event of Default”™. The occurrence of any

“Event of Default” shall lead to consequences as brought out in Clause:-

I, Ifthe Contractor fails to deliver services as per time schedule in the Scope of Work,

i, Ifthe Contractor unlawfully repudiates the Contract orhas otherwise expressed an intention not
to be bound by thecontract.

iii. Ifthe Contractor does nof make timely payment of salaries to the deployed Jabour.

iv, [f the Contractor does not make the mandatory payments like-EPF, ESIC and others liabilities
ifany.

\2 IT it comes to the Discom’s notice that the Contractor is indulged in forging documents and
submitting forged documents of EPF Challan sheet. ESIC receipt of personnef deployed by 1t

Vi, Ifthe Contractor becomes bankrupt or insclvent, goes into liquidation,

vii,  Ifthe Contractor fails to make payment of any amount payable to the Discom, as and when the
same becomes due,
viii,  If the Contractor fails to provide, renew or replenish the payment security and/or contract
: performance guarantee,

ix. If the Contractor fails to fulfil any of the directions or orders of the officers in-charge or comply
with the requirement of the electricity laws or other laws in relation to bid area,

X, [fthe Contractor has made any false or misleading representatian orwarranty,

Xi. If the Contractor transfers, otherwise then pursuant to contract, any material or property of the
Discom. '

xil. If the Contractor induiges in any malpractice or corrupt practice.

If at any stage during the period of the Contract any case involving moral turpitude is instituted in a
court of law against the Contractor or his employees,

Termination for Convenience

The Discom shall be entitled 1o terminate the Contract without assigning any reason thereof at any
time of the Discom’s convenience, by issuing an “Order for Termination™ ro the Contractor, The

termination shall take effect on 30th day of issuance of “Order 6f Termination™, or such extended

period (over and abave 30 days) as may be decided by the Discom.

Termination due fo Change in Government/ Management Policy

The Discom shall be entitled to terminate the Contract due o change any Government/ Management

Policy, by issuing an “Order for Termination 1o the Contractor

The termination shall take effect on 30th day of issuance of “Order of Termination™, or such

extended period (over and above 30 days) as may be decided by the Discom,

Effect of Termination (Either upon default or for convenience or Change in Management /

Gavernment Policy) _

« Upon serving the “Order for Termination”, the Discom shall have rights to step-in and takeaver
the operations. The Contractor shall be obliged 10 ¢o-operate with Discom and provide all necessary
support, data, documents, information. ete, which may be required by the Purchase for successtul

~ takeover of the operations and continuum of the services, However, during transition period the
Contractor shall continue to provide such services, as.may be required by the Discom for smooth
take-over of operations, -
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* If the contract has been terminated O occurrence of “Event of Default™ as defined in Clause
20.1.The Contract Performance Guarantee submitted by the Contractor shall be invoked on or
after the effective date of “Termination of the Contract™ and amount so reaiised shalt be forfeited
by the Discom, as a reasonable pre-estimate of the losses which have oceurred to the Discom due
to non-performance of the Contractor.

* If the contract has been terminated on convenience as per Clause 20.3. the Discom shail have
rights to recover any amount payable by Contractor to the Discom fram the Contract
Performance Guarantee, ' '

The Discom unconditionally reserve the rights to ¢laim from the Contractor, any cost.
expenses or loss that may be incurred by reasons of breach of terms and conditions ofthe
contract,

* The Discom shall not be fiable for payment of any compensation, whether in contract or tort or
otherwise, towards the Contractor or any third party. upan termination of the contracr
* Upon termination of the contract, the Contractor shal| tmmediately:-
2) Remove it's manpower deployed on performance of services pertaining to the Contract;
b) cease all further work, except for such work as the Discom may specify in the ~Order for
Termination” for the sole purpose of protecting that part of the facilitics already executed. or
any work required to leave the site in a clean and safe condition;
¢} Remove all Contractor’s equipment from the site, repatriate the Contractor's and it
subcontractors™ personpel from the site. remove from the site any wreckage, rubbish and
debris of any kind, and leave the whole ol the Site in a clean and safe condition: and
d) deliver to the Discom the parts of the facilities executed by the Contractor up to the date of
termination.
e) to the extent legally possible, assign to the Discom ali right. title and benefit of the
Contractor to the facilities as of the date of termination, and. as may be reguired by the
Discom, in any subcantracts concluded between the Contractor and jts Subcontractors: and
f} Deliver 10 the Discom ail non-proprietary drawings, specifications and other documents
prepared by the Contractor or its Subcontractors as at the date of termination in comnection
with the facifities,
g} The Discom shall have the rights to recover from the Contractor any loss or damage occurred
to the property/ items/ materials/ equipment ete. of the Discom, due to any act of Comntractor
or s personnel. -
Corrupt or Fraudulent Practice(s) _
The Discom requires that the bidders observe the highest standard of ethics during the procurement
and execution of the Contract(s). _

In pursuance of this policy, the Discom defines. for the purposes of this provision the terms set
forth below as follows: '

. Corrupt practice” means the offering, giving, receiving or soliciting of anything of value to
influence the action of an official/employeeinvolved inthe PrOCUrement process or in execution
of the Contract,

. Fraudulent practice” means misinterpretation of facts or information in order 10 influence the

procurement process or the execution of Contract to the detriment of the Discom and includes
collusive practice among bidders (prior to or after bid submission) designed to establish bid
prices at artificial non-competitive levels and to deprive the Discom of the benefits of free and
open competition. _

» witl reject a bid or The Discom cancel the Contract if already placed. if it determines that the

- bidder recommended for Award or on whom the Contract/Award has already been placed has
engaged in corrupt or fraudulent practices in com peting for the Contract/Award 1 question,

. The Discom may declare a bidder ineligible for issue of Contract/Award. either indefinitely
or for a stated period of time. it jt any lime determines that the bidder has engaged in corrupt
or fraudulent practices in com peting for or i executing an earl ier Contract of the Discom

Miscellaneous

In case, any penalty is imposed by the regulator/ government/ any other judiciary or

compensation thereof, as decided by the concerned authority, on the Discom related to services/

scope of work as per this Bid document, then the same shall be passed on to the Contractor.
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GENERAL TERMS AND CONDITIONS
The tenders shall be publically opened by the bxecutwc Engineer, Electricity Construction & Works
Division, Ghaziabad, or his authorized representative in this office at 15:30 hrs. on due date of
opening of the tender in presence of tenderers or their authorized representative who wish to be
present. In case the tender opening date is holiday, the date of submission and opening of tender will
stand extended to next working day. |

In case of offer is not with the valid earnest maney. Part-1l of the lender bid shall not be apened. No
further consideration of the tender shall be madg in such cases.

The successful tenders are required to exceute an Agreement on Non-Judicial stamp paper worth Rs.
100/- within 135 days from the date of issue of Registered notice and if he faifs to do so his earnest
money shalf be forfeited. '

Executive Engineer, Electricity Construction & Works Dwmon Ghaziabad. reserves the right 1o
reject any tender or all the tenders or part there off or 1o distribute the work amongst more than one
tenderers without assigning any reason thereof.

For any further clarification, tenderers can contact the Executive Engineer, Electricity Construction &
Works Division, Ghaziabad: No subsequent representation on grounds of any sort of
misunderstanding will be entertained, Executive T‘ngmeer Electricity Const. & Works Division.

Ghaziabad does not pledge to accept the lowest tender. He resefves the right to accept any tender or
rejects all the tenders without assigning any reason thereof. Incomplete tenders shall be rejected out
rightly.

Tender revising their prices after opening or tenders or submilting any clarification at their own
reflections, prices structure will be out rightly rejected and they may be debarred from the further
participating in tendering for one year.
Q (Varun Verma)
Executive Enginecr
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SPECIAL TERMS AND CONDITIONS
Special terms and conditions of tender specification No.93/ECWI/GZB/2023-24 for (1) Increasing capacity
of 33/11KV Substation Rathi Ispat, Ghaziabad (2x10)MVA to (2x10+5)MVA (2) Increasing capacity of
33/11KV Substation Lalkuan-], Ghaziabad (2x10)MVA to 2x10435)MVA (3} Increasing capacity of
33/11IKV Substation Lalkuan-If, Ghaziabad (2x10)MVA to 2x10+5IMVA (4) !ncreasing capacity of
33/T1KV Substation Bemheta, Ghaziabad CxIOMVA 10 (2X10+5)MVA -
SCOPE OF WORK
The quantities specified in this tender are estimated only. and quantities of any activity as_per physical |
condition and requirement of site may vary any_'l[mit but not more than in +10% in overall value of
agreement including optional activity if the cost of the contract is above +10% due to quantity variation
as per the site requirement, the case will be put up to competent committee for approval, In any
conditions the cost of agreement should not be more than of sanctioned linkage amount,

‘The contractor shall have no objection in case the quantities are decreased or increased to this extent and
shall carry out the work without any increase in rates.

1. MATERIAL INSPECTION '~

t01  The contractor must purchase/obtain all the material required- for the wark strictly from the approved
PVVNL vendor/supplier and material must be as per approved GTP in accordance with technical
specification of PVVNL norms. Technical specification of any item if needed can be obtain by the
office of Executive Engineer Electricity Construction & Works Division Ghaziabad. '

102 In case as per PYVNL norms, the quantity & quality of malerial cost over the Rs. 2.00 Lac shall be
inspected & checked by the team nominated by DQC, PVYVNL, Meerut. The intimation will have to
be given by the firm to the concern Executive Engineer, Electricity Construction & Works
Division at least 10 days before from the stipulated delivery period, The concern Executive Engineer
(construction) will forward this Inspection offer to DQC wing, The dimensions check/physical check -
and all test as per GTP/IS shall be cartied out at the premises of supplier. The test certificate of
manufacturer shall be produced at the time of inspection. Inspection of the material shall be done at
the premises of firm by DQC nominated team. Concerning AE/E (Construction) shall ensure quality
and quantity of material at site as per DQC's report & D.1.Issued,

1.03  Pre-dispatch inspection and testing of equipments& hardware items shall be carried out as per
PVVNL norms at premises of the manufacturer/vendor supplying the malerial. The testing shall be
done as per relevant IS in accordance with Technical Specification. GTP. drawings approved by
Deptt; and its latest amendment thereof. Officers for inspection shall be nominated by DQC,
Meerut, ' .

1.04  After successfully inspection of material, the supplier/vendor will submit the inspection report.
to concerned Superintending Engineer/Exceutive Engineer, Electricity Construction & Works

- Cirele/Division. Superintending Engineer Electricity Construction and Works Circie- Ist,
Meerut will issue D.L to Firm, :

1.05  The contractor shall ensure receipt of material at site within 15 days from date of receipt of dispatch
instructions; otherwise the dispatch instruction shall stand cancelled. [ the event of defay in receip
of materials beyond 15 days due to reasons not attributed to partiabth]‘nkey contractor/supplier,
suitable- time extension may be permitted by the Superintending Engineer Electricity Construction
and Works Circle- Ist, Meerut. All expenditure incurred by the department in performance of
dispatch instruction shall be recovered from partial turnkey contractor. '

1.06  In case as per PYVNL norms, the quantity & quality of malerial cost upto Rs. 2.00 Lac, the material
shall be inspected & checked by the team nominated-by Division level after sending request for
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‘waivel of inspection of material to SE/EE Electricity Construction Clircle/Division and getting
approval for waivel of inspection, SE, ECWC-I, Meerut will issue the D. for the material on reguest
of the contractor. The intimation 10 concerned Division will have to he given by the firm ai feast 10
days before from the stipulated delivery period. The inspection of the material shall be done at the
site store of the firm by the concerned AE/IE (Construction) and shall ensure quality and quantity of
material as per technical specification & refevant 188, The test certificate of manufacturer shall be
produced at the time of inspection.

Contractor shail ensure that inspection cal is raised only when the maiterial/equipment is complelely
ready for inspection. On due date of inspection. if it is found that materials are not ready in required
quantities or the inspection could not be carried out due to non-availability of requisite calibrated
certificate of instruments with manufacturer, ciosing of works on seheduled date of inspection, non-
availability of sufficient testing/material handiing staff at manu facturer works ete, all expenditures
ineurred on deployment of various inspecting officials along with a fine of Rs 50.000/- (Rupees Fifty
Thousand) shall be recovered from the bills of the agency. Second such situation at same
manufacturer/supplier shall result in rejection of name of manufacturer from list of approved
vendots/sub-vendors,

COMPLETION PERIOD - The contractor will complete the work within 03 Month from the date
of issue of LOI/Agreement whichever is earlier OR 15 days from the date of issye of last material,
whichever is later. In case quality of work is not satisfactory during execution of work as per

specification, the contract/agreement, may be terminated. _

PENALTY: - 'Penalty @ Y% per week subject to maximum 10% of the contract value shali
be imposed/deducted from the biil for the delayed period beyond stiputated period it work is
not completed within stipulated periog.

4, PROGRESSIVE PAYMENT (ERECTION)
a) Running payment of work can be done after / receiving of bill submitted by the firm and

satisfactory completion of ranning work as per inspection / checking by the concerned
EE/AE/JE: - o
-&. Unconditional acceptance of the Letter of Award and signing of contract agreement by the
Contractor. _
b, An unconditional & irrevocable Bank Guarantee for ten percent (10%) of the total Contrags
price towards Contract Performance Guarantee (CPGY in accordance with proforma attached.
The said bank guarantee shall be valid upto ninety (90) days afier expiry of the Warranty
Period and shall be extended from time to iime tHl ninety {90) days bevond successful
completion of warranty period, as may be required under the Contract.
¢. Certified copy of Insurance policy/Insurance Certificate.
d. Contactor’s GST invoice
e. Material reconciliation statement consisting of the materials utilized for erection, testing &
commissioning.
f. Submission of certificate on measurement book by Section Holder/lunjor Engineer that
materials under consideration have been erected. tested and commissioned as per technical

specification, scope of work & approved Drawings/Manuals.
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g Test check certification on Measurement Boaok be recorded by officers in hierarchy with the
claim as per policy. '

b). Final payment of work shall be done by EE, ECWD, Gzb after complete and successfurly /
satisfactory execution of entire work / projeet and submission of executed estimate / Line chart
and getting satisfactory report in afl respect from concerned AE/JE and third party
representative (if any):

4. The balance ten percent (10%) of payment against Erection contracts shatl be released on
successful commissioning of the works in the contract and issuance of Taking over
Certificate of the project.

b. ‘Commissioning® for the purpose of payments shall mean satisfactory completion of ali
suppiies, erection, commissioning checks and successfyi completion of all site tests and
continuous energisation of the equipment/ materials at rated voltage as per the Contract and
to the satisfaction/approval of the Employer, :

c. On submission of the certificate by the Section Holder/Junior Engineer that the
equipment/materials have been erected. tested and commissioned,

d. On certification by Section Holder/Junior Engineer for validity of an unconditional &

irrevocable Bank Guarantee for ten percent. (10%) of the total Contract price towards

~ Contract Performance Guarantee (CPG) in accordance with the provisions of Cantract. The

seid Contract Performannce guarantee shall be initially valid upto ninety (90) davs after

expiry of the Warranty Period and shall be extended from time to time till ninety {90) days
beyond successful completion of warrapty period. as may be required under the Contract,

¢. On certification of Section Holder/Junior Engineer for reconciliation of materials and
payments. '

f. On certification of Section Holder/Junior Engineer that assels under the project are created
and are taken aver by Employer. '
g, Contractor’s GST invoice
5, CONTRACT PERFORMANCE GUARANTEE:-The suceesstul Tenderer / bidder shall deposit
10% of the contract value in the form of NEFT/RTGS/DD/BG issued from Nationalized / Scheduled
Bank of India on a non-judicial stamp paper of requisite amount d'uh-'pfedged in favour of EF.
ECWD, Ghaziabad valid for a period of 12 months. The Contract Performance Guarantee shall be
released after six months from the date of Handing over of project to concarn Distribution wing
6. The contractor shall be fully responsible for all labour rules and regulations and no liabilities what so
ever in this regards be accepted by PVVNL/AU.P. Power Corporation Lid,
7. The contractor shall be responsible for any damage; loss, thefl of material or breakage during
execution of work till the handing over the project to concerned distribution division,

8. The contractor shall have fo arrange group insurance of their labours / workers at Nis own cost,

9. SUPERVISION OF WORK : The work shal] be supervised by Execufive Engineer. Electricity
Construction & Works Division, Ghaziabad along with concerned Assistant Engineer/lunior

Engineer, v
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RESPONSIBILITIES OF THE CONTRACTOR : The contractor shal be entirely responsible for
the execution of the contract in all respect in accordance with the lerms of general conditions of
contract form *A” special conditions specitication and schedule of quantities and prices and drawing
not withstanding any approvat which the Engineer might have given of the details drawings prepared
by the Contractor the material or other paris of the work in volved in the contract.

SAFETY OF STAFF/LABOUR + Only skilled labour shall be allowed 10 be entered in the
switchyard of Sub-Station. The coniractor shail provide and make necessary arrangements for safety
of staff ad labour at site of work. The Corporation wiil not be responsible for any accident of any
person at the site of work or for any damage there during consfruction of work. The staff insurance
charges, if any, shall be borpe by the contractor.

CONTRACTOR RESPONSIBILITY : The contractor's representative/stalt labour shall be abide
by all general regulations of the undersigned in force at site and to any special conditions atfecting
the local administration, All the employees working on the land/building belonging to Corporation
shall be deemed to be aware of the general dangers and risks incidental 10 the activities of the
Corporation and other contractors, The contractor shall discharge all the obligations under the indian
Workman’s compensation Act and Labour Laws so far as they may alfect the work and workman
under is control. Assistant Engineer/lunior E_nginecf of the depariment will supervise at site who
will check the work and will provide points. The Assistant Engineer can order to stop the work if he
is not satisfied with the carrectness of the job. The consteuction of lines/sub station stringing ete. will
be as per departmental construction technique given in the construction manual issued by the Rural
Electrification and Secondafy System Planning Organization, Lucknow. The contractor shall be
responsible for any damage: loss or breakage during construction and the cost of such losses will be
recovered from him. Any worker/staff engaged by him for the work will have 10 be removed by the
contractor if 5o desired by the Executive Engineer/Assistant Engineer.

The charges for road cutting, forest clearances charges. Development Authority. NHI clearance
charges, electrical safety clearance and railway crossing approval charges. land lease charges or from
any other agency which are required to complete_thé work, shall be paid by the contractor. Any lass
or damage 1o any of the public utilities shall be repaired by the contractor at the contractor at his oW
cost.

In case any hindrance is created by local people during executive of work. the cantractor shall be
responsible to resolve it

PENALTY FOR THEFT OF MATERIAL : The recovery of material duly supplied by the
PYVNL to the contractor, stolen or damage which is under custody of the Contractor or erected at
site till Sub-station, 33KV lines, 11KV lines are handed over to concern distribution division will be
done and deduct at the rate double of the stock jssue rate of UPP.C.L. The Engineer-in-Charge of

- the work will ensure that the material for execution of the work is given to the Contractor through

proper Invoice, PVVNL will not provide any material against theft of material from site and
Contractor has to arrange material against theft as per PVVNL standard at his own cost 1o resiure the

work,
Once departmental materiaf issued to contractor or departmental materials are under the custody of
contractor then contractor shall be entirely responsible for theft of material from site o during
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execution of work/transition of material from store 10 site or vice-versa. Theft material FIR wil| be
lodged by contractor in concern police station in presence of concem JE/SDO of this division, N
The Contractor shall at all time provide sufficient fencing, notice boards. lights and watchmen 1o
protect and warn the public and guard the work and material of substation, 33KV and 11KV lines
during execution of work at his own COSt,

The Contractor shall insure the material issued to him against loss by thefl. destruction or damage by
fire, flood under exposure to the weather or through riot, civil commotion war or rebellion for the full
value of the material from time of delivery to until construeted substation. 33KV fine and 1KV fine
is handed over to concern distribution division/end user,

Issue of material:- Material required for execution of contract work shall be issued 1o contractor
through SAP proper invoice/Gate pass of store center under PVYNL and contractor shall be entirely
responsible for loss by theft, destruction or damage by fire, flood etc and any mishappening to men &
material from any electricity store center under PVVNL o work place during transportation of -
materials, It shall be entire responsibility of the contractor against theR / damage of material during
execution of work till complete substation, 33KV line and TIKV Jines are handed over to concern
distribution division/end user. UPPCL/PVVNL shall ot bear any cost an account of theft / damage
of material during execution of work till handing over the complete contracl work to concern
distribution division. | |

The contractor will be abide for entire'respohsibility of safety of 33/11 KV Sub-Station/constructions
of 33KV Line (O/H & U/GYand 11 KV Lines (O/H & U/G) or both 1 as theft. damages ete. till the
complete 33/11 KV Sub-Station, 33 KV line & (1 KV line be handed over to the concerning

distribution wing.

PV.V.N.L, Meerut / U.P. Power Corporation Ltd. shall in no way be responsible for any Habilities
by the way of damage or compensation of claims in respect of employees and equipment.

In case, the contractor fails to execute the above work fo the entire satisfaction of the Executive -
Engineer, Electricity Construction & Works Division. Ghaziabad. (on behalf of UP. Power
Cafporation Ltd.) this Agreement can be terminated after giving one month's notice writing o the
contractor with this intension that the amount of security deposited by the contractor will be forteited
by the U.P. Power Corporation Lid.

Application of the special conditions shall be read and construed along with the U.P. Power
Corporation Ltd. (Formerly UPSEB). General conditions of contract from A&B in case of any
conflict or inconsisiency between these conditions & those contained in form A&B, provisions
contained herein shall prevail.

All type of permission/approval/NOC from any Development Authority/Govt.  Body/Farest
Deptt./and other concerned Deptt. Shall be ohtained by the contractor al his own cosl.

All work after completion i.e 33/ 1KV Substation. 33KV line, LIKV line will be handed over to
coneern Distribution Division by the Contractor.

-
a

Q (Varun Yerma)

Executive Engineer

Page 26




E-Tender No.- 93/ECWD/G7 B/2023-24

...................................
...................................

----------------------------------

Executive Engineer
Electricity Const, & Works Division
Ghaziabad.

With reference to your invitation to tender for the above l/We hereby offer o the
PVVNL, the items in the schedule annexed of such portion thereof as you may determine in
strict accordance with the annexed conditions of contract form ‘B* specification and schedules
of rates to the satisfaction of the purchaser or in default thereof the forfeit to pay to the PYVNI.,
the sum of money mentioned in the said conditions.

The rates quoted are inclusive rates and in full satistaction of all claims, I/'We agree 1o
abide the tender for the period of three months from the date fixed for opening of the same,

A Sum of Rs........ e e e, only as earnest money have been
deposited to the Executive Engineer, Electricity Const. & Works Division, Ghaziabad vide RTGS.
No........., dated................ o Executive Engineer, Electy. Urban Construction  Division

(Distribution), PVVNL Ghaziabad bank Account No. 18149900065 (IFSC Code SBIN0043279) in State
Bank of India, Ghaziabad, the full value of which shall retain by the PYVNL against the security
deposited in the clause (3) of the said condition of contract,

| I/'We hereby undertake and agree to execute a contract in the form annexed herewith in
accordance with the conditions of the contract,

Q\]‘[ %fajﬂuny.

Executive Engineer Signature of the Tenderer
with the seal,
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R- MA

_ (To be filled in by the tenderer)
IMPORTANT INSTRUCTION TO TENDERERS

Your tender shall not be considered if you fail to submit this proforma dulv
should be complete without ambifuity and should be clearly written against each ite
'REFER COVERING LETTER’ shall not be acceptable. You may: howe
space Ieft is not sufficient.

1. Specification No. against which YOu are tenderer.

2. RTGS No, & date by which cost of tender
specification deposited by you.

3. RTGS No. & date by which Amount of eamest

money deposited with the Executive Engineer,
Efectricity Const. & Works Division, Ghaziabad,

4. Are you registered with U.P. Power Corporation
Ltd., if so state the letter reference of Board vide
which you are registered

3. Do you agree to ali the conditions of the tender
specification and if not state modification clearly
which you would desire in the general condition

- of contract form 'A* (it may please be noted that if
shall be entirely at the discretion of the Executive
Engineer, Electricity Works Division, Ghaziabad
to accept and reject the modification proposed

6. Please state clearly (Answer Yes/No) if you
would agree fo execute the work in case the
modifications as suggested under sl, no. 5 are not
acceptable to the Board without emposing any
further conditions from your side

7. Qive the reference who can certified your
financlal status and capability to status and
capability to undertake such work. One of the

reference should be form a Scheduled Bank of
India,

8. Do you confirm that there are no typographical
errors/omissions in your tender and all other
documents forming part of the tender
(Answer Yes/No)

9. Have you submitted list of works executed by
you for the similar type of work material

10, What is the validity period of your tender? State
clearly in days/months, It should not be less than
180 days.

11. Do you confirm that the prices are firm in ali
respect

(Answer Yes/No)

filled-up, Replies
m. terms such asg
ver, altached extea sheet if the

Signature of the Tenderer with Seal
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To be furnished by Fi'_rin / Contractor on office Letter Pad,

“irersraras et e, Ceveeiernere i Veiseravesisian,
' :
Name of Firt,.........cocvveverunenerninnnnn. Cerererrerras e e .
) (RN E RN LER N R R R WA e oau--;--o-..no-n--;-cuy ------------ ER R RN TN
Address 1. Office-
.. l.I.!ll'IllI LA R EN RN L I (AR E S EREFTY]
LR R R Y R SR ) ‘ff!.'l!}!l! IIIIII Fed s raberinTH e e i1y
L] LR LA RN RN N AL R KRN RN I I R [EREENEE NN IN N R LI ]
lllll LER] .l‘l‘Ql'lU!OIIII.I.I!ll!lllQ—u.!.III!Q!I!I‘!!'I“‘IO..!
2, Correspondence-
LR ] dtdprantrneresn (R RE NN LN R RN NN TR LI N R ) (AN EENEX NN
LN [ A AN ERS ENNE RN YT brw s radrantsnnTarrans LER XN NN N fTrumrn
l"IU'l’.“'ll..l.l.!!l‘.lqvo*t! IIIIIII Auuapy LR R RN NN NN N A LTS

Phone No. 1. Landline No,-1

E-mailID- 1. ... e raar bt rrretrarens bevere b eesea e rrees

Adhar Card No.  ........ e Ceraraen everernreeans
Propritor Contact Person

trrarare Frrrrsanas L R S

Signature of Contractor
- With Seal

29



E-Tender No .- 93/ECWD/GZB/2023-24

TERMS & CONDITIONS

The under mentioned terms and conditions shall also be applicabie for successful execution of contract work.

b)

d)
7.0

7.02

7.03

7.04

All material/equipments ie, 11 KV switeh gears. Power & Distribution T/F's 33 KV LA, 33 KV Fusé set,
Disc Insulators (B & Sand T & © Type), 33KV & 11 KV Pin Insufators, 33 KV VCUB and its control panel,
control cables, |1 KV XLPE Power cables, heat shrinkable jointing kits etc. Rail pieces.. R.S, Joist, M5,
Angle, M.8. Channels, M.S. Round 32 mm dia. Earthing rods, will be pﬁﬁvided by the department free of cost.
Line material such as supports. ACSR conductor, (1.l Wire, M. Steel, 33K VAHEKY Xearm, Earthing Rod
shall aiso be provided by the department free of cost as per requirement and terms and conditions of tender
documents. '

All material/equipments ie. All type of clamp, Nut. bolt & washer, G . Pipe. Stone pad. Number plate,
Danger board, Barbed wire, Al binding wire, Eye bolt. Turn buckle. HDPE Pipe ete. shall be arranged by the
contractor at his own cest as per site requirement and terms and conditions ol'tender documenis,

All type of T&P and other material i.e. | 50mm. 100 mm. 75 mm & 32 mm dia. GI Pipe. Cement, bricks. sand.
Stone Ballast, Aluminium lugs, copper bus bar of size (50=6)mm. copper strips. G.1. Flat of size (80 -&mm.
Insulation tape {P.V.C, empire and H.T, etc), Synthetic ¢namel'paint. Backelite sheel, wooden board. al! tvpes
of clamps (P.G. Clamp, lugs connectors etc) required for construction of line. 440 V & 250 V ICTP and
ICDP's switches, PVC copper and aluminium wires copper leads, all size of welding rods, sodium vapours
lamps of 250 W including fittings and street light poles and material other than above mentioned. as required
for completion of work shall have to be arranged by the contractor at is oven cost. The thickness of various
types of clamps required for completion of the work should not be less than 6mm.

Hiring of D/G Set inciuding carriage, loading, unloading & operating charges (with Riel) at 33/11 KV
Substation under construction in case L.T. supply is not available near $/S within prescribed accessible limjt,

i) 5 KVA, Single phase, D/G Set for fabrication of different structure at Substation,

Danger Board with clamps and anti-climbing devices with barbed wire & all other required materiais will be
arranged by the contractor at his own cost.

MATERIAL ]NSPECT]ON -

The coniractor must purchase/obtain all the material required for the work strictly from the approved PVYNI,
vendor/supplier and material must be as per approved GTP in accordance with technical specification of
PYVYNL norms. Technical specification of any item if needed can be obtain by the office of Executive
Engineer Electricity Construction & Works Divisjon Ghaziabad :

{n case as-per PVVNL norms, the quantity & quality of material cost over the Rs. 2.00 Lac shall be inspected
& checked by the team nominated by DQC, PYVNL, Meerut. The intimation will have to be given by the firm
to the concern Executive Engineer, Electricity Construction & Works Division at least [} days before
from the stipulated delivery period. The concern Executive Engineer (conshruction) will forward this
Inspection offer to DQC wing. The dimensions check/physical check and all test as per GTRS shall be carried
out at the premises of supplier, The test certificate of manufacturer shalt be produced af the time of inspection.
Inspection of the materia! shal! be done at the premises of firm by DQC nominated team, Concerning AE/JE
(Construction) shall ensure quality and quantity of material at site as per DOC s report & D), )ssued.

Pre-dispatch inspection and testing of equipments& hardware items shall be carried out as per PYVNL norms
at premises of the manufacturer/vendor supplying the material. The testing shall be done as per relevant 1S in
accordance with Technical Specification, GTP, drawings approved by Deptt. and its latest amendment thereof.
Officers for inspection shall be nominated by DQC, Meerut.

After successfully inspection of material, the supplier/vendor will submit the inspection report (v
concerned  Superintending  Engineer/Executive  Engineer, Electricity Construction & Waorks
Cirele/Division. Superintending Engineer Electricity Constructiovn and Works Cirele Ist. Meerut will
issue D.L to Firm,
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7.05

7.06

7.07

2)

h)

i)

)

k)

m)

E-Tender No.- 93/EC WDIGZB2023-24

The contractor shall ensure receipt of material at site within 15 days from dare of receipt of dispatch
instructions; otherwise the dispatch instruction shall stand cancelled, In the event of delay in receipl of
materials beyond 15 days due to reasons not attributed to partial-furnkey contractor/supplier, suitable time
extension may be permitted by the Employer. Al expenditure incurred by Employer in performance of
dispatch instruction shall be recovered from partial turnkey contractor.

In case as per PYYNL norms, the quantity & quality of material cost upte Rs. 2.00 Lac. the material shall be
inspected & checked by the team nominated by Division level after sending request for waivel of inspection of
material to SE/EE Electricity Construction Circle/Division and getting approval for waive] of inspection, SE,
ECWC-1, Meerut will issue the D.J for the materiai on request of the contractor. The infimation to concerned
Division will have fo be given by the firm at least (0 days before from the stipulated delivery period. The
inspection of the material shall be done at the site store of the firm by the coneerned AENE {C(urwstr'ucti(>r1) and
shali ensure quality and quantity of material as per technical specification & relevant 1SS, The test certificate
of manufacturer shall be produced ar the time of inspection,

Contractor shall ensure that inspection call is raised only when the materialiequipment is completely ready tor
inspection. On due date of inspection. if it is found that materials are not ready in required quantities or the
inspection could not be carried out due to non-availabil ity of requisite calibrated certificate of instruments with
manufacturer, closing of works on scheduled date of inspection, non-availability of sufficient testing‘material
handling staff at manufacturer works etc, all expenditures incurred on deployment of various inspecting
officials along with a fine of Rs 50,000/ (Rupees Fifty Thousand) shall be recovered from the bills of the
agency. Secand such situation at same manufacturer/supplier shall result in rejection of name of man ufacturer
from list of approved vendors/sub-vendors.

Departmental material will be issued to the contracior through proper invoice and contractor shall be
respansible for safe storage of all the material issued to him. No extra payments shall be made to him for’
storage and safety of materials,

Electricity at one point at site if available shall be made available to the contractor by the department free of
cost, ' '

The quatity of work shall be ascertained out by the contractor as per time-to-lime revised-norms & drawings of
RESSPO Lucknow,

The work includes safe loading of various material to. be used for the new 3/S and lines a1 Centrai Stores as
well as safely unloading at the 33/11 KV S/S under construction/Site Store. as the ¢ase may be,

Regarding element of GST it must be clearly mentioned in the offer wheather GST wil be charged exta or
not, otherwise GST shall be charged exira as per existing rules for the purpose of comparison of rates. Value ol

. the contract must be mentioned in figure & words both,

The required fee for inspection 0f 33 KV line & 11KV line by concerned Assistant Director, Electrical Safety
Department shall be deposited by the Contractor.

All type of Civil material, such as sand, 20mm stone grift, bricks, cement & sand etc., all rype of
Dropper/Bracing Clamps, Stay Clamp, P.G. Clamp for Dog Conductor. Stone Pad- 300x300x75mm, M.S.
Angle 40x40x5mm etc. and T&P as well as labour shall be artanged by the contracior at his own cost.

All type of 33KV line clamp, such as X-Arm Holding Clamps, E-Brackel, F- Bracket with GI Flat of size
75x10mm, Pin Clamps, Stay Clamps, Top Channel Holding Clamps with GI Flat of size 65x8mm. Bracing
Clamps, Guarding Channel Clambs_with M.8. Flat of Size 50x6min P.Gi. Clamps for Dog Conduetor. 200mm
dia PN6 pipe for cable laying and 11KV Line Clamps. such as E- Bracket, F- Bracket. Top Channe! Clamps,
X- Arm Holding Clamps with G Flat of size S0x6mm. Stay Clamps, Guarding Clamps of size 50x6mm.

Bracing Clamps, Dropper Clamps, P.G. Clamps, Turn buckie, Eye bolt, 160mm dia PNG pipe for cable laying

will be provided by the Contractor at his own cost. as per drawing anaclied.

All type of paints of Asian/Narolac make ISI mark shall be provided by the contracior as per standard

consumption norms of the Department. The quantity & quality will be checked by concermned Sub-Divisicnal-
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r)

t)

u)

E-Tender No.- 93/ECWD/GZB/2023 24

Officer bef.ore start of the work, The materiaj shajl be purchased from the authorized dealer only through
proper receipts of the same,

The final survey for fixing the tine supports and alignment ete. shall be carried out by the contractor which will
be got approved by the Engineer in charge before starting the execution of the work,

The work shall be carried out as per norms of RESSPQ and concerned A.E, can ask contractor 10 stop the work
ifhe is not satisfied with quality of work.

After completion of work in every respect the same will linally be inspected by the officers of concerned
Distribution Wing, Any defects pointed out by A.E. (Works) & $.D.0, (Distribution) during the handing over,
the same shall be rectified by the contractor within 7 days.

The final bi!l of the above work wil| only be submitted by the contractor after removal of the defects painted
out by the concerned distribution wing and after submitting the executed iine chart with poie to pole distance
and consumption statement of Department Materia] issued 10 him {o concerned A E,

The quantities may vary to any extent subjected to not exceeding total value of the contract apart from
statutory conditions as per Form 'A’. '

Contractor shall be required to submit his Financia] Status, Net-worth & Manpower in Part-| of the tender

- documents and the same sha!l be considered during finalization of the tender.

All type of permission/approval/ANOC from any Development Authority/Govt, Body/Forest Deptt./and other
concerned Deptt, Shall be obtained by the contractor at his own cost, '
All work after completion i.e substation, Incrcasihg capacity, 33KV line, 11KV line will be handed over to

concern Distribution Division by the Contractor.

{Varun Verma)
Executive Engineer
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E_ art-1
DECLERATION

(To be executed on a Rs. 10.00 non-judicial stamp paper)
Tender Invited by:~ Executive Engineer, ECWD, PVVNL. Ghaziabad.

Tender for:-

From:-

Name of Tenderer:~

Specification no.:- SHORT TERM E-T No. 93/ ECW ngizb /2023-24

Date of opening of bid part-1:-

IN CONSIDERATION of the ECWD, PVVNL, Ghaziabad having treated the tenderer to be an
eligible bidder whose tender may be considered. the tenderer hereby agrees 1o the condition that the
proposal in response to the above invitation shall not be withdrawn by us within 180 days from the
date of opening of the tender (or any extension thereof}, also to the condition that if thereafter the
tenderer does withdraw his proposal within the said period, the earnest money deposited by them may
be forfeited by the PYVNL and at the discretion of the purchaser. The purchaser may debar the
tenderer from tendering for a minimum period of one year reckoned from the date of opening of the
tender.

Signed this ............. day of........2024

Signed by
state title whether proprictor/partrer (with complete
address & seal)



E-Tender No .93 ECWD/GZR 2023 -24

PASHCHIMANCHAL VIDYUT VITRAN NIGAM LTD,

ELECTRICITY CONSTRUCTION & WORKS DIVISION GHAZIABAD
Schedule of worly/Technical specification for Misc,

Name of Work:-Works flt propos_ed:- (1) Increasing capacity of 3371 1KV Substation Rathi Ispar Cihaziabad (2% FMV A fo
(ZXIU:FSJMVA (2) Increasm?, capacity of 33/tI1KV Substation Lalkuan-l. Ghuxizhad CINTOINY A 10 2000 5MV A () firereusing
capacity of 33/} tKV Substation Lalkuan-Il, Ghaziabad (2x I0)MVA 1o (2X10+3IMVA (4} Increasing capaeity of 33/ KV Substation
Bemheta, Ghaziabad (2x10)MVA to (2x [0+5)MVA )

Tender No,93/ECWD/Gzh/2023-24 Due on :19,04,2024
S.No, Details of Work Unit | Rathilspat, | Laikuan- | Lalkaan- | Bemheta, | Total
: Ghaziabad L I, Ghaziaba Qty
{(2xt0)MYA | Ghaziaba | Ghaziaba d !
to o d Cod (2x 1M :
Gx1SMY | (2x1M (2x1 M VA to
A |. ¥Ato VA to {2x10+5)
(2x10+8) | (2x10+5) MV
MVA MVA '
-1 Carriage of follewing material from PYVNL Na. 3 3 3 3 12
Store _ '
33KV Lightening arrester !
2 | 33KV Bus isolator 860A, No, i e R
i
3 33KV Post insulator Na. 12 9 4 12 42
4 90 Ibs rail pieces for T/F {44.64Kg/Mtrs.) Mtrs 7 7 7. -7 28
$ | 33KV VCB 1250Amp. No. 1 K o T 4
6 | 33KV CT 400/200/1-1-1 A No. 3 3 T 3 2
7 33KV Control Pane} for double Transformer No, ! i ) T ;
8 11KV VCB for FC CTR 600/300/5A, 350MVA Mo, o | | | 4
9 11KV Outgeing CTR 200/100/5A 350 MVA Nus. 2 2 2 2 8
10 11KV XLPE cable 3x300mm? Mitr, 70 60 &0 &0 290
11" [ 11KV XLPE cable 3x185mm? ' M. 240 240) 240 120 840
12 11KV Cable J7kit outdoor type for 3x300mm / Nov. t 6 6 6 24
13 | 11KV Cable J/Kit indoor type for 3x300mum / No, 6 TR 6T 1
Ix185mm _ .
14 - Mur, 80 sn 50 180 |
Cable H T.XLPE 33KV 3x3005Q,M,M ;
15 1 - Nos. 4 4 4 12
Cable Box O/D 33KV 3x300 XLPE :
16 | ACSR Dog Conductor Mir 100 100 1164 &1 360 j
17 | Transformer oil Fresh Lir 418 418 418 418 1672 |
_ . N
18 11Mtr,STP-8P-55 Pole No.. 4 4 _ 4 4 16 '
19| Disc insulator Polymeric type 70KN No, 6 6 6 i[ & 24
|
20 | Disc fitting B&S type TOKN Naos. b & o 6 R B
21 HEKY composite Pelymerte Pin insulator. No, 12 12 12 12 48
34
-
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HKV Fuse Set

Nos. r

E-Tender No.-93/ECWD/GZR? 023-24

[-3

a

23

KV TPMO

Nuos.

|

2

P

_!_r‘"

2

T

2

2

_TS‘_(

24

11 KV Lightning arrestor

I

4

25

33KV Fuse sef

sgt

26

Loading, Safe carriage & unicading of fallowing
stock material  from any stores centres’ under
PYVNL, depending upon the availabiiity of material
af Stores Centres, with loading & unloading at both
ends tespectively,
Steel, 3.5Mtr long Raii Pieces, Angle channel,
Conductor, M.8.Round etc.

MT.

Draining of oil from conservator & radiatars of the
SMVA T/F, already available at any 33/11KV S/8 /
Store Cantre of PYVNL into the dry & clean drums
and staking at the safe place.

lob,

I %)

8

-

27.2

Dismantling of conservetor, radialors and other
accessories from above SMVA Transformer at any
3H11KV §/8 / Store Centre under PVVNL

Job.

i

27.3

Shifiing of OSMVA T/F main body and other
aceessories from the Substation switchyard 1o
loading point out side the switchyard of any
331KV Substation / Stare Centre under PYVNIL,

Job,

274

Loading of main tank of Transformer alongwith
conservator, radiators, Transtormer’s Oi] Dryms, and
other accessories. on the Trailer/Truck al any
33/T1KV 8/8 / Store Centre under PYVNL

lab.

27.5

Carriage of main tank of Transformer alongwith
conservator, radiators, Transformer's Qi Drums and
other accessories from any 33/1 1KV $/8 of PVYNL
to desired 33/1 1KV S/8.

Jub,

276

Unfoading of main tank of Transformer alongwith
tonservator, radiators, Transformer's Oil Drums, and
other accessories on the Trailes/Truck at 331KV
818 / Store Centre under PYVNL

Jab,

28.1

Erection of following Material & Miscellancous
Electrical Warks,
LINE/BUS ISOLATOR STRUCTURE:
Fabrication  of  Structure,  including culting,
straightening & drilling of hales in Channel/Angle,

Set

282

Excavation of earth-2x{1.10%0.60x | .O}k 1

28.3

Erection of Line/Bus Isolator structure in proper
alighment.

28.4

Grouting of structure in C.C. ratic 1:4:8 In size
2x(1.10x0.60x1.00)x | All civil material supply by
the Contractor

8.5

Making plinth by C.C. ratic 1:3:6, .in size
2x{1.10x0.60%0.30)x1 Al civil malerial supply by
the Contractor

0.366

28.6

12mm thick plastering on plinth in ratio 1:4 of size-
4x(]‘]0x0.30)x]+4x(0,60x0.30)x1+2x[1.]0x0.60)x]
All civil material supply by the Contractor

136

28.7

Supply & fixing of stone pad.

Nos,




INSULATOR/Fuse set

E-Tender No,-93/EC WD/iZB/2023-24

297 | LA/POST No. 4 f‘ 3 oo T 3
-~ | STRUCTURES | |
Fabrication  of  struciure, including  culting, | |
straightening &  drilling  of  holes in -' J'
Channel/Angle/loists. M.S.Plate 10 be fixed on ) i
structure of required size,
29.2 | Excavation of earth in size- CuM 1.620 .23 L2181 1703 527 4
| 2x(0.45%0.45x1.00)x3 . ' J ' [f
29.3 | Erection of above structure in proper alignment, Na, 4 3 Ty ”""*“““‘"3— Ty
29.4 | Grouting by C.C. in ratio 1:4:8, CuM 1620 1213 1213 1.215 527 _I
2x(0.45x%0.45x 1.00)x3 All civit material supply by ' J‘
the Contractor ' ’
29.5 | Making plinth by C.C. ratio 1:3:6, in size- CuM 0.485 364 0.364 0364 | 158 41
2x(0.45x0,45%0.30)x3 All civil material supply by :
the Contracior |
29.6 | 12mm thick plastering on plinth in ratio 1:4 of size- SgM 5.940 4.455 4.453 4.453 1931
25(0.45x0,30) X 6 + x| ;‘
(0.45x0.30)x6+2x(0.45x0.45)x3  All c¢ivil material i
suppiy by the contractor. i
29.7 | Supply & fixing of stong pad, Nos, R 6 6 6 6
30.1 [ Plinth  for ~ 5 MVA  Transtormer | Cund 9.93 9.93 4,03 9.93 39.72 ]
Construction of plinth for 5§ MVA, 33/11 Kv . [
Transformer of (4.00x3.00xL0)m (0.50m below ;
ground level and 0.5 m above ground level) as per
details & drawing attached (All required matrials
| Provided/Supply by the contractor own his cost):-
Excavation of earth in foundation.
30.2 | Cement concrete in foundation in ratio [:6:12, | CuM 4.25 4.23 4,25 4.23 17.00
Cement, Sand & Brick ballast, Al civil materiai
supply by the contractor, . | B B
30.3 | First Class Brick work in raflo 1:4 with Cament & | CuM 3,06 340 J000 0 TR j 1200
Coarse sand mortar. All civil materia] supply by the |
contractor, : '
30.4 | Cement conereting inner side of plinth in ratio 1:4:8, | CuM 8.69 £.99 8.99 8.99 3596
Cement, Coarse sand and stone shingle. All civil |-
material supply by the Contractor.
30.5 | MS.work for re-inforcement [2mm. Tor al a Kg 240 240 240 240 960 |
distance of 15Cms. apart, including cutting, bending |
& binding by wire 10 each other far making JAL in i i
two layer, 12 1o 15Cms. apart, M.S.12mm Tor bar i
provided by the contractor his own cosl. : l
30.6 | Fixing of 4Mtr.long, 2No. Rail Piges, 90Lbs, on 1op | Job i i | ! 4
of Plinth af proper distance in alignment by C.C.
30,7 | Cement concrete in ratio 1:2:4, Cement, Coarse sand | CuM 2.40 2.40 2.40 24dn 9.6
& Stone shingle, on top of the plinth, including :
fixing of M.S.Tor Jal. All civil material suppiy by !
the contractor, N _
30.8 | 12mm.thick Cement Plaster in rafio i:4, Cement & | Sq. 8.40 £.40 3.4 8.40 336
Sand mortar, on all side of plinth. All civil material { M.
supply by the Contractor,
30.9 | Neat cement coating 3mm.thick on top surface of | 8q, 12.00 t2.00 12.00 12,00 48
plinth, All civil material supply by the contractor. M.,
36 -
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Instaliztion for  33/11KY SMVa T/F
Safe Shifting of 0SMVA, 33/[1 KV, Power
transformer from out side of switchyard 1o near
Power transformer plinth in Switchyard,

dob

E-Tender No- 9V ECWD/GZR 2023-24

]

!I

|

!

4

Wt

3.2

Erection ~ & Installation of 05MVA Powér
transformer on Power Transformer plinth by [ixing
all accessories like radiators, conservator tank, fi I'iing

the transformer oil to desired level and ensuring that-

there is no leakage, compiete job in all respect.
Reconnecting 2 Nos. earthing strip to transformer
body,

Job

321

Flinth for 33 KY Y.C.B,
Construction of plinth for the strycture of 33 KV
YCB & C.T.'s as per details for 01 No. (All
required materials provided / Supply by the
contractor own his cost) -
Excavation of earth of size 2x(2.0x2.0x1 DI pits for
construction of plinth.

Cum

32.2

Brick Ballast ratio (1:4:8) (cement. sand & brick
ballast) for foundation work 25(2.0x2.0x0.5)m
plinth, All ¢ivii material supply by the Contractor.

Cum

]

rJ

323

R.C.C, work in ratio 1:2:4 (cement, cosrse sand &
stone grit) of 20m size for making plinth of size
2x(2.0x2.0x1.0)m and grouting of foundation bolis
04 Nos. for 33 KV YCB. Al civil material supply by
the contractor.

Cum

[ 2]

S S

32.4

12mm thick plaster with cement mortar in ratio 1.4
(cement & fine sand) of plinth of C.4m upper side.
ATl ¢ivil material supply by the contractor,

Sgm

6.72

671

6.72

26.88

33.1

Earthing of outdoor equipment, details as given
befow:- _

Cutting of 32mm.dis M.8, Bar-3Mir.Jong and
making one end in conical shape by forging process.
and driving it into' the earth at each corner of bridge
and Delta proper welding with M.5.Rars.

No,

0

an

33.2

Digging of Pits & making of Bridge on L.A. & T/F
neutrel earthing by laying 32mm. dia M.S.Round in
rectangular shape, Electric welding on cross joints by
praviding “U” Clamp in size 25x6mm. of M.8 Flat
and inter eonnecting both by M.S.Round 32mm.dia
with over lap joint by providing M.S.Round-12mm
dia, on both sides of over lap joints of M.S.Round,
by electric welding. All joints shall be painted with
black bituminious paint,

No.

16

33.3

Digging of Trench of size-0.50x0.75x330M..for
laying of Earth mat throughout in switchyard and re-
fitling &ramming of the same earth in the fo the
trenches after completion of earth mat work.

26

26

104

334

Laying of 32mm.dia M.8.Bar in Trench, properly in
alignment along the length and width in switchyard.

68

(1_8

68

272

33.5

Cutting of 32mm.dia M.S.Bar-3M.long and making
one end in conical shape, by forging process and
driving it into the earth, in trench ar fixed distance us

per drawing and properly welding with M.S.Bar |

Earthmat.

1%

37

19

14

76
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 33.6

Proper continuous electric welding of overlap joints
of MSBar upto a length of 150mm. On’ both
sides,along the length of M.S.Bar and an extra piece
of 12mm M.S.Round-150mm.long, providing on
both sides of Overlap Joints and continuous electric
welding on both side, along the length of M.S.Bar,
All joints shall be painted with black bituminous
paint,

No,

1

110

H

33.7

Proper electric welding at X-joints of M.8.Bar and
welding by providing 2$x6mm.”U” type Clamp of
M.S.Flai, and proper continuous electric welding
with M.8 Electrode and M.S.Bar al each X-joints,
All joints shall be painted with black biluminous
paint,

Mo,

19 / I T

|
|
|
|

19

h !

138

Providing & laying of G.I.Strip of size 20x6mm for
connecting the earthmat with each equipment
(Terminal Gantry, Bus Gantry, Bus Isolators, Line
Isolator, 33KV C.T, 33KV V.C.B., L.As., Fuse Set.
Post I[nsulators, T/F Body & its neutral and
M.S.Frame of Cable Supporting Structure), various
steel structures. The work also includes cutling,
bendidng, straightening, over-laping and welding the
earth strip with earth mat and by using high quality
arc welding in already digged trenches.

Mitr.

100

103t

FO

100

400 |

339

Painting of Earth Strip of size (50x6) mm with one
coat of ready mixed primer with two coats of 18]
mark synthetic chanue! green paint.

Mir

{00

100

16

164}

400

34.1

Earthing of indoor equipment, details as given
below:-

Cutting -of 32mm.dia M.S, Bar-3Mtrlong and
making one end in conical shape by forging process
and driving it into the earth at each corner of bridge
outside control room and proper welding with
M S.Bars. :

No.

32

342

Digging of Pits for making Bridge on both side of
control room by laying 3Zmm. dia M.S,Round in
rectangular shape. Electric welding on cross joints by
providing *U™ Clamp in size 25x6mm. of M.8,Flat
and inter connecting both by M.S,Round 32mm.dia

providing M.S.Round-12mm die, on both sides of
over lap joints of M.8.Round, by electric welding,
All joints shall be painted with black bituminious
paint.

through controf room trench, with over lap jeinl by |

No.

[R¥]

343

Making earthing of all 11KV Switchgears, P.T. and
other equipments on both earth terminal inside the
control room by providing G.L.Strip in size 40x6mm.
with 32mm, dia M.S.Round iaid in trench wilh
preper glectric welding.

Job

351

Water level earthing by Boring and lowering of M.S.
pipe size 40 mm dia & thickness 3mm into the
ground at 50 Mir depth or upio the water Jevel with
the lowei end of solid copper cone Approx 225 mm
long and 750 gm in weight shall be provided and
screwed in pipe as well as bringing out a continuous
copper wire 6 SWG from the cone up (o the ground
surface where it wiil be bolted (o the M.S. earth Strip
far Transformer neutral connegtion, the M.S.Earth
strip size 50x6mm will be welded to the M.S. pipe
and neutral earthing support & other installed
equipment in switchyard. Al required material

provided / supply by the contractor own his cost,

No.

Cra

bt

38
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[Tiiz

Supply & Erection solid COpper cone Approx 225
min long and 750 gm in weight

No,

N

CONSTRUCTION OF  CONTROL CABLE
TRENCH IN SWJTCHYARD, AS PER DETAILS
(LENGTH-6MTR.):

Excavation of earth in size 0.750x0.40m,

Cum

36.2

C.C.work in foundation in ratio 1:4:8 {Cement, sand
& Brick Ballast) with preper ramming in size
0.750x0.15m. Al civil material supply by the
contractor,

CuM

36.3

Ist Class Brick work in cement mortar in ratio 1:4 in
size 0.23x0.35m. All civil material supply by the
contractor,

CuM

36.4

25mm thick C.C. in floor of Cable Trench in ratio
1:2:4 (Cement, coursend and Stone gritt)y 20mm
guage in size 0.3m width. All elvil material supply
by the contractor. :

SgM

400

19,5

36.5

Providing & Grouting of G.lSirip of size
450x25x6mm in cable trench 100mm above floor
level and at equal space distance 300mm

No,

100.50

333 20775

36.6

Providing & Grouting of M.S.Angle Tron of size
50x30%6mm in upper edge of trench.

Mtr,

60.00

20 30 20 130

36,7

C.Cwork on the Top in the ratio 1:2:4 in the
greuting of Edge of the Trenches. 2x(20%0.23x0.06)
Clvil material supply by the Contractor

(183

0,273 0412 1,787

36.8

Plastering of Trench in Cement, Mortar in ratio 4,
12mm thick in eable trench. Civii materia) supply by
the Contractor

SqM

36,00

36.9

Fabrication and fixing cable trench cover of
M.5.Angle lron size S0xSOx6mm of size 0.3m wide
0.5 to 10 mtr length with proper welding of 8mm
size of bar 2Nos. In length and 6Nos, in width, Work
will be include providing of sl required civil
material & all fabrication material (M.S.Angle
50x30x6mm)

G.5 Mitr long

No,

10

36.1.1

.00 Mtr long

No.

25

37

Control Room Trench,

Mir

38

Fabrication and erection of neuiral earthing L Type
support made of M.S. Channel size 100x30mm,

Structure shall be 4 Mir. Long with | Mtr. Arms.
Structure shall be grouted in ratio 1:3:6 in block size
300x300x700mm and painted of welding joint with
one coat of Ready Mixed primer and Two coat of
enamel Aluminium paint work includes connecting
neutral bushing rod of power Transformer and M.S.
Earthing strip with the help of flexible copper bond,

M.S, Bolt and washer.

loh

39
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39

Fabrication and erection of cable support made of
two pieces of M.S, Angle (65x65x6mm, 2.75 meter
long, joined to each other by means of 5 Nos. M.S.
Flat {(50x6) mm pieces of size 750 mm long each by
welding at equal intervals and grouting in a block of
size (300300x700)mm in C.C. 1:3:6 {cement,
coarse sand and stone ballast) complete and painted
of welding joint with one coat of Ready Mixed
primer and Two coat of enamel Aluminium paint,
Work includes providing of three Nos. M.S, clamps
made of (50x6)mm M.S. Flat for helding the cable
inctuding nuts and bolts,

No,

4

-

44

Fabrication and grouting of M.S. Frames 3.60 mt,
leng for support of copper Bus Bar. Bus Bar will be
provided in L.V, side of Power transformer. The
M.S. frame shall be made of M.S. channel
(100x50Ymm in *T" shape. Providing 2 Nos. support
of M.S. Angle iron {50x50x6)mm, 0.60m1, long
below the top channel, drilling of 3 Nos, hole on the
top channei for fixing of (1 KV pin insulator and
painted of welding joint with one coal of Ready
Mixed primer and Two coat of enamel Aluminium
paint and grouting the frame in C.C. tatio 1:3:6
(cement, coarse sand and stone ballast) in a block of
size (300x300x700) mm. The work alsg includes the
fixing of 3 Nos. 11 KV pin insulator with pin and
binding the copper Bus Bar with the pin insulator by
Aluminium binding wire in complete.

Job

41

Supply & Fabrication of copper bus bar of size
(2500x50x6)min in L.V, side of IOMVA 33/11 KV,
power fransformer, Work inciudes connection of
owtside bus bar in L.V. side busing rod of Power
Transformer and other side with outdoor 11 KV
cable box as well as providing empire tape and H.T.
tape ete. for proper insulation worl.

L

L]

42.1

Installation of 11 KV Switchgears in Control
Room

Carefully & safely shifting of 11 KV switchgear
panels from outside to inside the switch gear room
grouting foundation of boits in C,C, ratio of 1:2:4
{including cutting of RCC floor and finishing of
RCC floor) as per requirement placing, aligning and
fixing of 11 KV anchor GI bolts and nuts of proper
size for completion of work in all respect.

Joh

o

[ 2]

42,2

Preper fixing and making bus bar connection in

{ between two switch gears after proper cleaning,

Work ailso inelude proper insulation, taping by
empire, PVC and H.T. tape etc.

Job

3]

2]

43

Earthing of 11 KY Swiich Gears:
Earthing of 11KV swiichgears by means of M.S.
earth strips (50x6) mm connecting to 4 Nos. earthing
electrodes of 32 mm dia. (including fabrications of
earthing electrodes) 3m long on either side (as per
RESPQ drg. RES-40). welding of M.S.Earth strips
(50x6¥mm and also laying of the M.S.Round 32mm
dia in french of ¢ontrel room and conneeting 1o both
sides squares including cost of M.S. earth strip
(50x6)mm approx. 40m length and earthing of" ali
indoer equipment by laying and providing M.S earth
strip (50x6)mm including cutting & welding ete.

Job

tua

L

Lo

40

‘ﬁ

Y
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’74,1

HT. - Power Cable Laying:
Laying 11 KV, (3x300) mm* XLPE, Cable from
power transformer to 11 KV incoming switch gear in
the cable wench (.50 m wide, 0.90m depth,
Providing 150 mm local sand for cushion beneath
and 130 mm above the cable (quality of jocal sand
required 0.375 cum/m in length). The cable shall be
dully protected by brick, On both side of cable by
laying brick verticaily and bricks would lso be laid
bricks along the single cabie {minimum 18 Ngs, of
bricks are to be laid top and outer side aiong the
single cable. The work includes digging of trepches.
laying of cable in under ground trenches, joining of
ferminal’s, back filling of earth and testing and
commissioning of power cable etc. Spare cable shall
be ieft over and laid in the trenches in shape of 6 m
ring at both ends,

Mitr.

50 ’

41}

4

60

|
,;
|

210 |

44.2

Laying and dressing of 11 KV 3x300 mm? power
cable in air/Trench, '

Mtr.

20

20

80

443

Laying 11 K.V, 3x185mm2 XLPE, Power cabie from
outgoing switch gear fo 11 KV double poles in the
cable trench 0.50m wide, 0.90m depth, Providing
150 thickness mm local sand for cushion beneath and
t50mm above the cable {guantity of local sand
required 0.375 eubm/m in length). The cable shall be
duly protected by brick. On both side of cable by
[aying bricks vertically and bricks would also be laid
horizontally on top of vertically laid bricks alung the
single cabie (minimum 18 Nos, of bricks are 1o be
laid top and outer side along the single cable. The
work includes digging of trenches, laying of cable in
under ground trenches, joining of terminal’s, hack
filling of earth and testing and commissioning of
power cables etc, Spare cable shall be left over and
taid in the trenches in shape of 6m rings at both ends,
At the end of feeder cables, where the cable is (o be
laid geross pucca/main road, 100 mm dia M.5, pipe
will be weared over the cable in the cable trench for
the protection of cable,

Mtr.

200

200

200

1040

700

g

Laying and Dressing of 11KV 3x185mm® Power
Cable in Air.

Mir.

40

40

40

140

43.1

Preparation of 11 KV Power Cable ends:
Making of 11 KV XLPE Heat shrinkable outdoor
Jointing kits 3x1858q.mm/3x300Sq.mm after duly
plumbing and taping of cable, providing, fixing and
crimping of proper size good quality lugs

Job

45.2

Making of 11 KV XLPE heat shrinkable indoor
Jointing kits 3x1858q.mm/3x300Sq.mm in switch
gears after carefully removing the insulation of cable,
providing and crimping of proper size of lugs,
plumbing and taping of cable with good quadity
available insulation tape with J/Kit boxes, Fixing and
insulating of lugs on cable with switch gear complete
in all respect, '

Juh

iy

4]

6

| G

41
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46.1 | Supply & Laying of different 528 of (2x2.3)mm™ [ RM | 200 230 T T T5p i50 ﬂ'_T 750
- control cables e, fiom Buchholz realy (o o | '
Marshalling box Marshalling box to indication f i
protection board in switch gear room, 33 KV CT's 1o

CT’s Junction Box, 33 KV CT, 33 KV PT, V.C.8, ‘
Control Panel Junction Box to 33 KY VCB control ]

panel and control panel to 33 Ky VCB outdoor : ]

operating mechanism pane! from T/F ete. in the cable
trench  including meking proper conmection at
Buchholz Relay, Marshalling box and indication _ I
board as per required for installed equipment. J

46.2 | Supply & Laying of different size of (x2.5mm"™ | RM | 35p° 00T sy T
: control  cables e, fiom Buchholz realy 1o
Marshalling box Marshaliing box to indication
protection board in switch gear room, 33 KV CT's 1o
CT’s Junction Bax, 33 KV CT, 33 KV PT. V.C.8,

panel and control panel 1o 33 KV VB outtdoor
operating mechanism panel from T/F ete. In the cable
trench  including making proper connection at
Buchholz Relay, Marshalling box and indication
board as per required for installed equipment.

1
|
Control Panel Junction Box to 33 KV VCB conirol | J
|
|
|
|b

]
o

47.1 | Construction of 11 KV Feeder Double Poles; | Joh 2
Erection and grouting of 2 Nos. STP-55.] IMtr long
for making DP Structure including fabrication fixing
of M.S. Channel, M.S.Angle, TPMO. Fuse Set, disc,
insuiators, pin insulators No. Plate, Danger boaud, '
barbed Wire (02 Kg per Pole) ete, the work includes [
supply and fixing of necessary clamps size 75x10mm |
with M.S.Nuts bolt & washer, bolts and washers, i
The work also includes grouting of Double pule |
support. in C.C. 1:3:6 (cement, Core sand & stone '
ballast) in block of size (0.45m x 0,45 x 146 length of
the pole) including carthing of Double pole with
M.8. earthing rod complete in all respect,

47.2 | Providing & wearing of 110 mm dia 3,5 mm long | Nos, 4 4 4 -4 16
MS. pipe in the feeder cabie of size  of
(3x185/3x300)mm2 XLPE 11KV power cable before
making the outdoor cable boxes, The work includes
the seafing of M.S, Pipe, top end and Jower end of
the pipe is to be buried in ta the groung about 4 m
and proper dressing of cable etc. The work includes
lifting, - mounting and clamping of .11 KV feeder
cable boxes on the feeder with donbie pole structure
and making connections including supply of cable
mounting clamps etc,

48 Painting of Struetures | Job. ! i ] f 4
Painting of the following structure with one coal of
ready mixed primer and two coals of IS] Mark
Aluminfum paint after rubbing with sand paper to the .
surface of the structure inciuding labour and T&P '

complete in all respect,
Painting of Substation Structures

42

el
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Instaltation of 33 Kv isalators:
Assembling and installation of itne/Bus Isolator on
the isolator  structype, Adjusting  of operaling
mechanism in proper alighment so as to ensure
smooth operation of the same, In case of Line
Isolator proper cperation of earth links shall also be
ensured. The work includes fabrication for proper
fixing if required,

Jih

I

]- T

49.2

{ Assembling

[nsialiation of 33 KV Lightning  Arrestors:
and inslailatinnfmouming of 3 Nos,
lighting arrestors on the L.A.'s structure/terminal
gentry, complete with sarthing and line connections,
The work includes fabrication for proper fixing, if
required, :

49,3

Jab

Installation  of 33 KV  Fuse  Setf:
Assembling and instaliation of fuse set on the fuse
set structure, The work includes fabrication for
proper fixing, if required.

494

Joh

Installation of 33 KV Post  Insulators:
Instailation of 3 Nos, PI on structure. The work
includes fabrieation for proper fixing, if required.

Joh

49.5

Instaitation of 33 Kv vCB
Assembling and instaliation of 33 KV YCB on the
VCB out door structure op the plinth. Adjustment of
operating mechanism in proper alighment for smooth
operation of the same, The wark also includes
fabrication of addition arrangement for proper fixing,
if required,

Job

45.6

Installation of 33 KV VCB Control Panel for
Double TiF
Carefully and safely shifting of 33 KV VCB control
panel from cutside of the switch gear room to Inside
of the switch gear room. grouting with anchor bolts
in the floor, work also includes cutting & proper
finishing of floor if necessary for completion of
work. Placing and fixing of panel on foundation.
bolts of proper size in proper position and alignment,

Job

49.7

Installation of a3 KY CT s
Installation of 3 Nos. C.T.’s on the C.T's structure,
The work includes fabrication for proper fixing, if
required to complete the work.

Job

49.8

33 Kv CT’s Iunction Box:
Providing & fixing of junction box of size
(400x400x150) mm made of M.S. sheet of 16 SWG
in between 33 KV CT’s & contral panel, The work
also include making proper connection an the
Junction box and making all connection in between
CT"s and contral pane! complete  as  per
manufaciure’s panel drawing including testing and
commissioning of work ete, complete the work,

Job

50,1

33 KV Bus - Bar Jurnpering:
Jumpering, including clamping/binding with ACSR
Panther conductor/33KV 3x300mm2 XLPE cable
with providing P.G.Clamp & other acoessories.
33KV Bus Barto 33 KV P.i

Job

—]

50.2

33 K¥ Past insulator to Bus isolator,

Job

50.3

33KV Bus isofator to 33KV VOB

Job

L

43
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33KV VCB o 33KV &T '

30.4

508 133KVCTwo 33KV Fuse set,

50.7

50.6 ' I3KV Fuse sef to LA
J 33KV LA to 33/TIKV 5/10MVA T/F

fsle] ! '
Digging- of Trench by excavation of earth of M.
1050x750mm size for 33KV line
Safe laying of 33KV, 3x3008q.mm. XLPE Cabis in Mtr, T
Cable Tiench 1o respective Double Pole. f
|

- —— s an I_....__.._.._..__....__,l, et T AN ....r
51.3 | Providing & Laying of Ist Class Bricks. along the { Rmt, B0} 1 in ! i 1207

length on bath side of 33KV XLPE Cable in Cable | -
Trench {minium 18No, Bricks/Mtr per Cabie) and
Stone Siab (Smooth surface both side) of size
400x600x40mm on top of the Cable, Providing
[50mm thickness River sand for cushion beneath apd _ I
130mm sbove the cabie as per specification. ]
|
|
|
f

51.4 1 Back filling of excavaied earth i the cable trench { Rm. an 30
upto the ground fevel and ramming property, '

30 126

31.5 | Laying of 33KV, 3x3008q.mm XLAE Cable in the | Myr, ) 20 20 60
' air on cable Riser Double Pole, existing cabie trench,

516 | Providing & Fixing 150mm dia 2mm thick 3M long | Nos,
‘M.S.Pipe over 33KV, 3x300Sq.mm XLPE Cable
before mounting the 2No. Cable on double pole / !
Cable support structure. The work includes fixing of l
Clamp, sealing of top and botiom end of the ’ =
M.S.Pipe. One end of M.S Pipe is to be buried under
earth about 500mm, :

51.7 } Making of 33KV Qutdoor type cable end termination | Mo, 4 4 4 12
by heat shrinkable XLPE Cable Jointing Kits and ' :
crimping with proper size aluminium lugs. Work
includes providing Aluminum lugs, insuiating tapes
€1 a8 per specifications. f i

[
N
o
o

32 | To provide required No. of technicians w work on | Jub t I i ! +
power TH, HT/LT panels & 33KV line during testing
as assisting technical hands of test team during

commissioning & energisation. :
33 | Consiruction of 850°s appronched road 1.2 Mt wide RM 13 1D 15 10 S0
tn switch yard by laying dry brick ballasi In 15 em :
layer, 115 mm thick brick work 1:4 in both side of _
edge, providing 10 om thick CC in ratio 1:2:4, The |
work include proper plastering top & side of road l ' '
and making groove, leveling & dressing of earth ]
beneath the brick work on edge. All required I i
malerials provived / supply by the contractor own his
cost, : ,
54 Construction of fire profection  wall 52 Job 0 ! 2
SMurx4.5Mtr above ground level (as per approved
Drawing). Providing required Civil Material by the :
L Contractor, } /1

44
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Hiring of D/G Set including carriage, loading,

Fs Per 2 2 3 2 §
. unicading & operating charges (With fuel) at
A3/11KY Substation under construction in case LT. | Day l‘
Supply is not available near S/s within presciibed Set !
accessible limit,
63K VA, Three phase, D/G Set for fabrication of
different structure at Substation, . I
36 | Shifting of 07 No. 0SMVA Damege T/F Job, ; 1 :
57 Shifting of 01 No. Street tigit Pole Job, ! t ‘/
L - |
58 | Earth filling work with compection due 1o Tow Tand MY 45 5 ]
level, ]L ‘ I
59 | Fencing of Switchyard. Job, T I i i i:
60 | Shifting of 01 No. Damage 0/G VCB Job, [ ]

45

{Varun Yerma)

Lxgeutive Lnginegy



