



पश्चिमांचल विद्युत वितरण निगम लि० तिथि विस्तार

एतद्वारा इस कार्यालय द्वारा आमंत्रित अल्पकालीन ई०-निविदा संख्या 19, व 20, 21 व 22/2022-23/EDC/GZB जो दिनांक 26.12.2022 को दोपहर 12:00 बजे तक भरी जानी थी, तथा दिनांक 26.12.2022 को 16:00 बजे खोली जानी थी, जिनमें से ई०-निविदा संख्या 19, व 20/2022-23/EDC/GZB में शून्य तथा ई०-निविदा संख्या 21 एवं 22/2022-23/EDC/GZB में मात्र एक बिड प्राप्त हुई है। अतः उक्त कारणों से निविदा की तिथि को दिनांक 02.01.2023 तक विस्तारित किया जाता है। उक्त निविदाएं ई०-निविदा पोर्टल पर दिनांक 02.01.2023 को दोपहर 12:00 बजे तक भरी जा सकती है तथा दिनांक 02.01.2023 को 16:00 बजे तक अधोहस्ताक्षरकर्ता द्वारा खोली जायेगी।

निविदा की अन्य नियम एवं शर्तें पूर्व की तरह यथावत रहेगी।

अधीक्षक अभियन्ता,

विद्युत वितरण मण्डल, गाजियाबाद।

राष्ट्र हित में बिजली बचायें, विद्युत चोरी की सूचना 9412207451 पर दे।

Master Management

- Org Hierarchy Master
- View Internal Documents

User Management

- Debar User
- My Organisation Hierarchy
- My Accounts

Tender Management

- Create Tender / Tender List
- Publish Tender
- Published Tenders
- Seek Clarifications
- Pre-bid Meeting
- Downloaded Tenders
- Bids Submitted Tenders
- Tender Status
- Archived Tenders
- Archived Clarification

Corrigendum

- Create Corrigendum
- Publish Corrigendum
- Published Corrigendum

Bid Opening

- Tenders to be Opened

Bid Evaluation

- Technical Evaluation

Bids Submitted For Tenders

Search

Tender ID

Tender Title

EDC/GZB

Clear

Search

The latest 20 tenders are displayed below. Click on search with required details for listing specific tenders.

Tender List			
S.No	Tender ID	Tender Title/Tender Ref No.	No. of Valid Bids
1.	2022_PVNL_747616_1	Installation of 3 Phase 4 Wire (10-50) AMP 500 Meters at unmetred PTW (LWV-5) Consumers Connections under jurisdiction of EDSO-1st Muradnagar (EDO Muradnagar)/19/2022-23/EDC/GZB	0
2.	2022_PVNL_747690_1	Installation of 3 Phase 4 Wire (10-50) AMP 500 Meters at unmetred PTW (LWV-5) Consumers Connections under jurisdiction of EDSO-1st Modinagar (EDO Modinagar)/21/2022-23/EDC/GZB	1
3.	2022_PVNL_747730_1	Installation of 3 Phase 4 Wire (10-50) AMP 500 Meters at unmetred PTW (LWV-5) Consumers Connections under jurisdiction of EDSO-3rd Modinagar (EDO Modinagar)/22/2022-23/EDC/GZB	1
4.	2022_PVNL_747643_1	Installation of 3 Phase 4 Wire (10-50) AMP 500 Meters at unmetred PTW (LWV-5) Consumers Connections under jurisdiction of EDSO-2nd Muradnagar (EDO Muradnagar)/20/2022-23/EDC/GZB	0
5.	2022_PVNL_758737_1	Supply of chequered rubber sheet made of good quality rubber of size 2meter x 1meter x12mm suitable for 33kv and 11kv panel of 33/11sub station for EDO Modinagar/01/2022-23/S/EDC/GZB	3
6.	2022_PVNL_758748_1	Withut Vitran Khend- Muradnagar ke Adhin Withut Vitran Upkhand-1st Muradnagar ke Area main 33/11 KV substation Bharat Udyog per 11 KV Breakers Shifting work/24/2022-23/EDC/GZB	3
7.	2022_PVNL_753314_1	Withut Vitran Khend Muradnagar ke Adhin Withut Vitran Upkhand IIInd Darna ke Kanyasara Main Business Plan 2022-23 ke antargat Kallugani Fender ke Jarjar Tar Badalna and Long Span main pole lagana/23/2022-23/EDC/GZB	3
8.	2022_PVNL_739651_1	work for Providing Chemical Delta Earthing for power transformer, VCB, Isolator and other required equipment at 33/11 KV Substation of EDSO I Muradnagar under EDO Muradnagar/15/2022-23/EDC/GZB	3